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1. ThisContract Is A Rated Order Rating
SOLICITATION, OFFER AND AWARD Under DPAS (15 CFR 700) } DOAM

2. Contract No. 3. Solicitation No. 4. Type of Solicitation 5. Date | ssued 6. Requisition/Purchase No.
DAAEO7- 02- R- S193 Negot i at ed (RFP) 2002AUGL5 SEE SCHEDULE
7. |ssued By Code VE6HzY | 8. Address Offer To (If Other Than Item 7)
TACOM

AVSTA- LC- CHBB
WARREN, M CHI GAN 48397- 5000

HTTP: / / CONTRACTI NG. TACOM ARMY. M L

SOLICITATION NOTE: In sealed bid solicitations ‘offer’ and ‘offeror’ mean ‘bid’ and ‘bidder’.

9. Sealed offersin original and __1 Si gned copiesfor furnishing the suppliesor servicesin the Schedule will bereceived at the

place specified in item 8, or if handcarried, in the depository located in until
01: 00pm (hour) local time __2002NOv18 (Date).

Caution - Late Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offersare subject to all termsand

conditions contained in this solicitation.

10. For Information } Name JAMES VI CTOR Telephone No. (Include Area Code) (NO Collect Calls)
Call: E-mail address: VI CTORIJ@ACOM ARMY. M L (586) 574- 7924
11. Table Of Contents
(X) | Section | Description [ Page(s) | (X) | Section | Description | Page(s
Part | - The Schedule Part |l - Contract Clauses
X A Solicitation/Contract Form 1 X ] I [Contract Clauses [ 208
X B Suppliesor Services and Prices/Costs 6 Part |11 - List Of Documents, Exhibits, And Other Attachments
X c Descr iption/Specs./Wor k Statement 120 X ] J [List of Attachments [ 221
X D Packaging and Marking 168 Part |V - Representations And I nstructions
X E I nspection and Acceptance 170 X K Representations, Certifications, and 223
X F Deliveries or Performance 181 Other Statements of Offerors
X G Contract Administration Data 185 X L Instrs., Conds., and Noticesto Offerors 245
X H Special Contract Requirements 186 X M Evaluation Factors for Award 267

OFFER (Must befully completed by offeror)

NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the under signed agrees, if this offer isaccepted within calendar days (60 calendar day s unlessadifferent period is
inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite
each item, delivered at the designated point(s), within the time specified in the schedule.

13. Discount For Prompt Payment }
(See Section |, Clause No. 52.232-8)

14. Acknowledgment of Amendments (The offeror acknowledges Amendment Number Date Amendment Number Date
receipt of amendmentsto the Solicitation for offerorsand related
documents number ed and dated:

15A. Contractor/Offeror/Quoter Code Facility 16. Name and Title of Person Authorized to Sign Offer (Typeor Print)
15B. Telephone Number (Include 15C. Check if Remittance Addressis 17. Signature 18. Offer Date
Area Code) [l Different From BIk 15A-
Furnish Such Address|n Offer

AWARD (To be completed by Gover nment)

19. Accepted As To Items Numbered 20. Amount 21. Accounting And Appropriation
22. Authority For Using Other Than Full And Open Competition: 23. Submit Invoices To Address Shown In Item
[]10U.SC.2304(c)( ) []41uU.s.C. 253(c)( ) (4 copies unless otherwise specified) }

24, Administered By (If other than Item 7) Code 25. Payment Will Be Made By Code | |

SCD PAS ADP PT

26. Name of Contracting Officer (Typeor Print) 27. United States Of America 28. Award Date

/ SI GNED/
(Signature of Contracting Officer)

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

NSN 7540-01-152-8064 33-132 Standard Form 33 (Rev. 4-85)
PREVIOUSEDITIONSNOT USABLE Prescribed By GSA-FAR (48 CFR) 53.214(c)
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CONTINUATION SHEET

PIIN/SIIN DAAEQ7-02- R-S193 MOD/AMD
Name of Offeror or Contractor:
SECTI ON A - SUPPLEMENTAL | NFORMATI ON
Regul atory Cte Title Dat e
Al 52. 204- 4016 TACOM WARREN ELECTRONI C CONTRACTI NG MAR/ 2001

(TACOM

(a) TACOM is now operating in an electronic contracting environment. Al TACOM solicitations and awards are now distributed on
the TACOM Warren Busi ness Qpportunities web page (http://contracting.tacomarny.ml/opportunity.htnm) and are no | onger available in hard
copy. The TDPs and ot her docunents, when available electronically, will be an attachment or linked to the solicitation package on the
web. Pl ease see subm ssion guidelines at http://contracting.tacomarny.m|/userguide. htm and
http://contracting.tacomarny.nil/ebidnotice.htmfor nore information. Any requirenents included in the solicitation take precedence
over guidance found on the TACOM contracting web page.

(b) You may need to use special software to view docunents that we post on the home page. This viewing software is freeware,
avai l abl e for downl oad at no cost fromcomercial web sites |like Mcrosoft and Adobe. In cases where such software is required, we
provide a link fromour page to the commercial site where the software is available. Once you arrive at the software devel oper's site,
follow their instructions to download the free viewer. You then can return to the TACOM home page.

(c) You are required to submt your offer, bid, or quote electronically. See the provision entitled "Electronic Ofers (or
"Quotes' or 'Bids') Required in Response to This Solicitation (or 'Request for Quotations')" for nore specific infornmation.

(d) Any award issued as a result of this solicitation will be distributed electronically. Awards posted on the TACOM Warren
Busi ness Opportunities web page represent conplete OFFICIAL copi es of contract awards.

(e) If you have questions or need help in using the Acquisition Center Home Page, call our Electronic Contracting Hel p Desk at
(586) 574-7059, or send an emmil nessage to: acgcenweb@acom arny. nil

(f) If you have questions about the content of any specific item posted on our honme page, please call the buyer or point of
contact listed for the item Additional help is available to small businesses from Governnent-funded El ectronic Commerce Regi onal
Centers (ECRCs) to inplement EDI. Information on ECRC is available at http://ww.ecrc.ctc.com

[End of d ause]
A-2 52.214- 4003 ALL OR NONE MAR/ 1998
(TACOW
Ofers in response to this solicitation nust be subnmitted for the total quantity of the itenms identified in the solicitation.
(1) ONLY ONE AWARD W LL BE MADE AS A RESULT OF THI' S SOLI Cl TATI ON.
(2) OFFERS SUBM TTED FOR LESS THAN THE TOTAL QUANTI TIES OF ALL THE I TEMS I N TH' S SOLI Cl TATI ON W LL BE DEEMED NONRESPONSI VE.

[End of d ause]
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CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

Al EXECUTI VE SUMVARY: Thi s Executive Summary is for the Final Request for Proposals (RFP) for the Family of Medium Tacti cal
Vehicles (FMIV) Al Conpetitive Rebuy (CR) Program and provides an overview of the specific acquisition and the program

Al1l EMIV_Acquisition Strategy. The U S. Arny Tank-autonotive and Armanents Conmand (TACOM), Warren, M chigan is supporting the
Program Executive O fice, Conbat Support & Combat Service Support (CS & CSS) in this acquisition. The acquisition strategy is to award
a single production contract (termed FMIV Al CR) to support the second phase of this two phased programas a followon to the current
FMTV Al production contract. Only conpetitors who have successfully conpleted a Phase | contract will be eligible to conpete for the
Phase Il contract.

A1l.2 Phase | Conpetitive Evaluation. The Phase | Conpetitive Evaluation contracts were awarded to two Contractors, Oshkosh Truck
Cor poration of Gshkosh, W and Tactical Vehicles Systenms, Limted Partnership (TVSLP), a subsidiary of Stewart & Stevenson Services Inc.
of Sealy, TX, the current producer of FMIVs. The Phase | contracts provided for the conpetitive evaluation of contractor-integrated
changes to Governnent furnished FMI'Vs under full and open conpetition.

A 1.3 Phase |1 _Conpetitive Production. The Production Phase (Phase Il) will award a single, 5-year nultiyear production contract
in a down-select to one of the successful Phase | contractors. This action will represent the foll ow on production contract (FMIV Al
CR) for the FMIV beyond the current multiyear contract with TVSLP of Sealy, TX. This will be a five-year firmfixed-price nultiyear
production contract beginning in FYO3 for approximately 14,000 trucks and trailers (subject to budgetary constraints) with options up to
100% of the basic programyears quantities to support other services and FMS custoners. Conpetition for the production contract is
limted to the contractors who were awarded contracts and successfully conplete the Conpetitive Eval uati on Phase |. Any Phase |
Contractors who default on Phase |I contract perfornmance by w thdrawi ng or otherwise failing to conplete Phase | contract perfornance

wi || not be considered for Phase Il contract award.

Al 4 Mul tiyear Approval. The Arny has not yet been granted Congressional approval to award a FMIV Al CR production contract on a
multi-year basis. |If the multiyear approval is not received, the solicitation will be amended to require a base year requirement with
four option years. This information is provided at this tinme so that the Offerors can plan on this potential change and thereby
ensuring no delay in proposal subm ssion.

A1l5 Any unsolicited proposals will not be considered in this procurenent.

A 2. Description of Supplies/Services:

The FMIV is a medium (5 ton) and a light medium (2 1/2 ton) tactical vehicle famly. The FMIV operates as nulti-purpose transport and
utility vehicles and they are used worldwi de. They operate in all weather and climatic conditions and replace existing 2 1/2 and 5 ton
vehicle nodels. The overall acquisition requires vehicle nodels with options contained herein.

A21 Phase |1 Conpetitive Production. Phase Il of the proposed acquisition is for the production of vehicles, identified by the
nodel s |isted bel ow, and System Technical Support over a period of five years. Each contract base year (FY03-07) will also include a
100% option to support other United States customers and Foreign Mlitary Sales (FM5). See Sections B and H for specific details about
production quantities, nodels and options.

Model NSN Nonencl ature

MLO78A1 2320- 01- 447- 6343 LMIV Cargo w o w nch
MLO78Al 2320- 01- 447- 3888 LMIV Cargo w wi nch
MLO79A1 2320- 01- 447- 4938 LMIV Van w o wi nch
MLO83Al 2320- 01- 447- 3890 MIV Cargo W o wi nch
MLO83Al 2320- 01- 447- 3884 MTV Cargo w wi nch
MLO84A1 2320- 01- 447- 3887 MIV Cargo w MHE
MLO85A1 2320- 01- 447- 3891 MIV Cargo, LWB
MLO86AL 2320- 01- 447- 3895 MIV Cargo, LWB w MHE
XMLO87A1 2320- 01- 459- 0362 MIV Expansi bl e Van
MLO88AL 2320- 01- 447- 3893 MIV Tractor w o w nch
MLO88AL 2320- 01- 447- 3900 MIV Tractor w wi nch
MLO89A1 2320- 01- 447- 3892 MIV W ecker w wi nch
MLO90A1 2320- 01- 447- 3899 MIV Dunp W o wi nch
MLO90A1 2320- 01- 447- 6344 MTV Dunp W wi nch
ML082 2320- 01- 449- 1775 Trailer, LMIV Cargo
MLO95 2320-01-449-1776 Trailer, MV Cargo
A21.1 Reserved

A2.1.2 O her Fixed-Price Options (Section H). There are currently no requirenments for the follow ng nodels; however, the RFP w ||
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CONTINUATION SHEET

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
include the provision for fixed-price options:
Model NSN Nonencl at ure
MLO79A1 2320-01- 447- 4933 Truck, Van, LMIV w w nch
MLO80AL 2320- 01- 447- 6345 Truck, Chassis, LMV w/ o w nch
MLO84Al/ RSV 2320- 01- 495- 0110 Truck, Cargo, MV (H MARS RSV)
MLO92A1 2320-01-447- 3894 Truck, Chassis, MIV w o w nch
MLO85A1 2320- 01- 447- 3897 Truck, Cargo, MV, LWB
MLO96AL 2320- 01- 447- 3885 MIV Chassis LWB

Al ternate Paint Requirenent

Fol | ow-on Production Testing, PY 2, 3, 4 and 5

Col d Regions Arctic Testing

Mobility Testing/ WES

Accel erated Corrosion Test

First Article Test - LHS

First Article Test - H MARS Chassi s/ H MARS RSV
Limted User Testing - LHS

New Equi prent Training - LUT - MIV LHS

New Equi prent Training - LUT - MIV LHS Trailer
Corrosion Prevention Conpound - Carwell

Program Support per vehicle associated with each nodel |isted above, separately priced.

A2.1.3 Cost - Pl us- Fi xed-Fee Options (Section H). The RFP contains the follow ng Cost-Plus-Fi xed-Fee options for System Techni cal
Support (STS).

STS - PY1 75,000 nanhours

MIR - OCONUS - Year 1 1, 200 mandays

MIR - CONUS - Year 1 3,120 mandays

STS - PY2 100, 000 nmanhours

MIR - OCONUS- Year 2 1, 200 mandays

MIR - CONUS - Year 2 3,120 mandays

STS - PY3 100, 000 manhours

MIR - OCONUS - Year 3 1,200 nandays

MIR - CONUS - Year 3 3,120 nandays

STS - PY4 100, 000 manhour s

MIR - OCONUS - Year 4 1, 200 mandays

MIR - CONUS - Year 4 3,120 mandays

STS - PY5 100, 000 nmanhours

MIR - OCONUS - Year 5 1, 200 mandays

MIR - CONUS - Year 5 3,120 mandays
A 2.1.4 Ceiling Priced Options. The follow ng nodels are not included in the base quantity, but will be included in Section H as

ceiling priced options:

Model NSN Nonencl at ur e

XML140 2320- 01- 491- 3436 HI MARS Launcher Chassis

TBD TBD MIV Load Handling System (LHS) Truck

TBD TBD LHS Trailer

Program Support per vehicle associated with each nodel |isted above, separately priced.
A 22 Contractor TDP Warranty and Configuration Definitions are defined in Sections C.1.2 and H 5.2.5.
A 2.3 Government Requirenents in the ATPD 2131C, Attachnent 1.

Sone system requirenents contained in the ATPD 2131C in this final solicitation are subject to change due to the current staffing of the
Joint Service Operational Requirenments (JSOR).

A3 Phase |1 _Conpetitive Production Source_Sel ection Evaluation. This summary of the Governnment's proposed acquisition strategy
for the Phase Il Conpetitive Production source selection evaluation is being provided so that all Oferors may understand how their
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CONTINUATION SHEET

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
Phase | Conpetitive Evaluation participation results will be used. The eval uation of the proposals subnitted will be assessed in Two
Steps as follows.
A 3.1 Step 1 - Acceptabl e/Unacceptable Evaluation Criteria. Under Step 1, proposals will be evaluated on an

Accept abl e/ Unaccept abl e basis considering successful achievenment of Phase | Exit Criteria. Only O ferors who have successfully achieved
Phase | Exit Criteria, will be rated Acceptable and will be eligible for evaluation and award under the Step 2 Evaluation. Proposals
whi ch are rated Unacceptable under Step 1 will be elininated fromthe conpetition.

A 3.2 Step 2 - Source Selection Trade-Of Evaluation Criteria.
A3.2.1 Only those proposals which are rated Acceptable under the Step 1 Acceptabl e/ Unacceptabl e Evaluation will be Eval uated under
Step 2.
A 3.2.2 The Phase Il evaluation will involve the evaluation of Proposals in 5 Evaluation Areas:
a. Life Cycle Cost Area
b. Technical/Logistics Area
c. Contract Price Area
d. Past Performance/ Small Business Participation Area
e. Production Capability Area

The Areas of Life Cycle Cost, Technical/Logistics and Contract Price are approxi mately equal in inmportance, and are each significantly
nore inportant than each of the Areas of Past Performance/ Small Business Participation and Production Capability. The Areas of Past
Per f ormance/ Smal | Busi ness Participation and Production Capability are equal in inmportance. Additionally, as required by FAR 15.304(e)
the Life Cycle Cost and Contract Price Areas, when conbined, are nore inportant than the remaining three Areas (Technical/Logistics,
Past Perfornmance/ Smal | Business Participation and Production Capability). The Areas Technical/Logistics and Past Perfornmance/ Snall

Busi ness Participation are further sub-divided into El enents.

A 3.3 See Section Mfor nore detailed information on the evaluation criteria.

A 4 Program Year Call -ups. See Section H. 12 for the criteria for Program Year call -ups.

A5 Gover nnent Execution. The Offeror is cautioned that conduct of this program or the itens discussed above, in no way
obligates the Governnent to carry out a future procurenment of the FMIV. While the Conpetitive Eval uation and Production strategy is

based on current acquisition planning, the Government reserves the right to alter, amend, or cancel its current planning w thout notice
to the public. By participating in this program the Oferor agrees that no obligation on the part of the Governnment is thereby created
regarding any future acquisitions.

A 6 Partnering. In an effort to nost effectively acconplish the Production Contract, the Government will include a provision
incorporating the concept of "partnering" with the successful contractor. Partnering is an extra-contractual process used to reduce
adversarial attitudes, inprove trust and conmmunication, build teamwrk, and utilize Alternative D sputes Resolution to resolve
differences, if necessary, as a first resort. This cooperative relationship will strive to draw on the strengths of each organi zation
in an effort to achieve a quality product, at the prices offered and on schedule. This effort will be bilateral in nake-up, at each
partys expense, and participation will be conpletely voluntary.

A7 Questions and comrents to this solicitation should be prepared in the follow ng format:
a. In M5 Wrd format, easily severable
b. Individually nunbered, if there are subsets to a questions, please mark, "a, b, c," etc.

Questions/comments nay be sent in incrementally, via e-nail by 23 Sep 02 to m kad@acomarny.m | and victorj@acomarny.ml.

*** END OF NARRATIVE A 001 ***
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PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS
1001 Supplies or Services and Prices/Costs
1001AA PY1 PROGRAM SUPPORT 1 LO $

NCOUN: PY1 PROGRAM SUPPORT
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

The Contractor shall performall

in Section C 2.

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Performance
DLVR SCH
REL CD QUANTI TY

Support requirenments for Program Year 1 as required

(End of narrative B001)

ACCEPTANCE: Origin

of the Program

PERF COWVPL
DATE

001 1

UNDEFI NI TI ZED
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CONTINUATION SHEET PIIN/SI|N DAAEO7- 02- R S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1002 Supplies or Services and Prices/Costs
PY1 DATA REQU REMENTS 1 LO ** NSP ** g *x NSP **

NCOUN: PY1 DATA REQUI REMENTS
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

Data for
"Contract

The Contractor shall submt all Technical
Program Year 1 as set forth in Exhibit A
Dat a Requirenents List (CDRL)."

(End of narrative B001)

Packagi ng _and Mar ki ng

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

Deliveries or Perfornmance

DOC SUPPL
REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001 3
DEL REL CD QUANTI TY DEL DATE

001 1 SEE DD FORM 1423

FOB PO NT: Destination

SH P TO PARCEL POST_ ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.
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Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1003 Supplies or Services and Prices/Costs
PY1 OPTI ONS $

NCOUN: PY1 OPTI ONS

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 1

The Contractor's prices for Program Year 1 options

for this contract are contained in Attachment 038.

The attachnent contains options for the follow ng:

a. Paint and Kit Options to be applied to
non-option vehicles |AWH 9.3, H9.2.2, H9.1.7
and H9.2.1

b. Vehicle Options AWH. 9.1

c. Paint and Kit Options to be applied to
option vehicles |AWH 9.1.7, H9.2.1, H9. 2 2,
and H 9.3

d. System Technical Services Options |AWH. 9.6

e. STS - CONUS Mai nt enance Techni cal
Representative Options 1AWH. 9.6

f. STS - OCONUS Mai ntenance Techni cal
Representative Options 1AWH. 9.6
g. Test Support Services Options |AWH. 9.4 and H. 9.5

(End of narrative B001)

Packagi ng and Marki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DCOC SUPPL

REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001

FOB POINT: Origin
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CONTINUATION SHEET PIIN/SI [N DAAEO7- 02- R 5193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1101 Supplies or Services and Prices/Costs
1101AA PY1 PRODUCTI ON VEH CLE 142 EA $

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO78Al, LMV 2.5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 6343

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 142 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.
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PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1101AB PY1 PRODUCTI ON VEH CLE 23 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO78A1 LMTV 2.5 Ton Cargo Truck, w o Wnch,
Tan Paint, as required by Section C. 1.2.

NSN:  2320-01-447-6343

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 23 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.
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PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1102 Supplies or Services and Prices/Costs
1102AA PY1 PRODUCTI ON VEHI CLE 22 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO78Al, LMV 2.5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3888

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 22 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.
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PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1103 Supplies or Services and Prices/Costs
1103AA PY1 PRODUCTI ON VEHI CLE 10 EA

NOUN: MLO79A1 LMIV VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO79A1, LMV 2.5 Ton Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 4938

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 10 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.
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PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1104 Supplies or Services and Prices/Costs
1104AA PY1 PRODUCTI ON VEHI CLE 12 EA

NOUN: MLO82 LMIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO82, LMIV 2.5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2320-01- 449- 1775

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 12 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 14 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1104AB PY1 PRODUCTI ON VEH CLE 169 EA [$

NOUN: MLO82 LMTV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO82, LMTV 2.5 Ton Trailer, Tan, as
Section C 1.2.

NSN:  2320-01- 449- 1775

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

(End of narrative B001)

ACCEPTANCE: Origin

requi red by

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 169 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 15 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1105 Supplies or Services and Prices/Costs
1105AA PY1 PRODUCTI ON VEHI CLE 10 EA

NOUN: ML083A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO83Al1l, MIV 5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3890

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 10 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 16 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1106 Supplies or Services and Prices/Costs
1106AA PY1 PRODUCTI ON VEHI CLE 8 EA

NOUN: ML083A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO83Al1l, MIV 5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3884

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 8 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 17 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1107 Supplies or Services and Prices/Costs
1107AA PY1 PRODUCTI ON VEHI CLE 12 EA

NOUN: ML084A1 CARGO W O W NCH W VHE
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO84Al, MIV 5 Ton Cargo Truck, w o Wnch, w MHE
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3887

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 12 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 18 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1108 Supplies or Services and Prices/Costs
1108AA PY1 PRODUCTI ON VEHI CLE 8 EA

NOUN: MLO85A1 LWB TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO85A1, MIV 5 Ton LWB Cargo Truck, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01-447- 3891

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 8 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 19 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1108AB PY1 PRODUCTI ON VEH CLE 2 EA

NOUN: MLO85A1 LWB TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO85A1, MIV 5 Ton LWB Cargo Truck, w o W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01-447-3891

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 2 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 20 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1110 Supplies or Services and Prices/Costs
1110AA PY1 PRODUCTI ON VEHI CLE 9 EA

NOUN: MLO86A1 LVWB TRK WO W W MHE
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO86A1l, MIV 5 Ton LWB Cargo Truck, w o Wnch,
w MHE, Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3895

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 9 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 21 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1110AB PY1 PRODUCTI ON VEH CLE 2 EA

NOUN: MLO86AL LVWB TRK WO W W MHE
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO86A1, MIV 5 Ton LWB Cargo Truck, w o W nch,
w MHE, Tan, as required by Section C. 1.2.

NSN.  2320-01-447- 3895

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 2 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 22 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1111 Supplies or Services and Prices/Costs
1111AA PY1 PRODUCTI ON VEHI CLE 308 EA

NOUN: ML088A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3893

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 308 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 23 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1113 Supplies or Services and Prices/Costs
1113AA PY1 PRODUCTI ON VEHI CLE 8 EA

NOUN: MLO89A1 WRECKER W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO89A1l, MIV 5 Ton Wecker, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3892

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 8 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 24 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1116 Supplies or Services and Prices/Costs
1116AA PY1 PRODUCTI ON VEHI CLE 4 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

XMLO87A1, MIV 5 Ton Expansi ble Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 459- 0362

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 4 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 25 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
1116AB PY1 PRODUCTI ON VEH CLE 8 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

XML087A1, MIV 5 Ton Expansible Van, w o W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01- 459- 0362

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 8 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 26 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1117 Supplies or Services and Prices/Costs
1117AA PY1 PRODUCTI ON VEHI CLE 2 EA

NOUN: MLO95 MIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 1

MLO95, MIV 5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2330-01-449-1776

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance

DOC SUPPL
REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 2 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 27 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
1130 Supplies or Services and Prices/Costs
1130AA PY1 FEDERAL RETAI L EXClI SE TAX 1 LO

NCUN: PY1 FEDERAL RETAIL EXCl SE TAX

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 1

Federal Retail Excise Tax applicable for selected
Program Year 1 Vehicles shipped CONUS.

This is a Cost-Rei nbursenent SLIN

The Contractor shall conplete the follow ng table
and enter the total in the amunt col um.

Appl i cabl e

FRET
SLIN per Vehicle ary AMOUNT
1105AA $ $
1106AA $ $
1107AA $ $
1108AA $ $
1108AB $ $
1110AA $ $
1110AB $ $
1111AA $ $
1113AA $ $
1115AA $ $
1115AB $ $
1116AA $ $
1116AB $ $

TOTAL $

(End of narrative B001)

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED




CONTINUATION SHEET

PIIN/SIIN DAAEO7- 02- R- S193

Reference No. of Document Being Continued
MOD/AMD

Page 28 of 275

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2001 Supplies or Services and Prices/Costs
2001AA PY2 PROGRAM SUPPORT 1 LO $

NOUN: PY2 PROGRAM SUPPORT
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

in Section C 2.

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

The Contractor shall performall of the Program
Support requirenments for Program Year 2 as required

(End of narrative B001)

ACCEPTANCE: Origin

PERF COWVPL

DATE

001 1

UNDEFI NI TI ZED




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 29 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2002 Supplies or Services and Prices/Costs
PY2 DATA REQUI REMENTS 1 LO ** NSP ** k% NSP **

NCOUN: PY2 DATA REQUI REMENTS
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

The Contractor shall submt all Technical Data for
Program Year 2 as set forth in Exhibit A "Contract
Dat a Requirenents List (CDRL)."

(End of narrative B001)

Packagi ng _and Mar ki ng

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001 3
DEL REL CD QUANTI TY DEL DATE

001 1 SEE DD FORM 1423

FOB PO NT: Destination

SH P TO PARCEL POST_ ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 30 of 275

PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |[UNIT| UNIT PRICE AMOUNT
2003 Supplies or Services and Prices/Costs

PY2 OPTI ONS

NCOUN: PY2 OPTI ONS

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 2

The Contractor's prices for Program Year 2 options

for this contract are contained in Attachment 038.

The attachnent contains options for the follow ng:

a. Paint and Kit Options to be applied to
non-option vehicles |AWH 9.3, H9.2.2, H9.1.7
and H9.2.1

b. Vehicle Options AWH. 9.1

c. Paint and Kit Options to be applied to
option vehicles |AWH 9.1.7, H9.2.1, H9. 2 2,
and H 9.3

d. System Technical Services Options |AWH. 9.6

e. STS - CONUS Mai nt enance Techni cal
Representative Options 1AWH. 9.6

f. STS - OCONUS Mai ntenance Techni cal
Representative Options 1AWH. 9.6
g. Test Support Services Options |AWH. 9.4 and H. 9.5

(End of narrative B001)

Packagi ng and Marki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DCOC SUPPL

REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001

FOB POINT: Origin




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 31 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2101 Supplies or Services and Prices/Costs
2101AA PY2 PRODUCTI ON VEHI CLE 388 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO78Al, LMV 2.5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 6343

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 388 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 32 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
2101AB PY2 PRODUCTI ON VEH CLE 39 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO78A1 LMTV 2.5 Ton Cargo Truck, w o Wnch,
Tan Paint, as required by Section C. 1.2.

NSN:  2320-01-447-6343

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 39 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 33 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2102 Supplies or Services and Prices/Costs
2102AA PY2 PRODUCTI ON VEHI CLE 90 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO78Al, LMV 2.5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3888

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 90 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 34 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
2102AB PY2 PRODUCTI ON VEH CLE 7 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO78A1, LMV 2.5 Ton Cargo Truck, w W nch,
Tan Paint, as required by Section C. 1.2.

NSN.  2320-01-447-3888

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 7 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 35 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2103 Supplies or Services and Prices/Costs
2103AA PY2 PRODUCTI ON VEHI CLE 14 EA

NOUN: MLO79A1 LMIV VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO79A1, LMV 2.5 Ton Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 4938

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 14 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 36 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2104 Supplies or Services and Prices/Costs
2104AA PY2 PRODUCTI ON VEHI CLE 197 EA

NOUN: MLO82 LMIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO82, LMIV 2.5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2320-01- 449- 1775

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 197 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 37 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
2104AB PY2 PRODUCTI ON VEH CLE 303 EA [$

NOUN: MLO82 LMTV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO82, LMTV 2.5 Ton Trailer, Tan, as
Section C 1.2.

NSN:  2320-01- 449- 1775

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

(End of narrative B001)

ACCEPTANCE: Origin

requi red by

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 303 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 38 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2105 Supplies or Services and Prices/Costs
2105AA PY2 PRODUCTI ON VEHI CLE 131 EA

NOUN: ML083A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO83Al1l, MIV 5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3890

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 131 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 39 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2106 Supplies or Services and Prices/Costs
2106AA PY2 PRODUCTI ON VEHI CLE 96 EA

NOUN: ML083A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO83Al1l, MIV 5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3884

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 96 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 40 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2107 Supplies or Services and Prices/Costs
2107AA PY2 PRODUCTI ON VEHI CLE 7 EA

NOUN: ML084A1 CARGO W O W NCH W VHE
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO84Al, MIV 5 Ton Cargo Truck, w o Wnch, w MHE
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3887

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 7 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 41 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
2107AB PY2 PRODUCTI ON VEH CLE 2 EA [$

NOUN: MLO84A1 CARGO W O W NCH W MHE
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO84AL,
Tan, as required by Section C. 1.2.

NSN.  2320-01-447-3887

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

MIV 5 Ton Cargo Truck, w o Wnch, w ME

(End of narrative B001)

ACCEPTANCE: Origin

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 2 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 42 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2108 Supplies or Services and Prices/Costs
2108AA PY2 PRODUCTI ON VEHI CLE 13 EA

NOUN: MLO85A1 LWB TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO85A1, MIV 5 Ton LWB Cargo Truck, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01-447- 3891

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 13 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 43 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
2108AB PY2 PRODUCTI ON VEH CLE 2 EA

NOUN: MLO85A1 LWB TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO85A1, MIV 5 Ton LWB Cargo Truck, w o W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01-447-3891

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 2 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 44 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2111 Supplies or Services and Prices/Costs
2111AA PY2 PRODUCTI ON VEHI CLE 176 EA

NOUN: ML088A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3893

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 176 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 45 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
2111AB PY2 PRODUCTI ON VEH CLE 6 EA

NOUN: MLO88A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Tan, as required by Section C. 1.2.

NSN:  2320-01-447-3893

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 6 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 46 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2112 Supplies or Services and Prices/Costs
2112AA PY2 PRODUCTI ON VEHI CLE 10 EA

NOUN: MLO88A1 TRACTOR W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO88Al, MIV 5 Ton Tractor, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3900

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 10 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 47 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2113 Supplies or Services and Prices/Costs
2113AA PY2 PRODUCTI ON VEHI CLE 39 EA

NOUN: MLO89A1 WRECKER W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO89A1l, MIV 5 Ton Wecker, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3892

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 39 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 48 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2116 Supplies or Services and Prices/Costs
2116AB PY2 PRODUCTI ON VEHI CLE 57 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

XMLO87A1, MIV 5 Ton Expansi ble Van, w o W nch,
Tan, as required by Section C. 1.2.

NSN:  2320- 01- 459- 0362

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 57 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 49 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2117 Supplies or Services and Prices/Costs
2117AA PY2 PRODUCTI ON VEHI CLE 83 EA

NOUN: MLO95 MIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 2

MLO95, MIV 5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2330-01-449-1776

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 83 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 50 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2130 Supplies or Services and Prices/Costs
2130AA PY2 FEDERAL RETAI L EXClI SE TAX 1 LO

NCOUN: PY2 FEDERAL RETAIL EXCl SE TAX

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 2

Federal Retail Excise Tax applicable for selected
Program Year 2 Vehicl es shi pped CONUS.

This is a Cost-Rei nbursenent SLIN

The Contractor shall conplete the follow ng table
and enter the total in the amunt col um.

Appl i cabl e
FRET

SLIN per Vehicle ary AMOUNT
2105AA $ $
2106AA $ $
2107AA $ $
2107AB $ $
2108AA $ $
2108AB $ $
2109AA $ $
2109AB $ $
2110AA $ $
2110AB $ $
2111AA $ $
2111AB $ $
2112AA $ $
2112AB $ $
2113AA $ $
2116AB $ $

TOTAL $

(End of narrative B001)

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin




CONTINUATION SHEET

Reference No. of Document Being Continued

PIIN/SIIN DAAEO7- 02- R- S193

MOD/AMD

Page 51 of 275

Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

Deliveries or Performance

DLVR SCH
REL CD QUANTI TY

PERF COWVPL
DATE

001 1

UNDEFI NI TI ZED




CONTINUATION SHEET

PIIN/SIIN DAAEO7- 02- R- S193

Reference No. of Document Being Continued
MOD/AMD

Page 52 of 275

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3001 Supplies or Services and Prices/Costs
3001AA PY3 PROGRAM SUPPORT 1 LO $

NOUN: PY3 PROGRAM SUPPORT
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

in Section C 2.

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

The Contractor shall performall of the Program
Support requirenments for Program Year 3 as required

(End of narrative B001)

ACCEPTANCE: Origin

PERF COWVPL

DATE

001 1

UNDEFI NI TI ZED




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 53 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3002 Supplies or Services and Prices/Costs
PY3 DATA REQUI REMENTS 1 LO ** NSP ** k% NSP **

NCOUN: PY3 DATA REQUI REMENTS
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

The Contractor shall submt all Technical Data for
Program Year 3 as set forth in Exhibit A "Contract
Dat a Requirenents List (CDRL)."

(End of narrative B001)

Packagi ng _and Mar ki ng

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001 3
DEL REL CD QUANTI TY DEL DATE

001 1 SEE DD FORM 1423

FOB PO NT: Destination

SH P TO PARCEL POST_ ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 54 of 275

PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |[UNIT| UNIT PRICE AMOUNT
3003 Supplies or Services and Prices/Costs

PY3 OPTI ONS

NCOUN: PY3 OPTI ONS

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 3

The Contractor's prices for Program Year 3 options

for this contract are contained in Attachment 038.

The attachnent contains options for the follow ng:

a. Paint and Kit Options to be applied to
non-option vehicles |AWH 9.3, H9.2.2, H9.1.7
and H9.2.1

b. Vehicle Options AWH. 9.1

c. Paint and Kit Options to be applied to
option vehicles |AWH 9.1.7, H9.2.1, H9. 2 2,
and H 9.3

d. System Technical Services Options |AWH. 9.6

e. STS - CONUS Mai nt enance Techni cal
Representative Options 1AWH. 9.6

f. STS - OCONUS Mai ntenance Techni cal
Representative Options 1AWH. 9.6
g. Test Support Services Options |AWH. 9.4 and H. 9.5

(End of narrative B001)

Packagi ng and Marki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DCOC SUPPL

REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001

FOB POINT: Origin




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 55 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3101 Supplies or Services and Prices/Costs
3101AA PY3 PRODUCTI ON VEHI CLE 570 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO78Al, LMV 2.5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 6343

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 570 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 56 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3102 Supplies or Services and Prices/Costs
3102AA PY3 PRODUCTI ON VEHI CLE 143 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO78Al, LMV 2.5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3888

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 143 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 57 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3103 Supplies or Services and Prices/Costs
3103AA PY3 PRODUCTI ON VEHI CLE 14 EA

NOUN: MLO79A1 LMIV VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO79A1, LMV 2.5 Ton Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 4938

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 14 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 58 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3104 Supplies or Services and Prices/Costs
3104AA PY3 PRODUCTI ON VEHI CLE 577 EA

NOUN: MLO82 LMIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO82, LMIV 2.5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2320-01- 449- 1775

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 577 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 59 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
3104AB PY3 PRODUCTI ON VEHI CLE 259 EA [$

NOUN: MLO82 LMTV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO82, LMTV 2.5 Ton Trailer, Tan, as
Section C 1.2.

NSN:  2320-01- 449- 1775

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

(End of narrative B001)

ACCEPTANCE: Origin

requi red by

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 259 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 60 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3105 Supplies or Services and Prices/Costs
3105AA PY3 PRODUCTI ON VEHI CLE 408 EA

NOUN: ML083A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO83Al1l, MIV 5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3890

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 408 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 61 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3106 Supplies or Services and Prices/Costs
3106AA PY3 PRODUCTI ON VEHI CLE 99 EA

NOUN: ML083A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO83Al1l, MIV 5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3884

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 99 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 62 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3111 Supplies or Services and Prices/Costs
3111AA PY3 PRODUCTI ON VEHI CLE 337 EA

NOUN: ML088A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3893

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 337 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 63 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3113 Supplies or Services and Prices/Costs
3113AA PY3 PRODUCTI ON VEHI CLE 23 EA

NOUN: MLO89A1 WRECKER W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO89A1l, MIV 5 Ton Wecker, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3892

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 23 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 64 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3114 Supplies or Services and Prices/Costs
3114AA PY3 PRODUCTI ON VEHI CLE 18 EA

NOUN: MLO90A1 DUMP TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO90A1l, MIV 5 Ton Dunp Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3899

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 18 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 65 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
3114AB PY3 PRODUCTI ON VEHI CLE 17 EA

NOUN: MLO90A1 DUMP TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO90A1l, MIV 5 Ton Dunp Truck, w o W nch,
Tan, as required by Section C. 1.2.

NSN:  2320-01-447-3899

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 17 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 66 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3115 Supplies or Services and Prices/Costs
3115AA PY3 PRODUCTI ON VEHI CLE 10 EA

NOUN: MLO90A1 DUMP TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

MLO90A1l, MIV 5 Ton Dunp Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3899

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 10 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 67 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3116 Supplies or Services and Prices/Costs
3116AA PY3 PRODUCTI ON VEHI CLE 156 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

XMLO87A1, MIV 5 Ton Expansi ble Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 459- 0362

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 156 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 68 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
3116AB PY3 PRODUCTI ON VEHI CLE 15 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 3

XML087A1, MIV 5 Ton Expansible Van, w o W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01- 459- 0362

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 15 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 69 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
3130 Supplies or Services and Prices/Costs
3130AA PY3 FEDERAL RETAI L EXClI SE TAX 1 LO

NCUN: PY3 FEDERAL RETAIL EXCl SE TAX

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 3

Federal Retail Excise Tax applicable for selected
Program Year 3 Vehicl es shi pped CONUS.

This is a Cost-Rei nbursenent SLIN

The Contractor shall conplete the follow ng table
and enter the total in the amunt col um.

Appl i cabl e

FRET
SLIN per Vehicle ary AMOUNT
3105AA $ $
3106AA $ $
3111AA $ $
3113AA $ $
3114AA $ $
3114AB $ $
3115AA $ $
3116AA $ $
3116AB $ $

TOTAL $

(End of narrative B001)

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED




CONTINUATION SHEET

PIIN/SIIN DAAEO7- 02- R- S193

Reference No. of Document Being Continued
MOD/AMD

Page 70 of 275

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4001 Supplies or Services and Prices/Costs
4001AA PY4 PROGRAM SUPPORT 1 LO $

NOUN: PY4 PROGRAM SUPPORT
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

in Section C 2.

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

The Contractor shall performall of the Program
Support requirenments for Program Year 4 as required

(End of narrative B001)

ACCEPTANCE: Origin

PERF COWVPL

DATE

001 1

UNDEFI NI TI ZED




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 71 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4002 Supplies or Services and Prices/Costs
PY4 DATA REQUI REMENTS 1 LO ** NSP ** k% NSP **

NCOUN: PY4 DATA REQUI REMENTS
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

The Contractor shall submt all Technical Data for
Program Year 4 as set forth in Exhibit A "Contract
Dat a Requirenents List (CDRL)."

(End of narrative B001)

Packagi ng _and Mar ki ng

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001 3
DEL REL CD QUANTI TY DEL DATE

001 1 SEE DD FORM 1423

FOB PO NT: Destination

SH P TO PARCEL POST_ ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 72 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT | UNIT PRICE AMOUNT
4003 Supplies or Services and Prices/Costs

PY4 OPTI ONS

NCOUN: PY4 OPTI ONS

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 4

The Contractor's prices for Program Year 4 Options

for this contract are contained in Attachment 038.

The attachnent contains options for the follow ng:

a. Paint and Kit Options to be applied to
non-option vehicles |AWH 9.3, H9.2.2, H9.1.7
and H9.2.1

b. Vehicle Options AWH. 9.1

c. Paint and Kit Options to be applied to
option vehicles |AWH 9.1.7, H9.2.1, H9. 2 2,
and H 9.3

d. System Technical Services Options |AWH. 9.6

e. STS - CONUS Mai nt enance Techni cal
Representative Options 1AWH. 9.6

f. STS - OCONUS Mai ntenance Techni cal
Representative Options 1AWH. 9.6
g. Test Support Services Options |AWH. 9.4 and H. 9.5

(End of narrative B001)

Packagi ng and Marki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DCOC SUPPL

REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001

FOB POINT: Origin




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 73 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4101 Supplies or Services and Prices/Costs
4101AA PY4 PRODUCTI ON VEHI CLE 533 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO78Al, LMV 2.5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 6343

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 533 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 74 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
4101AB PY4 _PRODUCTI ON VEHI CLE 180 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO78A1 LMTV 2.5 Ton Cargo Truck, w o Wnch,
Tan Paint, as required by Section C. 1.2.

NSN:  2320-01-447-6343

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 180 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 75 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4102 Supplies or Services and Prices/Costs
4102AA PY4 PRODUCTI ON VEHI CLE 138 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO78Al, LMV 2.5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3888

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 138 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 76 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
4102AB PY4 PRODUCTI ON VEH CLE 36 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO78A1, LMV 2.5 Ton Cargo Truck, w W nch,
Tan Paint, as required by Section C. 1.2.

NSN.  2320-01-447-3888

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 36 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 77 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4103 Supplies or Services and Prices/Costs
4103AA PY4 PRODUCTI ON VEHI CLE 25 EA

NOUN: MLO79A1 LMIV VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO79A1, LMV 2.5 Ton Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 4938

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 25 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 78 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4104 Supplies or Services and Prices/Costs
4104AA PY4 PRODUCTI ON VEHI CLE 902 EA

NOUN: MLO82 LMIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO82, LMIV 2.5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2320-01- 449- 1775

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 902 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 79 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4105 Supplies or Services and Prices/Costs
4105AA PY4 PRODUCTI ON VEHI CLE 330 EA

NOUN: ML083A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO83Al1l, MIV 5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3890

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 330 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 80 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4106 Supplies or Services and Prices/Costs
4106AA PY4 PRODUCTI ON VEHI CLE 48 EA

NOUN: ML083A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO83Al1l, MIV 5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3884

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 48 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 81 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
4106AB PY4 PRODUCTI ON VEH CLE 19 EA

NOUN: MLO83A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO83Al1, MIV 5 Ton Cargo Truck, w W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01-447- 3884

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 19 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 82 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4111 Supplies or Services and Prices/Costs
4111AA PY4 PRODUCTI ON VEHI CLE 226 EA

NOUN: ML088A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3893

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 226 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 83 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
4111AB PY4 PRODUCTI ON VEH CLE 36 EA

NOUN: MLO88A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Tan, as required by Section C. 1.2.

NSN:  2320-01-447-3893

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 36 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 84 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4112 Supplies or Services and Prices/Costs
4112AA PY4 PRODUCTI ON VEHI CLE 7 EA

NOUN: MLO88A1 TRACTOR W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO88Al, MIV 5 Ton Tractor, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3900

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 7 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 85 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
4112AB PY4 PRODUCTI ON VEH CLE 4 EA [$

NOUN: MLO88A1 TRACTOR W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO88ALl, MIV 5 Ton Tractor, w W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01-447-3900

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

(End of narrative B001)

ACCEPTANCE: Origin

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 4 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 86 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4113 Supplies or Services and Prices/Costs
4113AA PY4 PRODUCTI ON VEHI CLE 38 EA

NOUN: MLO89A1 WRECKER W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO89A1l, MIV 5 Ton Wecker, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3892

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 38 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 87 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4116 Supplies or Services and Prices/Costs
4116AA PY4 PRODUCTI ON VEHI CLE 142 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

XMLO87A1, MIV 5 Ton Expansi ble Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 459- 0362

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 142 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 8s of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
4116AB PY4 PRODUCTI ON VEH CLE 38 EA

NOUN: MLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

XML087A1, MIV 5 Ton Expansible Van, w o W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01- 459- 0362

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 38 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 89 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4117 Supplies or Services and Prices/Costs
4117AA PY4 PRODUCTI ON VEHI CLE 107 EA

NOUN: MLO95 MIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO95, MIV 5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2330-01-449-1776

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 107 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 90 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
4117AB PY4 PRODUCTI ON VEH CLE 68 EA [$

NOUN: MLO95 MIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 4

MLO95, MIV 5 Ton Trailer, Tan,
as required by Section C 1.2.

NSN:  2330-01-449-1776

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

(End of narrative B001)

ACCEPTANCE: Origin

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 68 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 91 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
4130 Supplies or Services and Prices/Costs
4130AA PY4 FEDERAL RETAI L EXClI SE TAX 1 LO

NCUN: PY4 FEDERAL RETAIL EXCl SE TAX

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 4

Federal Retail Excise Tax applicable for selected
Program Year 4 Vehicl es shi pped CONUS.

This is a Cost-Rei nbursenent SLIN

The Contractor shall conplete the follow ng table
and enter the total in the amunt col um.

Appl i cabl e

FRET
SLIN per Vehicle ary AMOUNT
4105AA $ $
4106AA $ $
4106AB $ $
4111AA $ $
4111AB $ $
4112AA $ $
4112AB $ $
4113AA $ $
4116AA $ $
4116AB $ $

TOTAL $

(End of narrative B001)

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED




CONTINUATION SHEET

PIIN/SIIN DAAEO7- 02- R- S193

Reference No. of Document Being Continued
MOD/AMD

Page 92 of 275

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5001 Supplies or Services and Prices/Costs
5001AA PY5 PROGRAM SUPPORT 1 LO $

NOUN: PY5 PROGRAM SUPPORT
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

in Section C 2.

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

The Contractor shall performall of the Program
Support requirenments for Program Year 5 as required

(End of narrative B001)

ACCEPTANCE: Origin

PERF COWVPL

DATE

001 1

UNDEFI NI TI ZED




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 93 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5002 Supplies or Services and Prices/Costs
PY5 DATA REQUI REMENTS 1 LO ** NSP ** k% NSP **

NCOUN: PY5 DATA REQUI REMENTS
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

The Contractor shall submt all Technical Data for
Program Year 5 as set forth in Exhibit A "Contract
Dat a Requirenents List (CDRL)."

(End of narrative B001)

Packagi ng _and Mar ki ng

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on

ACCEPTANCE: Desti nation

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001 3
DEL REL CD QUANTI TY DEL DATE

001 1 SEE DD FORM 1423

FOB PO NT: Destination

SH P TO PARCEL POST_ ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 94 of 275

PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |[UNIT| UNIT PRICE AMOUNT
5003 Supplies or Services and Prices/Costs

PY5 OPTI ONS

NCOUN: PY5 OPTI ONS

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 5

The Contractor's prices for Program Year 5 options

for this contract are contained in Attachment 038.

The attachnent contains options for the follow ng:

a. Paint and Kit Options to be applied to
non-option vehicles |AWH 9.3, H9.2.2, H9.1.7
and H9.2.1

b. Vehicle Options AWH. 9.1

c. Paint and Kit Options to be applied to
option vehicles |AWH 9.1.7, H9.2.1, H9. 2 2,
and H 9.3

d. System Technical Services Options |AWH. 9.6

e. STS - CONUS Mai nt enance Techni cal
Representative Options 1AWH. 9.6

f. STS - OCONUS Mai ntenance Techni cal
Representative Options 1AWH. 9.6
g. Test Support Services Options |AWH. 9.4 and H. 9.5

(End of narrative B001)

Packagi ng and Marki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DCOC SUPPL

REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001

FOB POINT: Origin




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 95 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5101 Supplies or Services and Prices/Costs
5101AA PY5 PRODUCTI ON VEHI CLE 615 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO78Al, LMV 2.5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 6343

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 615 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 96 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5101AB PY5_PRODUCTI ON VEH CLE 330 EA

NOUN: MLO78A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO78A1 LMTV 2.5 Ton Cargo Truck, w o Wnch,
Tan Paint, as required by Section C. 1.2.

NSN:  2320-01-447-6343

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 330 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 97 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5102 Supplies or Services and Prices/Costs
5102AA PY5 PRODUCTI ON VEHI CLE 80 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO78Al, LMV 2.5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3888

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 80 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 98 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5102AB PY5_PRODUCTI ON VEH CLE 37 EA

NOUN: MLO78A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO78A1, LMV 2.5 Ton Cargo Truck, w W nch,
Tan Paint, as required by Section C. 1.2.

NSN.  2320-01-447-3888

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 37 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 99 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5103 Supplies or Services and Prices/Costs
5103AA PY5 PRODUCTI ON VEHI CLE 8 EA

NOUN: MLO79A1 LMIV VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO79A1, LMV 2.5 Ton Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 4938

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 8 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 100 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5103AB PY5_PRODUCTI ON VEH CLE 17 EA

NOUN: MLO79A1 LMIV VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO79A1, LMIV 2.5 Ton Van, w o W nch,
Tan, as required by Section C. 1.2.

NSN:  2320-01-447-4938

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 17 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 101 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5104 Supplies or Services and Prices/Costs
5104AA PY5 PRODUCTI ON VEHI CLE 311 EA

NOUN: MLO82 LMIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO82, LMIV 2.5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2320-01- 449- 1775

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 311 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 102 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5104AB PY5_PRODUCTI ON VEH CLE 600 EA [$

NOUN: MLO82 LMTV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO82, LMTV 2.5 Ton Trailer, Tan, as
Section C 1.2.

NSN:  2320-01- 449- 1775

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

(End of narrative B001)

ACCEPTANCE: Origin

requi red by

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 600 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 103 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5105 Supplies or Services and Prices/Costs
5105AA PY5 PRODUCTI ON VEHI CLE 205 EA

NOUN: ML083A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO83Al1l, MIV 5 Ton Cargo Truck, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3890

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 205 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 104 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5105AB PY5_PRODUCTI ON VEH CLE 96 EA [$

NOUN: MLO83A1 CARGO TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO83AL,
Tan, as required by Section C. 1.2.

NSN:  2320-01-447-3890

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

MIV 5 Ton Cargo Truck, w o Wnch,

ACCEPTANCE: Origin

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 96 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TGO FREI GHT ADDRESS
('YO0000) SHI PPI NG | NSTRUCTI ONS FOR

(SH P-TO WLL BE FURNI SHED PRI OR

TO THE SCHEDULED DELI VERY
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.

CONSI GNEE

DATE FOR




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 105 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5106 Supplies or Services and Prices/Costs
5106AA PY5 PRODUCTI ON VEHI CLE 58 EA

NOUN: ML083A1 CARGO TRUCK W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO83Al1l, MIV 5 Ton Cargo Truck, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3884

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 58 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 106 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5107 Supplies or Services and Prices/Costs
5107AA PY5 PRODUCTI ON VEHI CLE 27 EA

NOUN: ML084A1 CARGO W O W NCH W VHE
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO84Al, MIV 5 Ton Cargo Truck, w o Wnch, w MHE
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3887

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 27 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 107 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5107AB PY5_PRODUCTI ON VEH CLE 2 EA [$

NOUN: MLO84A1 CARGO W O W NCH W MHE
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO84AL,
Tan, as required by Section C. 1.2.

NSN.  2320-01-447-3887

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

MIV 5 Ton Cargo Truck, w o Wnch, w ME

(End of narrative B001)

ACCEPTANCE: Origin

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 2 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 108 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5108 Supplies or Services and Prices/Costs
5108AA PY5 PRODUCTI ON VEHI CLE 13 EA

NOUN: MLO85A1 LWB TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO85A1, MIV 5 Ton LWB Cargo Truck, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01-447- 3891

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 13 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 109 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5108AB PY5_PRODUCTI ON VEH CLE 11 EA

NOUN: MLO85A1 LWB TRUCK W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO85A1, MIV 5 Ton LWB Cargo Truck, w o W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01-447-3891

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 11 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 110 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5111 Supplies or Services and Prices/Costs
5111AA PY5 PRODUCTI ON VEHI CLE 105 EA

NOUN: ML088A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3893

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 105 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 111 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5111AB PY5_PRODUCTI ON VEH CLE 48 EA

NOUN: MLO88A1 TRACTOR W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO88A1l, MIV 5 Ton Tractor, w o Wnch,
Tan, as required by Section C. 1.2.

NSN:  2320-01-447-3893

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 48 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 112 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5112 Supplies or Services and Prices/Costs
5112AA PY5 PRODUCTI ON VEHI CLE 2 EA

NOUN: MLO88A1 TRACTOR W W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO88Al, MIV 5 Ton Tractor, w W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 447- 3900

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 2 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 113 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5116 Supplies or Services and Prices/Costs
5116AA PY5 PRODUCTI ON VEHI CLE 106 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

XMLO87A1, MIV 5 Ton Expansi ble Van, w o W nch,
Canoufl age, as required by Section C 1.2.

NSN:  2320- 01- 459- 0362

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 106 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 114 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5116AB PY5_PRODUCTI ON VEH CLE 40 EA

NOUN: XMLO87A1 EXPANS VAN W O W NCH
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

XML087A1, MIV 5 Ton Expansible Van, w o W nch,
Tan, as required by Section C. 1.2.

NSN.  2320-01- 459- 0362

(End of narrative B001)

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 40 UNDEFI NI TI ZED

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 115 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5117 Supplies or Services and Prices/Costs
5117AA PY5 PRODUCTI ON VEHI CLE 185 EA

NOUN: MLO95 MIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO95, MIV 5 Ton Trailer, Canoufl age,
as required by Section C 1.2.

NSN:  2330-01-449-1776

(End of narrative B001)

Packagi ng and Marki ng
UNI T PACK: 1

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL

REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE

001 185 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO FRElI GHT_ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 116 of 275

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
5117AB PY5_PRODUCTI ON VEH CLE 51 EA [$

NOUN: MLO95 MIV TRAI LER
SECURI TY CLASS: Uncl assified
PROGRAM YEAR: 5

MLO95, MIV 5 Ton Trailer, Tan,
as required by Section C 1.2.

NSN:  2330-01-449-1776

Packagi ng _and Mar ki ng
UNIT PACK: 1

| nspection and Acceptance
I NSPECTION: Origin

Deliveries or Performance

(End of narrative B001)

ACCEPTANCE: Origin

FOB PO NT: Origin

SHI P TO FRElI GHT_ADDRESS

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL DATE
001 51 UNDEFI NI TI ZED

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 117 of 275

PIIN/SIIN DAAEQ7- 02- R- S193 MOD/AMD
Name of Offeror or Contractor:
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
5130 Supplies or Services and Prices/Costs
5130AA PY5 FEDERAL RETAI L EXClI SE TAX 1 LO

NCUN: PY5 FEDERAL RETAIL EXCl SE TAX

SECURI TY CLASS: Uncl assified

PROGRAM YEAR: 5

Federal Retail Excise Tax applicable for selected
Program Year 5 Vehicl es shipped CONUS.

This is a Cost-Rei nbursenent SLIN

The Contractor shall conplete the follow ng table
and enter the total in the amunt col um.

Appl i cabl e

FRET
SLIN per Vehicle ary AMOUNT
5105AA $ $
5106AA $ $
5106AB $ $
5111AA $ $
5111AB $ $
5112AA $ $
5113AA $ $
5116AA $ $
5116AB $ $

TOTAL $

(End of narrative B001)

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED




CONTINUATION SHEET

PIIN/SIIN DAAEO7- 02- R- S193

Reference No. of Document Being Continued

MOD/AMD

Page 118 of 275

Name of Offeror or Contractor:

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT




Reference No. of Document Being Continued Page119 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

B.1 _ESTI MATED COST, FI XED FEE AND PAYMENT.

B.1.1 The followi ng applies to any available option exercised for System Technical Support (STS), STS CONUS Mai ntenance Techni cal
Represent atives and STS OCONUS Mui nt enance Techni cal Representatives.

B.1.2 The Estimated Cost for perfornmance of the Level of Effort (LCE) for the options for System Technical Support (STS), STS CONUS
Mai nt enance Techni cal Representatives and STS OCONUS Mai ntenance Technical Representatives is as set forth in Attachnment 38, Option
Prices. These ambunts shall constitute the "Estimated Cost" for the purpose of the contract clause entitled: "Limtation of Cost" FAR
52. 232- 20.

B.1.3 The fixed fee(s), as set forth in Attachnent 38, Option Prices, will be paid to the Contractor at the conpletion of the LOE
specified in those options, following certification by the Contractor that it has exerted the level of effort specified (i.e., hours or
mandays as appropriate), and upon such effort considered satisfactory to the Contracting Officer. However, the Contractor may present
wi th each voucher for its costs, a fee voucher in the anpunt bearing the same percentage for fixed fee as the certification (B.1.3)
bears to the total level of effort (i.e., hours or mandays as appropriate).

B.1.4 The individual estimated cost and fixed fee for System Technical Support (STS), STS CONUS Mai ntenance Technical Representative
and STS OCONUS Mai nt enance Technical Representative effort are based on the Contractor furnishing the level of effort (i.e., hours or
mandays as appropriate) for those options. To support paynment for work performed under exercised options, the Contractor shall state
the level of effort exerted and shall certify that the level of effort has been expended in acconplishment of the work agreed to by the
Contractor, wth each voucher submtted. The Contractor shall only be paid fee for the hours expended in the level of effort. Any
"unused" fee which remains because of "unused " hours shall be deobligated fromthe contract.

B.1.5 When all of the work directives under a System Technical Support (STS) CLIN have been conpleted, and in order to facilitate
cl oseout of that CLIN, the Contractor will provide a certificate of conpletion for DCMA concurrence.

B.1.6 Wen a STS or MIR option is exercised, the CLINwi Il contain a narrative showing a "conposite hourly/daily billing rate"
consisting of the estimted cost per hour/day plus a pro-rated amount of the fixed fee.

*** END OF NARRATI VE B 001 ***
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SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

Regul atory Cite Title Dat e
C1 52. 204- 4003 START OF WORK MEETI NG MAY/ 2000
(TACOV

The contractor shall host a start of work neeting at its facility, unless sone other location is designated in the contract, within
30 days after contract award. The contractor shall at a mninuminvite the Contracting Officer's Representative (COR) identified in
Section G or in an appointnent letter, the Contract Specialist identified on the face page of this docunent, and the Adm nistrative
Contracting Officer (ACO. The COR Contract Specialist, and ACO shall be given at |east 14 days advance notice of the tinme, date, and
| ocation of the start of work neeting. The preferred method of notification is by email.

[End of O ause]

c2 52.211- 4053 REQUI RED TAI LORI NG LANGUAGE TO ELI M NATE CLASS | CZONE- DEPLETI NG MAR/ 2000
(TACOM SUBSTANCES ( Cl ODS)

(a) The purchase description or Technical Data Package (TDP) for this contract incorporates one or nore specifications or
standards that, in their unnodified form either authorize or require the use of Oass | Ozone-Depleting Substances (CIODS). For
purposes of your performance on this contract, those specifications (which are identified in paragraph (b) of this clause) are nodified
by special tailoring |anguage which appears in the TACOM Acquisition Center's web-site. Directions for reaching our web-site and
locating the required tailoring | anguage appear in paragraph (c) of this clause.

(b) Tailoring language to eliminate the authorization or requirement to use Class | Ozone-Depleting Substances (Cl ODS) is hereby
incorporated into this contract by reference. Packaging Specifications ML-L-61002 and M L-STD-129, where they apply, are affected by

this tailoring | anguage. Cher specifications and standards affected are: -1-.

(c) The CIODS listing that contains the required tailoring | anguage is on the TACOM Acqui sition Center web-site, which you can
reach by using this URL: http://contracting.tacomarny.nil/ciods.htni

[End of d ause]
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C1 Conf ormance with Specifications, Drawi ngs and Requirenents.
cC1.1 Vehicle Deliveries. The Contractor, as an independent Contractor and not as an agent or enployee of the Governnent, shall
within the schedul e and constraints of this Phase Il Conpetitive Rebuy production contract, deliver FMIV vehicles and other supplies in

the quantities and for the prices set forth in Section B, Attachnents 37 and 38. The vehicles and supplies shall be in conformance with
the requirenments as detailed in C 1.2 bel ow.

C1l.2 Vehicle Configuration (as illustrated in Attachment 42). The Family of Medium Tactical Vehicles (FMIV) and associ ated
kits/supplies required to be delivered under this contract shall be nmanufactured in accordance with the follow ng:

Cl21 Order of Precedence for Technical Requirenents. The order of precedence for technical requirements of this contract is as
foll ows:

1) Contract O auses, Sections C, Hand E in that order.

2) ATPD 2131C (Attachment 1)

3) Technical Data Package (Attachments 2 & 3) as nodified by C.1.2.5
4) Oher Attachnents (Reference J.1)

NOTE: Section |.1 contains the Order of Precedence for the entire contract.

c1.22 Governnent _Configuration. The Governnent FMIV Al CR Configurations includes the applicable specifications, draw ngs,
supporting technical data, and special requirenents specified therein. The Governnent Configuration is nmade up of the ATPD 2131C
(Attachnent 1), the Technical Data Package (Attachnment 2) and suppl enental Engineering Change Proposals (ECPs) and Requests for
Devi ation (RFDs) provided (Attachment 3). These three attachments conbine to nake the Government FMIV Al CR Configuration.

C1l.23 Contractor Phase || Proposed Changes (Attachment 18). It is presunmed that the Contractor has incorporated into his Phase I
changes (Attachment 18) the same changes as proposed and tested in Phase |I. Contractor may have, however, added, nodified or w thdrawn
Phase | changes, or added new changes based on the follow ng:

1) Contractor may have proposed new changes as necessary to neet added requirenents contained in ATPD 2131C (Attachnment 1)
or in response to Governnent baseline Phase | Test Incident Reports (TIRs).

2) Phase | TIRs attributed to Contractor proposed Phase | changes which resulted in Test Wrk Authorization Docunments
(TWADs) or Failure Analysis & Corrective Action Reports (FACARs).

3) Contractor Phase | changes which had to be nodified or withdrawn because of interface issues related to new Governnent
ECPs (contained in Attachnents 2 and 3) incorporated into the TDP since Phase | configured vehicles were tested.

4) In cases of duplication between a Governnment ECP (Attachments 2 and 3) and a Contractor Phase | ECP, the Contractor has
the option to use the ECP of their choice.

5) The Contractor may have determ ned that, based on business judgenent, a Contractor change that may have been
successfully tested in Phase | was nevertheless withdrawn in the best interests of the Contractor.

C1.24 TDP_Revi ew Change Proposals. For purposes of defining the FMI'V Al CR Production Configuration TDP Baseline, the Governnent
FMIV Al CR Production Configuration TDP (C.1.2.2) is nodified to include Phase | Technical Data Package Revi ew Change Proposals
(TDPRCPs) Attachment 40. Attachnent 40 is defined as a listing of the TDPRCPs from Phase | (28 Novenber 2000 TDP) and updated to
include discrepancies or deficiencies found in the TDP dated 1 May 2002 (Attachnment 2) and ECPs/Deviations provided in Attachment 3.
Each proposal shall contain the information required in order to correct any data deficiency constituting an actual or practical

i npossi bility which would preclude manufacture or assenbly.

C1.25 EMIV_Al CR Production Configuration. The FMIV Al CR Production Configuration is the Governnent FMIV Al CR Configuration
(C.1.2.2) plus Contractor Phase Il changes (C.1.2.3) plus any TDP Revi ew Change Proposals (C. 1.2.4) as contained in the Contractor's
final proposal and is part of this contract. This FMIV Al CR Production Configuration shall be the configuration that the Contractor

wi |l purchase parts to and build in accordance with, subject to C 1.2.1, and the configuration that the Contractor will warrant pursuant
to H5.2.5.

C1.2.6 Wthin 60 DAC, the Contractor shall subnmit their Contractor Phase Il proposed changes as proposed in Attachnment 18 for
Gover nment Configuration Control Board (CCB) Evaluation. The ECPs shall be prepared and submitted |AWC. 2.2, CDRL A003, DI - CVAN-
80639C(T) and Instructions for Preparing ECP Fornms, Attachment 6.

C1l27 The Contractor shall submt PPEPs for the itens identified in their TDPRCP as subnmitted in their Phase || proposal. The
PPEPs shal|l be prepared and submitted |AWC. 2.2, CDRL A005, DI -CMAN-80639C(T) and Instructions for Preparing ECP Forms, Attachnent 6.
PPEPs shall be subnitted within 90 DAC.
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C1.238 The Contractor shall incorporate into the FMIV Al CR Production Configuration and production vehicles only those
PPEPs/ ECPs/ VECPs/ RFDs t hat have been approved by the Governnent and authorized by the PCO

C1.29 Gover nnent Production Configuration and TDP. Follow ng incorporation of all contractor changes as specified in C.1.2.6 and
C.1.2.7, the updated configuration shall be designated the GOvernnment FMIV Al CR Production Configuration, and the updated TDP shall be
desi gnated the Government FMIV Al CR Production TDP.

C.1.2.10 GCovernnment Rights to Contractor ECPs. To the extent permtted under DFARS 252.227-7013, DFARS 252.227-7014, and DFARS 252.227-
7015, the CGovernment shall have unlimted rights to the ECPs incorporated into this contract pursuant to C.1.2.3 and C.1.2.4

C1.3 Vehi cl e Description.
C1.3.1 The Family of Medium Tactical Vehicles (FMIV) is conprised of a series of 2 1/2- and 5-ton trucks and trailers that share
many conmon conponents. In addition to standard cargo nodels, the famly includes dunp trucks, tractors, weckers and | ong wheel base

cargo and chassis. This contract will also include the first production of an expansible van and several special npdels such as the

Hi gh Mobility Artillery Rocket System (H MARS) chassis (1) and the Medium Tactical Vehicle (MIV) Load Handling System (LHS) truck (1)
and MIV LHS trailer (1). The "cab-over" design is capable of operating both on- and off-road at gross conbined weight. For the 4x4

Li ght - Medi um Tactical Vehicle (LMIV) Cargo nodel, this is defined as the weight of the vehicle with full fuel, lubricants, coolant,
hydraulic fluid, Basic Issue Items (BlIl), integral self-recovery winch (if applicable), and troop seats, a 3-man crew, plus gear, a

5, 000- pound (2,268 kg) payload and a towed | oad of 12,000 pounds (5,443 kg). The 6x6 MIV Cargo nodel, this is defined as the weight of
the vehicle with full fuel, lubricants, coolant, hydraulic fluid, Basic Issue Itens (Bll), integral self-recovery winch (if applicable),
and troop seats, 3-man crew, with gear, requirement, with a 10, 000-pound (4,536 kg) payl oad and 21, 000- pound (9,526 kg) towed | oad
capacity. Goss vehicle and conbined weights may vary for other configurations.

Not es: (1) Although these nodels are not included in the multi-year base quantity, they will be included in Section Has a ceiling
priced option.

C1.3.2 The FMTV nodel s covered by this contract are described as follows:

MODEL NOTES NOVENCLATURE NSN

MLO78 Al TRK, CARGDO, LMIV w o w nch 2320- 01- 447- 6343
MLO78 Al TRK, CARGO, LMIV, w wi nch 2320- 01- 447- 3888
MLO79 Al TRK, VAN, LMIV w o winch 2320- 01- 447- 4938
MLO79 Al (1) TRK, VAN, LMIV, w w nch 2320- 01- 447- 4933
MLO80O Al (1) TRK, CHASSIS, LMV w o w nch 2320- 01- 447- 6345
ML082 TRAI LER, CARGO, LMV 2330- 01- 449- 1775
ML083 Al TRK, CARGD, MIV w o w nch 2320- 01- 447- 3890
MLO83Al TRK, CARGO, MIV, w w nch 2320- 01-447- 3884
ML084 Al TRK, CARGO, MV, w MHE 2320- 01- 447- 3887
MLO84Al/ RSV (1) TRK, CARGO, MIV (H MARS RSV) 2320- 01- 495- 0110
MLO85 Al TRK, CARGO, MIV, LWB 2320- 01- 447- 3891
MLO85 Al (1) TRK, CARGO, MV, LWB, w wi nch 2320- 01- 447- 3897
MLO086 Al TRK, CARGO, MIV, LWB, w MHE 2320- 01- 447- 3895
XMLO87AL TRK, VAN EXPANSIBLE w0 wi nch 2320- 01- 459- 0362
ML088 Al TRK, TRACTOR, MIV w o winch 2320- 01- 447- 3893
ML088 Al TRK, TRACTOR, MIV, w wi nch 2320- 01- 447- 3900
MLO89 Al TRK, WRECKER, MV, w wi nch 2320- 01- 447- 3892
MLO90 Al TRK, DUMP, MIV w/ o w nch 2320- 01- 447- 3899
MLO90 Al TRK, DUWP, MIV, w w nch 2320- 01- 447- 6344
MLO92A1 (1) TRK, CHASSIS, MIV w o wi nch 2320- 01- 447- 3894
MLO95 TRAI LER, CARGO, MV 2330- 01- 449- 1776
ML096 Al (1) TRK, CHASSIS, MV, LWB 2320- 01- 447- 3885
XML140 (2) CHASSI'S:  HI MARS Launcher Chassis 2320- 01- 491- 3436
TBD (2) TRK, Load Handling System (LHS), Mrv TBD

TBD (2) TRAI LER, LHS, MV TBD

Not es: (1) No firmrequirenments for these nodels in the nmulti-year base quantity, but they will be included in Section H as fixed

price options.

(2) Although these npbdels are not included in the nulti-year base quantity, they will be included in Section H as ceiling
priced options.

C1.3.3 Kits. The following Kits are included in this contract:
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C1.3.3.1 Troop Seats - shall be installed on all MO78A1 LMIV Cargo, MLO83A1 MIV Cargo and MLO85A1 MIV LWB Cargo vehicl es.
C1.3.3.2 Arctic Kits - (Option requirenment - See H. 9)
C1.3.4 Pai nt .

C1.3.4.1 Canoufl age. The standard vehicle paint is 3 color canpbuflage pattern. A list of approved drawings is contained at
Canouf | age Pai nt Drawi ngs, Attachnment 4.

C1.3.4.2 Tan col or 686A (Chip #33446, Fed Std 595).
C1.3.4.3 Green color 383 (Chip #34094, Fed Std 595) Original base coat full coverage.
C.1.3.4.4 Sand color (Chip #30372, Fed Std 595) Original base coat full coverage.

C1l.4 Vehicle, TDP and Logistics Warranties. The vehicles shall be covered by Warranties as described in Section H 5. The cost
of these warranties shall be included in the vehicle unit price.

C 1.5 FMTV Techni cal Data Package/ 3D Solid Mddel. The FMIV TDP, Attachnent 2, is converted to Pro/ ENG NEER 3D Solid Mbdels.
Attachment 39 contains the currently available 3D Solid Mdels. The Contractor shall submt npdeling and sinulation data of their
changes to the MLO79A1 wi thout w nch, MLO85A1 wi thout w nch, XMLO87Al w thout w nch, MLO88A1 with w nch, ML089A1 and MLO90A1 wi th w nch
90DAC | AW CDRL A001, DI - SESS-81000B. The Contractor shall furnish 3D Solid Mdels MLO78A1, ML083Al1 and ML084Al) vehicles within 240
DAC, | AW CDRL A001, DI-SESS-81000B. Contractor shall furnish 3D Solid Mdels M085A1, ML082, MLO95 vehicles w thin 300 DAC award or
recei pt of the Governnment provided 3D Solid Mdels, whichever is later, | AWCDRL A001, DI -SESS-81000B. The Contractor shall have
computer software and hardware necessary to use/ mani pul ate/incorporate changes to the 3D Solid Mdel. Al Contractor 3D Solid Mdels
shal | be submitted to the Government in Pro/ENG NEER format | AW Section C.2.1.1.1.4 of this contract.

C1l.6 Definitions.
C1.6.1 Days/ Mont hs after Contract
C1l6.1.1 Unl ess otherwi se specified, Days after Contract (DAC) refers to cal endar days after contract award.

C1.6.1.2 Unl ess ot herw se specified, Months after Contract (MAC) refers to the nonths follow ng award cal cul ated fromthe date of
awar d.

C1.6.1.3 Years. Unless otherw se specified, Fiscal Year (FY) refers to the Governnent Fiscal Year. The CGovernnent FY is from1l
Cctober until the followi ng 30 Septenber. Calendar Year (CY) is from1 January through 31 Decenber.

C1.6.2 A deficiency which precludes actual manufacture and assenbly is one in which the contract cannot be performed in strict
accordance with the technical data by the Contractor or any other responsible source of supply because of drawi ng or specification
error.

C.1.6.3 A deficiency which precludes practical manufacture and assenbly is one in which performance of the contract in strict
accordance with the technical data would entail extreme and unreasonable difficulties and exorbitant costs on the part of the
Contractor, or any other responsible source of supply.

C.1.6.4 Reser ved.

C 1.6.5 Deviation. A Request for Deviation (RFD), which is submtted before conmenci ng production of an itemunder contract, is a
one-time request for authorization to deviate froma requirement of the FMIV Baseline Technical Data Package.

C.1.6.6 Reserved.
C.1.6.7 Warranty of Technical Data. The Contractor guarantees that their Technical Data is free from deficiencies which would

preclude, froman actual or practical the manufacture or assenbly of the end itemand that items nanufactured in accordance with the
Contractors Technical Data will neet or exceed all contract requirenents.

C1.7 Enbedded Di agnostics.
C1.7.1 Integration of Enbedded Training and Di agnostics. The enbedded training and di agnostics Bl ock |nprovenent applies to all
configurations and variants of the FMIV. The Contractor shall integrate the equiprment and software necessary into the existing vehicle

architecture to nmeet the enbedded training and diagnostics requirenment in time for delivery of the first vehicle of the third program
year. The Contractor shall incorporate the necessary nodifications into all appropriate technical and |ogistics docunentation to
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reflect the integration of enbedded training and diagnostics. An incentive up to $350,000 nay be available for the degree of sinplicity
of required training inherent in the vehicle' s design as denonstrated during the Validation/Verification Training Time (lnstructor and
Key Personnel Training PY2) for repairs and services. Al repairs and naintenance should be designed to be executed with a m ni mum of
50% reduction in the time required to train for repairs and services of the current FMIV. There shall be no increase of nmintenance
conplexity or degradation of reliability or performance. This incentive is not subject to the Disputes C ause FAR 52.233-1.

C1.7.2 BI T/ BI TE and Enbedded Di agnostics Requirenents. The FMIV shall be capable of performing vehicle health nmonitoring and

heal th checks using internal enbedded resources. The FMIV shall enploy standard sensors and data busses that will nonitor data,
signals, neasurenents and built-in test equipnent. These devices shall provide a conprehensive source of data to acconplish conplete
and accurate system|level diagnostics and fault isolation to the serviceable conponent |evel and systemhealth nonitoring for critical
subsystens consisting of the Engine (including all ICE functions of the SPORT/ICE, as defined in the current FMIV | ETM, Transni ssion,
Central Tire Inflation and ABS Brake system The mini mum acceptabl e | evel of diagnostics and health check nonitoring is defined by the
fault code list in Attachment 43, Enbedded Di agnostics Function List. FMIV health status and diagnostic information shall be displayed
to operator and crew, as well as nmaintenance personnel. The FMIV shall use common data/infornation interchange network in accordance
with standards defined in the Joint Technical Architecture - Arny (JTA-A), Version 6.5 or later version, to provide access to FMIV
health data. Diagnostic capability shall be conpatible with the Arny Diagnostic |nprovement Program the existing FMIV | ETM and the
d obal Conbat Support Systems GCSS-A.  The confidence |level goal is 99% accuracy to an anbiguity group of 1. The Contractor shall
establish a conplete programto neet all the requirements and result in the incorporation of the block inprovenents in the first vehicle
of the third programyear and included in the production price of the vehicle for PYs 3 through 5. Design nust be capable of retrofit
to the first vehicle of the first programyear.

C17.3 Enhanced Enbedded Di agnostics and Prognostics. The Contractor shall identify initiatives to enhance enbedded di agnostics
and/ or add prognostics as technol ogy matures. The CGovernment will consider Enhanced Enbedded Di agnostics/Prognostics Initiatives

(EEDPI s) and deci de whether to pursue any of themfurther. Subsequent Contractor devel opment of EEDPI concepts may be acconplished via
a CGovernnent-directed STS effort.

C1.7.4 Enbedded Training. Sinplicity of maintenance actions, ease of access and full Enbedded Training (ET) is the preferred
approach to Training Aids, Devices, Sinmulators and Sinulations (TADSS). ET is conputer based and should incorporate a m x of audio and
text within an interactive training scenario. ET is intended to facilitate individual, self paced training outside of a classroom
environnent. ET shall include training tasks that can be performed in the deployed theater, in garrison and in a field environnent.
The Contractor shall |everage already devel oped appended and stand-al one systens and technology to the greatest extent possible, with
the intent of maxim zing standardi zed training and systenms commonal ity with the potential of significant cost savings.

C.1.7.4.1 Interactive Miltinmedia Instruction (IM) Definition: IM is atermapplied to a group of predom nantly interactive,
electronically delivered training and training support products. |M products include instructional software and software managenent
tools used in support of instructional prograns.

C.1.7.5 Requirements. The Contractor shall enbed the training programs |listed belowinto the existing CRIETM The task training
shall be in an IM program format devel oped using the existing EMS5-2 software. Al training progranms enbedded in the CR I ETM shall have
the same delivery capabilities as the |IETMitself. The Government Training POC will provide a sanple IM programat the Contract Start
of Work Meeting.

A, Operator Level (-10)
a. Cab tilt procedures
b. PMCS
1. Air tanks service
2. Ar dryer service
3. Fluid level checks
c. Preparation for internal air transport
d. Proper use of the WARMJUP/ OFF/ RETARD swi tch

B. Unit Level (-20)

Air dryer nmintenance

Wheel bearing shim pack adj ustnent

Cab air/hydraulic systemtheory of operation and nuintenance
Starting systemtheory of operation

Chargi ng systemtheory of operation

Pneumatic systemtheory of operation

Hydraul i c systemtheory of operation (w ecker)

CTI S seal replacenent procedures

STe e a0 o

C. Direct Support Level (-34)
Axl e input pinion seal replacenent (rear axle)
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D. General Support Level (-34)
3 Stage hydraulic punp repair (wecker)

C.1.7.6 Design Information. Each IM shall:

A, Have a "hot button" in the CRIETMthat will allowit to be brought up when the button is depressed. The "hot button" shall
be marked "training" to identify for the user that training is enbedded for that particular task or task related theory of operation.

B. Include voice and ani mati on where appropriate
C. Depict respective "flows" in a "Point-to-Point" format for the starting, changing, pneunatic and hydraulic system

D. Have, at a mininum a ten point nmultiple choice objective test. Exit criteria for each test shall be a m ni numof 70%
correct answers to indicate a mninmumnastery |evel of the related subject matter material.

E. Provide feedback indicating whether or not the answer selected was correct or incorrect. The feedback shall be placed at
the end of the test and shall indicate which answers were responded to corrcorrectlyincorrectly.

F. Be devel oped in such a manner that a student shall not gain access to the correct answers.

G Be "user friendly" and allow the student to be guided through the |earning programw th ease and w thout confusion in a step-
by-step fashion.

C.1.7.7 Delivery Information.

A Should the Contractor have |IM prograns already devel oped or access to a source for any of the IM requirenents cited above,
the Governnent Training POC will review the prograns to nake a determination for suitability and placenent into the CR IETM

B. Resource information for devel opnent of the above IM products can be found in M L-HDBK-29612-3A, Devel opnent of Interactive
Mul tinedia Instruction (IM), part 3 of 5 parts. This handbook can be accessed at http://dtswg. nsiac. dnmso. mi |/ revision/ hdbk3. pdf.

C. Devel opnent and delivery of the IM training packages shall be in accordance with Data item Description, DI-SESS-8526B(T)IAW
CDRL A086.

D. Devel opnent and delivery of the exit criteria test for each IM programshall be in accordance with Data |tem Description,
Dl - SESS- 81525B( T) | AW CDRL A087.

C1.8 Total Contract Effort. This contract shall consist of Vehicle Production, Program Support, and System Technical Support
(STS) and options contained in Section H These conponents are identified as follows:

c1.8.1 Vehi cl e_Production. Vehicles shall be produced | AW Section C. 1.

C.1.8.2 Program Support. Program Support |AWC. 2 shall include all Contractor effort necessary to support production and delivery
of base and option vehicles listed in H 9. This includes, but is not linted to parts obsol escence, new material s/vendors, and/or

manuf acturing processes. Program Support will be fixed price and will include the follow ng el ements, which are addressed in detail in

Sec. C. 2 of this contract:

Program Support Categories
A - Pre-Production
- Pre-production Engineering Proposals (PPEPs)
- Test ECPs

B. Production Effort
- ECP/ VECP Requirenents - (Contractor generated)- No cost if inplenentation does not exceed $10, 000
- Val ue Engi neering
- CGovernnent Testing Requirenents
First Production Vehicle Inspection (FPVI)
Production Verification Testing (PVT)
Conponent First Article Tests (CFAT)
System Support Package (SSP)
New Equi prent Trai ni ng
PVT Trai ni ng
| &KPT

L i
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- Vehicle Tracki ng Report

- The Arny Mai ntenance Managenment System (TAMVS) Equi pment Control Records

- Integrated Logistics Support (ILS) Managenent in Support of Contractor Generated ECPs, to include:
Logi stics Managenent Information (LM), Provisioning, Publications Revision, Vehicle Refurbishnent,
Arnmy O | Analysis Program (ACAP) Report Update, Logistic Denonstration, System Support Package

- Training Instructor and Key Personnel (I|&KP) Training

C.  Program Managenent

- Meeting/|PT Requirenents - agendas, mnutes

- CDRLs and Data I|tem Descriptions (Dl Ds)

- Cost Related Reports
a. Contractor Cost Data Reporting (CCDR) Requirenents
b. Cost Reports for Cost Reinbursable CLINs

- Configuration Managenent Pl an

- Life Cycle Cost Managenent Initiatives

- Maintainability Initiative

C.1.8.3 System Techni cal Support (STS). STS consists of separate cost rei nbursement options for this production contract. Specific
tasks will be assigned through work directives by programyear. The Contractor shall serve as custodian of the FMIV TDP for the duration
of this contract. STS includes but is not limted to Governnment-directed ECPs, ECPs in support of fielded Al/ A0 vehicles, Logistics
effort in support of Governnent-directed ECPs, the Expansible Van and LHS, Maintenance Technical Representatives (MIRs). STSis
identified in nore detail in Sec C.3 of this contract.

C2 Program Support (CLIN 1001AA, 2001AA, 3001AA, 4001AA and 5001AA)

C21 Configurati on Managenent: The Contractor shall maintain a conplete Configurati on Managenent Program that contains plans and
procedures for its inplenmentation. The program shall contain and define the procedures for inplenmenting configuration nanagenent

pl anni ng and nanagenent, configuration identification, configuration control, configuration status accounting, configuration
verification and audit, and data managenment. The Contractors Configuration Management program shall track engi neering changes from

conception through incorporation to the production hardware, TDP, spare parts system The Contractor's el ectronic systemshall nmintain
and update all configurati on management change devel opnent, tracking, and inplenentation data. Change inplenentation shall be
identified to the part lot, and vehicle serial nunmber. The Contractor's configuration systemshall be able to track by draw ng/part
revision level and identify the configuration differences between production TDP(s) and the STS TDP. Upon Governnent request, the
Contractor shall make available any and all of the Configurati on Managenent Program docunentation, such as plans, procedures and
reports. The Contractor's docunentation shall be conplete and up-to-date and shall be provided to the Governnent upon request. The
Contractor may use M L-HDBK-61A(SE) for guidance.

cC21.1 PPEP/ RFD/ ECP/ VECP Requi renents (CDRLs A003, A004, A005, A006, and A007).

c2111 General . Only no-cost/cost reduction type changes will be generated under the Program Support CLINs of this contract. The
Contractor will use PPEPs/ RFDs/ ECPs/ VECPs as appropriate. ECPs devel oped by Governnent direction shall be incorporated into this
contract by contract nodification. The Contractor shall develop at no additional cost ECPs to resolve deficiencies as a result of First
Article Test failures. The Contractor shall submt Requests for Deviation (RFD) to effect a tenporary physical change to the production
configuration. The Contractor shall submt no cost ECPs to effect a permanent change to the production configuration and the TDP. The
Contractor may submit Val ue Engi neering Change Proposals (VECPs) that inpact the ATPD 2131C, Attachment 1, the TDP, Attachnment 2, the
3D Solid Mdel, Integrated Logistics Support (ILS), Manpower Personnel Integration (MANPRINT), and Life Cycle Cost (LCC) to effect

per manent changes to the production hardware and where cost savings are applicable. The Contractor shall prepare and subnmit Pre-
production Engi neering Proposals (PPEPs) to correct the manufacturing deficiencies as docunmented in the Contractors Technical Data
Package Revi ew Change Proposal which was devel oped under the Phase | contract and submitted with their Phase Il contract proposal. All
PPEP/ RFD/ ECP/ VECP packages with marked draw ngs, inpact sheets, technical manual/RPSTL change pages, revised packagi ng data sheets shall
be submitted in a *.pdf file. Pro/ENG NEER solid nodels will be subnmitted as separate attached files |AWC. 2.1.1.1.4.

C2.1.1.1.1 Submttal of Data. Al changes (PPEPs/ RFDs/ ECPs/VECPs) that inpact ATPD 2131C, Attachnment 1, the FMIV TDP, Attachnent 2,
the 3D Solid Mdel, the Technical Mnuals/ILS, MANPRINT, or LCC shall be subnmitted to the PCO for approval. See paragraph C.2.6.1.1 for
el ectronic data subnission requirenents.

C 2.1.1.1.2 Conpatibility with Al/A0 Technical Data Package and Fi el ded FMIV_Al/ A0 Vehicles. The Contractor shall identify within the
PPEPs/ RFDs/ ECPs/ VECPs gener at ed under Program Support and/or STS of this contract whether the proposed change is conpatible with the
FMTV Al/ A0 TDP and currently fielded FMIV Al/ A0 vehicles. |f the proposed change is not conpatible or creates an inconpatibility with
the FMIV Al/ A0 spare/repair parts, the Contractor shall identify the inconpatibility and possible consequences or adverse effects that
will occur if the change is inplenented.

C2.1.1.1.3 Warranty of Changes to the Governnent TDP.
The Contractor shall assure the PPEPs/ECPs/ VECPs generated under Program Support (C.2.1.1) or Configuration Control clause (reference
C.3.8.1 ) of this contract shall contain accurate up-to-date information. At a mninmm the PPEPs/ECPs/VECPs shall accurately define
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the current production configuration, the reason for the proposed change, and the proposed production configuration. Any repercussions
based on erroneous or deficient change packages shall be corrected by the Contractor at no additional cost to the government. This
shal | include deficient changes to the production hardware as well as the production configuration.

C2.1.1.1.4 Drawings/Solid Mdels. Wth each proposed change package (PPEPs/RFDs/ECPs/VECPs), the Contractor shall provide a 3D Solid
Model in Pro/ ENG NEER, Version 2001, of the affected parts and their assenblies | AWAttachnent 28. The Contractor shall provide 2D
drawi ngs of the affected parts clearly marked to identify the proposed change in a From- To condition. The marked draw ngs shall be

provided in the same software as the change package (e.g. Mcrosoft, Adobe Acrobat). |f the proposed change package is adding a new
part for which a drawing or solid nodel does not exist, the Contractor shall provide a solid nodel and 2D drawing with their package.
New drawi ngs shall be Level 111(ML-STD-100) and prepared | AWANSI Y14.5M ANSI Y14.100, and ANSI Y14.24 per DI -SESS-81000B, CDRL A001.

Sol id nodel s shoul d be devel oped using the guidelines presented in the docunent titled 3 Dinensional Technical Data Package

Confi gurati on Managenent & Modeling Interim Operating Procedure for PM FMIV provided as TACOM 3D TDP Interim Operating Procedure,
Attachnment 5 to this contract. To the extent permitted under DFARS 252.227-7013, DFARS 252.227-7014 or DFARS 252.227-7015, the
Governnment shall have unlimted rights to the drawings or solid nodels provided under this contract.

C.2.1.1.1.5 ECP/VECP Co-User Requirenents - If and/or when the Contractor prepares an ECP agai nst docunents inpacting configuration
items which do not belong to the Famly of Medium Tactical Vehicles, regardl ess of whether the Contractor is the draw ng custodi an or
not, the Contractor shall electronically provide a conplete ECP package | AW A003, DI -CMAN-80639C(T), and A004, DI -CVAN- 80639C(T) to the
co-user(s), requesting comments on the change. Wen the Contractor is not the custodian of the affected docunent, the Contractor shall
prepare and provide a conplete ECP package to the custodian and all known co-users, requesting concurrences / nonconcurrences /
comments. (NOTE: The Government shall provide the Contractor access to TACOM Techni cal Data/ Configurati on Managenent System (TD/ CMS) or
Aut onat ed Configuration Managenment System (ACMS) in order for the Contractor to be able to verify custodian and co-users.) |If the
Contractor does not receive a response froma co-user/custodian by the Government Configuration Control Board (CCB), the Contractor
shal |l notify the Governnment Configuration Managenment Functional Technical Representative (CM FTR) of the non-response. The Governnent
CM FTR wi Il then contact the appropriate Government office to obtain the co-user concurrence.

C22 Engi neering Change Proposals (CDRL A003)

c221 PPEP/ ECP/ VECP Nunber Assignnent. The Contractor shall request a bl ock of PPEP/ ECP/ VECP nunbers fromthe Configuration
Managenent (CM Functional Technical Representative (FTR). These nunbers shall be used on an individual basis as a control identifier
for the change packages. Once a nunber is assigned to the first subm ssion of a change package, that nunber shall be retained for all
subsequent submi ssions of that change package. Once a PPEP/ECP/ VECP is approved, it cannot be changed, supplenmented, or revised. A new
ECP wi || be devel oped and subnitted to correct, change, or anend an existing approved ECP/VECP. The Contractor shall maintain records
of where and when each nunber was used. The Contractors records shall track each nunber from point of assignnent through incorporation
to the production line. These records shall be provided to the Government upon request. Wen a PPEP/ ECP/ VECP requires change or
revision prior to approval, the changed and/or revised proposal shall be identified by adding the identifier "R*", where * is the nunber
of the revision. These identifiers will become a permanent part of the ECP nunber. The conplete ECP nunber including change/revisions
identifiers shall not exceed 15 characters.

C222 Engi neering Change Proposals (ECPs). Under the terns of this clause, the Contractor shall prepare conplete ECPs | AWt he
instructions at Instructions for Preparing ECP Forms, Attachment 6. The Contractor may use the follow ng standard ECP Forms: DD 1692,
DD 1692/2, DD1692/3, DD1692/4 and DD1692/5. The Contractor nay develop their own forns for the subm ssion of PPEPs/ECPs/ VECPs.
Contractors forms will have to be agreed upon by the Project Manager, Medium Tactical Vehicles (PM MIV) Configuration Managenment
Ofice. These forms will contain all the same information required by the standard ECP Forms. [Each ECP shall contain an ECP Encl osure
Li st and ECP Interchangeability Form Instructions and exanples of these forns are provided also in Instructions for Preparing ECP
Forms, Attachment 6. Each ECP shall contain applicable Specification Change Notices (SCNs) and Notices of Revisions (NORs) CDRL A002,
DI - CMVAN- 80642C.

c2221 Wth each ECP submitted consistent with C.2.1.1.1.2, the Contractor shall justify the need for making a permanent change to
the production configuration and FMIV TDPs. This justification shall address what effect the proposed change will have on the
production, fielding, retrofit, spare/repair parts, fielded Al/AO0 configurations of FMIVs, perfornance, nanufacturing, quality,

mai nt enance, packagi ng, MANPRI NT, |ogistics, safety, transportability, cost (production and support), electronmagnetic environmental
effects and nuclear survivability (if applicable). For Interface Control ECPs, the Contractor shall obtain concurrence fromall
interface parties and include their concurrence as part of the ECP package. Wen introducing new parts to the production configuration,
the Contractor shall devel op and submt Pro/ ENG NEER solid nodel and draw ngs | AW paragraph C.2.1.1.1.4. Any ECPs that the Contractor
initiates shall be prepared and submtted | AWCDRL A003, DI-CMAN-80639C for eval uation and approval .

c2222 ECP Encl osure List - For each PPEP/ ECP/ VECP, the Contractor shall prepare an ECP Enclosure List and incorporate it as Page 2

of the ECP package. The list shall identify all documents (i.e. changed draw ngs, new draw ngs, packaging sheets etc.) contained in the
ECP package. In addition, the list shall identify all end itenms affected, what specific elements will be affected, what other ECPs are
pendi ng agai nst the docunents |isted, and what National Stock Numbers (NSNs), if any, will be inpacted by any part nunber change
referenced in the ECP. Instructions for conpleting the ECP Encl osure List are found at Attachment 6.

C2.2.2.3 ECP Interchangeability Form- For each ECP/VECP, the Contractor shall provide an ECP Interchangeability Formto docunent
the effect the proposed change has on interchangeability or when there is an add or delete of parts. The Interchangeability Form shall
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follow the ECP Forms and precede the NORs in each change package. [Instructions for conpleting the ECP Interchangeability Formare found
at Instructions for Preparing ECP Forms, Attachment 6.

cC2224 Notice of Revision (NOR) A002 DI - CMAN-80624C. The Contractor shall prepare a NOR for each drawi ng affected by an ECP. The
Contractor shall utilize the DD Form 1695 and the instructions provided in Instructions for Preparing ECP Fornms, Attachment 6 of this
contract. The changes shall be described in the body of the formin a FROM- TO format. A NOR form shall be prepared for each draw ng
changed, obsoleted, or superseded by the ECP. A NOR formis required for new drawi ngs not previously released to the Government TDP.

C2225 Speci fication Change Notice (SCN). The Contractor shall prepare and process SCNs when a pernenent change to the system
specification is warranted. The SCN shall be submitted in lieu of a NOR as part of a Class | ECP. The Contractor shall use the SCN
form DD1696 and instructions at Instructions for Preparing ECP Forms, Attachment 6 when preparing an SCN.

C223 Val ue Engi neering Change Proposals (VECPs) - VECPs shall be prepared | AW CDRL A004, DI-CVAN-80639C, pursuant to the VE

Cl ause, FAR 52.248-1 and in the same manner as Class | ECPs. (See para C. 2.2) VECPs shall be prepared |AWthe forms and instructions
provided in Instructions for Preparing ECP Forms, Attachnment 6. The VECP shall address what effect the proposed change will have on
the TDP, performance, nanufacturing, quality, naintenance, packaging, MANPRINT, |ogistics, safety, transportability, spare/repair parts,

cost savings, and nuclear survivability (if applicable). It nmust also address what effect the VECP will have on the current
production, the A1/ A0 fielded vehicles, and retrofit. For VECPs affecting interface control, the Contractor shall obtain concurrence
fromall interface parties and include such concurrences as part of the VECP package (CDRL A004).

C224 Preproducti on_Engi neering Proposals (PPEPs) CDRL A005 Di- CVAN-80639C.

C2241 The Contractor is required to correct those deficiencies to technical docunentation listed in Attachnent 40 without any

equi tabl e adjustment in the contract price or delivery schedul e under the Changes clause or any other clause except as is otherw se
provided in this clause. Only those deficiencies identified in the TDP Revi ew Change Proposal which would result in actual or practical
manuf acture or assenbly, including errors or om ssions in draw ngs, tolerance stack-ups beyond the overall specified tolerance
limtations for any item dinmensions resulting in no-fit conditions, requirements for nmaterial which are not readily available or
suitabl e for production, processing requirements not suitable for production, are to be corrected under this clause. This clause is not
intended to place upon the Contractor any design responsibility under this contract except as provided herein. Therefore, the
Contractor cannot under this clause add, renpve, or replace parts, conponents, or hardware. (For changes see C. 2.2)

C2242 Prior to First Article Testing (FAT) (see schedule in section F), the Contractor shall submt a final list of recommended
corrective actions in the formof a data change proposal, hereinafter referred to as a PPE Proposal (PPEP) in order to correct any
deficiency which would preclude practical manufacture or assenbly in order to assure that:

a. The contract itens including all conponents, assenblies, and parts can be produced, fabricated, and assenbled in strict
accordance with the technical data, corrected as required by this clause.

b. The quality assurance provisions are conpatible with all other technical data.

c. The engineering associated |lists are conpatible with all other technical data.

d. The parts and materials required for vehicle assenbly can be procured and manufactured in accordance with the applicable
technical data of this contract.

C2.2.4.3 The Contractor shall prepare a DD Form 1692 Engi neering Change Proposal (ECP) Page 1 or equival ent, ECP Enclosure List, and
a DD Form 1695, Notice of Revision (NOR), CDRL A002, DI-CMAN-80624C, for each PPEP. The final docunment shall be clearly identified by
bol d marking PPEP at the top of each page. |In addition to the preparation instructions found in Instructions for Preparing ECP Forns,
Attachment 6, the PPEP shall clearly and explicitly identify the existing condition as well as the proposed change with particul ar
enphasi s on the need for change. Each PPEP package shall include applicable drawings with the changes clearly marked. Each PPEP
package shall include any other technical data necessary for expeditious evaluation by the Governnent.

C224.4 Approval Requirenents. The CGovernnent shall approve/reject in witing any PPEP by providing notice to the Contractor
wi thin 25 cal endar days after recei pt | AWCDRL A005, CDRL- CMAN-80639C.

C2.245 Upon Governnent approval of a PPEP, the Contractors obligations as relates to such PPEP shall be discharged to the extent
that the deficiency is corrected in all vehicles produced under this contract. |f the incorporation of such approved PPEP does not
correct the deficiency, the Contractor shall yet remain responsible for resubmitting a request for further changes to the technical data
wi thout increase in contract price or extension in delivery schedule and incorporate such PPE change as approved into the contract itens
not yet accepted by the Governnent.

C225 Request For Devi ation. Wen deviations to the FMIV Production Configuration or any other contract requirenent are

consi dered necessary by the Contractor, a RFD may be submitted utilizing DD Form 1694 and prepared according to the instructions
provided at Instructions for Preparation of Request for Deviation, Attachnent 7 and CDRL A006 DI - CMAN-80640C. The RFD shall be
annotated by the Contractor to reflect the anticipated production effectivity point by vehicle serial/registration nunber and date.
Devi ati ons and Waivers shall contain copies of revised Solid Mdels and affected drawings |AWpara. C. 2.1.1.1.4 as well as any other
supporting data necessary to fully understand the proposal and nake a determination. Any RFDs, which if approved, would require a
decrease to the contract price, shall contain the required cost proposal data and shall be submtted with the RFD package. The cost
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proposal data shall be prepared | AW Section | of this contract and contain pricing data to support cost eval uation, negotiation, and an
equi tabl e adjustment to the contract.

C226 Effectivity Certification. Changes resulting from PPEPs/ RFDs/ ECPs/ VECPs will be incorporated to the production |ine upon
notification by the PCO Each PPEP/ RFD/ ECP/ VECP shall be applied to the production line at a single cut-in point (single vehicle), in
their entirety. For each change docunent, the Contractor shall prepare and submit an effectivity cut-in certification according to the
instructions at Instructions for Preparing ECP Forns, Attachment 6. The Contractor shall obtain Defense Contract Managenent Agency
(DCMA) verification before electronically submtting the effectivity formto the Government (CDRL A007).

C.2.3 Packagi ng Devel opnent Requirenents
C 231 Packagi ng Devel opnent for Val ue Engi neering Change Proposals (VECP) and Engineering Change Proposal s(ECP). The Contractor
shal | devel op and provide a packagi ng i npact statenment for each VECP/ECP. The packagi ng inpact statenment shall include an Item

Description Report for each affected item The inpact statenment shall also include an alternate schedule for delivery of the packagi ng
data if the data will not be available within 90 days of approval of the VECP/ ECP.

C23.2 Packaqgi ng Devel opnent. The Contractor shall develop initial packaging, nmaintain and update all packaging data for itens
assi gned Uni form Source Mintenance and Recoverability (SMR) codes equal to PA, PB, PC, PE, PG PH, KF, & KB. Itens that will not

requi re packagi ng devel opnent are those itens with packaging data already in the TACOM Packaging File called PACQ or FEDLOG FLI S and
those assigned a Contractor and CGovernnent Entity Code (CACGE) of: |1T416, 21450, 80204, 96906, 10060, 24617, 80205, 99237, 80244, 81343,
81346, 81348, 81349, 81352, 88044. Nor shall initial packaging data be provided if the Contractors screening of TACOMs Packagi ng Data
Status Report determines that a Level A packaging record is on file. The Governnent will supply quarterly copies of TACOMVs Packagi ng

Data Status Report by e-nail. The Contractor shall provide the necessary personnel, facilities, equiprment, material, and the
electronic data interface. The Contractor shall provide facilities, equipnent, nmaterials, and access to the provisioned items for
packagi ng devel opnent. The Contractor shall include information for each of the items so TACOM can determ ne the adequacy of the
packagi ng submttal. This includes itemdraw ngs and data such as: Source, Miintenance & Recoverability codes, Unit of |ssue codes,

Unit of Measure, Measurenent Quantity, and copies of applicable Material Safety Data Sheets. The Contractor shall furnish item draw ngs
and notes sufficient for review ng the packaging designs in hard copy reproductions or | AWCDRL A008, DI -PACK-80121B.

C.2.3.3 Item Description. The Contractor shall describe itemcharacteristics and assess packagi ng requirements. The Contractor
shal | prepare search requests and determine if an existing design is suitable for each repairable item except those itens repairable at
Organi zational Level Mintenance. The Contractor shall submt the Item Description Report | AW CDRL A008, DI -PACK-80121B.

C.2.3.4 Packaging Data Entry. The Contractor shall devel op, nmaintain and update packagi ng data | AW CDRL A0008, DI -PACK-80121B, and
provide for the entry of information to the conputer database known as the TACOM Packaging Data File. The format and content of
Packagi ng Data Entry shall be as bel ow

FI ELD POSI TI ON LENGTH
NATI ONAL STOCK NUMBER 1-13 13
PACKAG NG | NDI CATOR CODE 14-16 3
TRANSACTI ON TYPE 17 1
LOP A TYPE STORAGE CODE 18 1
LOP B TYPE STORAGE CODE 19 1
LOP C TYPE STORAGE CODE 20 1
LOP A PACK LEVEL REFERENCE | NDI CATOR 21 1
LOP B PACK LEVEL REFERENCE | NDI CATOR 22 1
LOP C PACK LEVEL REFERENCE | NDI CATOR 23 1
LOCAL CONTROL 24-26 3
DOCUMENT REVI SI ON 27-28 2
DOCUMENT DATE 29-34 6
NUMBER CF SHEETS 35-37 3
TD/ CVB 38 1
SHELF LI FE 39 1
PACKAG NG REFERENCE 40- 49 10
| TEM NAMVE 50- 58 9
| TEM VEI GHT 59-63 5
| TEM LENGTH 64- 67 4
| TEM W DTH 68-71 4
| TEM DEPTH 72-75 4
PACKAG NG CATEGORY 76-79 4
SPECI AL MARKI NG 80-81 2
QUANTI TY PER UNI T PACK 82-84 3
| NTERMVEDI ATE CONTAI NER QUANTI TY 85-87 3
CACE 88-92 5
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PART NUMBER 93-113 21
PART | NDI CATOR 114 1
HAZARDOUS MATERI ALS CODE 115 1
PRESERVATI ON METHOD 116- 117 2
CLEANI NG AND DRYI NG 118 1
PRESERVATI VE MATERI AL 119- 120 2
WRAP MATERI AL 121-122 2
CUSHI ONI NG AND DUNNAGE 123- 124 2
CUSHI ONI NG THI CKNESS 125 1
UNI T CONTAI NER 126- 127 2
| NTERVEDI ATE CONTAI NER 128- 129 2
UNI T CONTAI NER LEVEL 130 1
LEVEL A PACKI NG CODE 131 1
LEVEL B PACKI NG CODE 132 1
LEVEL C PACKI NG CODE 133 1
UNI T PACK WEI GHT 134-138 5
UNI T PACK LENGTH 139- 142 4
UNI T PACK W DTH 143- 146 4
UNI T PACK DEPTH 147- 150 4
UNI T PACK CUBE 151- 157 7
OPTI ONAL PROCEDURE | NDI CATOR 158 1
LEVEL A SUPPLEMENTAL | NSTRUCTI ONS 159- 208 50
SPI REVI SI ON 209 1
SPI DATE 210-214 5
CONTAI NER NATI ONAL STOCK NUMBER 215-227 13
LEVEL B SUPPLEMENTAL | NSTRUCTI ONS 228-277 50
LEVEL C SUPPLEMENTAL | NSTRUCTI ONS 278-327 50
APPROVAL 328-336 9
COVMENTS 337-386 50
STATUS 387-394 8
TRANSACTI ON DATE 395- 400 6

The TACOM approved Packaging Data Entry shall be electronically submtted | AWCDRL A008, DI-PACK-80121B in an ASCI| delimted text
format using commas as delinmiters. Quotation narks nay be used as text qualifiers but are not required.

C.2.3.5 Speci al Packaging Instructions. The Contractor shall devel op, maintain and update the Special Packaging Instruction for
each special group item Packaging processes and naterials shall be described for cleaning, drying, preserving, packing, narking, and
unitization. Figures and narrative data shall be devel oped to describe the form fit and function of packaging in sufficient detail for
production. The format and content of Special Packaging Instructions shall be | AWCDRL A0008, D -PACK-80121B. The Contractor shall
subnmit TACOM approved Special Packaging Instructions data | AW CDRL A008, Dl -PACK-80121B.

C.2.3.6 Shi prent _and Storage Instructions. The Contractor shall devel op only new Equi pnent Preservation Data Sheets for Shipnent
and Storage (EPDS) instructions. The Contractor shall nmintain and update all the EPDS. The Contractor shall devel op packaging for new
Basic Issue Itens (BlIl) and Conponents of the End Item (COEl). BIl shall be packaged separately from COEI. The Contractor shall

determ ne stowage | ocations and securenent provisions. Stowage requirenments that deter pilferage and provide for transportation

cl earances shall be developed. The BlIl and CCEl shall be packed into wood container(s). Stowage provisions shall not interfere with
lifting, tie down or other transportation handling. The Contractor will use Purchase Description ATPD 2241 for devel opi ng and

mai ntai ning EPDS. The format and content of Shipnent and Storage Instructions shall be | AWM L-STD-3003. The Contractor shall submt
TACOM approved Equi pment Preservation Data Sheets for Shipnent and Storage (EPDS) | AW CDRL A008, Di-PACK-80121B.

C23.7 Validation Testing of Preservation Processing and Packaging. The Contractor shall validate packaging for Select and Speci al
group items | AW Appendi x F of Standard Practice for Mlitary Packagi ng M L-STD- 2073-1C. The Contractor shall submt, in Contractors
format, a report with each packaging data entry.

C23.8 New and Revi sed EPDS. The Contractor shall develop a validation testing proposal for each new and revised EPDS. The
Contractor shall schedul e and provi de AMSTA-TR-E/ MIV a 30 day advance notice of validation testing on each EPDS. The Contractor shall
val i date each new and revi sed EPDS | AWthe TACOM approved validation testing proposal. The Contractor shall submit, in Contractors
format and | AW CDRL A008, DI -PACK-80121B.

C.2.3.9 Status Reports. The Contractor shall develop and nmintain a status report of packaging data. The Contractor shall use
TACOMs Packagi ng Data Status Report and current provisioning records to establish the status of an items packagi ng and avoid duplication
of effort.

For each drawi ng part nunber, the Contractor shall develop the follow ng status listings that shall contain: Commercial and Governnent
Entity (CAGE); Source Mintenance and Recoverability (SMR) code; Item Nane (NAME); National Stock Nunber (NSN); Inventory Control Point
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(1CP); Packaging I ndicator Code (PIC); Local Control (LOC CONT); Date (MVDDYY) of |atest packagi ng docunent (DATE).

1. An Item Status Listing containing the drawing (part) number (listed in part number sequence) with cross-reference to the
primary provisioned part nunber in the notes.

2.  Engineering Change Listing of each VECP/ ECP.

3. A Provisioning Change Listing of items affected by a change to the items SMR code, Unit of Issue (U), Unit of Measure
(UM, or Unit Measure Quantity (UMQ.

The Contractor shall update the listings and devel op summary of common group, selective group, special group itens, items with current
and estinated packagi ng data, and the total nunber of provisioned itens.

Status reports shall be sent quarterly in Contractor's format and | AW CDRL A008.

C 2.3.10 Program Schedule. The Contractor shall determ ne and update program organi zation. The Contractor shall provide and

mai ntain programinformation related to test and devel opment equi pment. The Contractor shall devel op and maintain a plan for access to
the parts needed for packagi ng devel opment. The Contractor shall develop and maintain a schedule for preservation processing and
packagi ng devel opment to include mlestones for devel opi ng: Packaging Data Entry, Special Packaging Instructions, Shiprment and Storage
Instructions, Validation Test Reports, Status Reports, |tem Description Reports, and Long Life Returnable Container Devel opnent Records.
The Program Schedul e shall be submitted quarterly in Contractors format and | AW CDRL A008.

C 2311 Long Life Reusable Containers (LLRC). The Contractor shall naintain and update the existing technical data package (TDP)
for LLRC shipping containers for Governnent directed initiatives. Updates to the TDP shall include validation testing which establishes
the capability of the LLRC to protect the integrity and serviceability of the itemfor which the container is designed. The Contractor
shall maintain engineering drawi ngs and associated lists to describe the form fit, and function of each LLR container. Draw ngs shall
be sufficient to permt conpetitive procurenent of the LLRC. The Long Life Reusabl e Container Devel opment Records shall be in
Contractors format. The updated draw ngs shall be submitted | AWCDRL A008, DI -PACK-80121B.

C 2.3.12 Hazardous Material Data. A copy of hazardous material data sheet shall be provided for use in packagi ng devel opnent. The
format and content of the hazardous material data sheet shall be | AW10.2.5b of Data |tem Description DI -SAFT-80102B (CDRL A009).

C 2.3.13 Parts Standardization Pl an

C.2.3.13.1 The Contractor shall prepare a Parts Managenent Plan |AWCDRL A010, DI -M SC-80526. For guidance in preparing a plan, the
Contractor may use M L-HDBK-512 AND SD-19.

C.2.3.13.2 The Contractor shall select parts and conduct a parts managenent program |AWthe Contractors standard procedures, which
assures the equipnment (or systen) neets the specification performance requirements with the greatest |nproved Operational Effectiveness

(described as function of perfornmance, reliability, availability, and life cycle costs).

C.2.3.13.3 The Acquisition Activity will conduct sem annual reviews of the parts programto assess conformance to internal procedures,
application of parts for neeting system | nproved Operational Effectiveness, and parts probl em areas.

C.2.3.13.4 Wthin 90 days after contract award, the Contractor shall subnmit a copy of their Parts Managenent Plan which nmay include
docunented internal procedures as set forth in DI -M SC- 80526, CDRL A010.

C.2.3.13.5 The Contractor mmy request parts selection and application advice fromthe Acquisition Activity and/or the Mlitary Parts
Control Advisory G oup (MPCAG .

C. 2.3.14 Speci fications and Standards:

C. 2.3.14.1 Specifications and standards shall be considered and selected in the follow ng order of preference:
(1) Commercial (non-Covernnent) specifications and standards (such as SAE ASTM ANSI, |EEE, etc.)

(2) Performance-based specifications. Governnent specifications shall be in a performance-based format (i.e., form fit,
function, perfornmance, and interfaces), without stating nmethods for achieving desired results.

(3) Mlitary-unique or detail specifications and standards, but if selected, full justification nust be given as to the
reason(s) that a non-Covernment docunment or a performance specification cannot be used. In this case, a waiver nust be obtained by the
Gover nment ( TACOM) .

NOTE: Use of Non-CGovernnent Specifications / Standards and / or conmmercial conponents shall not in any way degrade Vehicle System
per f or mance.
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C.2.3.14.2 Wen specifications or standards, other than non-CGovernnment docunments, are required to be prepared, the follow ng formats
shal | be used: 1) Specifications shall be in book form|AWM L-STD-961, 2) Standards and handbooks shall be in a book form|AWM L- STD-
962, 3) Specifications, standards, and handbooks prepared shall assure that they do not restrict or preclude conpetition.

C.2.3.14.3 The Contractor shall submt a draft of any proposed specification or standard to the Governnent for review. An annotated
copy Will be returned to the Government for amendnent of the proposed standardizati on docunent prior to subm ssion of the final copy.

C.2.3.14.4 The revised standardi zati on docunent(s) will be submtted | AWCDRL AO11, DI-SDWP-80579, for final review and approval. The
docurent shall incorporate all the changes and corrections generated by the review and eval uation of the previous draft. The final
submi ssion shall be provided electronically in *.pdf fornat.

C.2.3.14.5 1In all instances, the Government shall have final format approval authority, which would include assignnent of the docunent
identifier.

C.2.3.14.6 The application of specifications, standards, and rel ated docunents shall be linmted to docunents specifically cited in the
contract as requirenments, and to specified portions of docunments directly referenced therein (first tier references). Al other
referenced docunents (second tier and bel ow) shall be for guidance only, unless specifically cited in the contract.

C 2.4 Environnental, Safety and Energy Standards and Requl ations

C24.1. The Contractor shall conply with all federal vehicle safety, noise and em ssions requirenments and standards, hereinafter
referred to as requirenents, affecting the supplies to be delivered | AWATPD 2131C, Attachnment 1 and in effect at the time of contract
award. The FMTV trucks shall, however, conply with Environmental Protection Agency (EPA) enission regul ations/standards for new notor

vehicl es and new notor vehicle engines in effect for cal endar year 2004 at time of award with the exception of the XML140 HI MARS
Launcher Chassis.

C2.4.2 In the event any of the foregoing requirenents are changed after award, but conpliance is optional on the part of the
Contractor, the Contractor shall pronptly notify the Government in witing, and the PCO shall have the right to el ect whether the
supplies yet to be accepted and delivered to the Governnment shall incorporate the optional changes or not. After receipt of this
witten notice, the PCO shall provide tinmely witten advice to the Contractor of the Governnment's election and, if applicable, the
effective date of such change(s). |If the PCOs election hereunder constitutes a change which causes an increase or decrease in the cost
of or tine required to performthe contract, Contractor conpliance shall be subject to equitable adjustnent pursuant to the Changes
clause of this contract. Any change to the trucks mandated by post award changes in |aw or regulation that had not been scheduled to
take effect during the termof the contract at the tinme of contract award shall be subject to an equitabl e adjustnent.

C24.3 Saf ety Engineering. The Contractor shall integrate systemsafety engineering into systemdesign efforts. The Contractor
shall address the safety and health requirenments of the ATPD 2131C, Attachnent 1, in the technical reviews. System design and
operational procedures devel oped by the Contractor shall consider but not be linmted to the follow ng:

a. ldentifying hazards associated with the system by conducting safety anal yses and hazard eval uati ons. Analysis shall
include both operational and mai ntenance aspects of the vehicle along with potential interface problenms with planned subsystens.

b. Elimnating or reducing significant hazards by appropriate design or material selection.
c. Controlling or minimzing hazards to personnel that cannot be avoi ded or elininated.

d. Locating equi pment conponents and controls so that access to them by personnel during operation, maintenance or
adj ustments shall not require exposure to hazards such as high tenmperature, chemical burns, electrical shock, cutting edges, sharp
points, or concentrations of toxic fumes above established threshold limt values. Al noving parts, mechanical power transm ssion
devi ces, exhaust system conponents, pneumatic conponents and hydraulic conponents, which are of such a nature or so located as to be a
hazard to operating or maintenance personnel, shall be either enclosed or guarded. Protective devices shall not inpair operational
functions.

e. Assuring that suitable warning and caution notes are included in instructions for operation, naintenance, assenbly and
repair and distinct markings placed on hazardous conponents of equipnent.

f. Ensuring that safety is considered for both operational and naintenance phases of the system

C243.1 System Safety Program To assure the safety objectives are achieved, the Contractor shall inplenment a System Safety
Progr am

C2.4.3.2 Hazard Identification. The Contractor shall provide information concerning identified hazards to the Governnent at
| PT/ System Saf ety Working Group Meetings so they can be entered into the Government Hazard Tracking System As a mininmum the follow ng
information should be provided for each hazard:
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a. Description of each hazard, to include cause, possible effect, hazard category
b. Status of each hazard
c. Proposed corrective action

C.2.4.3.3 Saf ety Assessnent Report (SAR)

C.2.4.3.3.1 As aresult of safety anal yses, hazard eval uations, and independent Contractor testing, the Contractor shall prepare a
Saf ety Assessment Report. The safety assessnment shall identify all safety features of the hardware, software, system design and

i nherent hazards and shall establish special procedures and/or precautions to be observed by Governnent test agencies and system users.
The SAR wi Il be prepared | AWCDRL A009, DI - SAFT-80102B.

C.2.4.3.3.2 Adraft SAR shall be subnmitted 120 days prior to delivery of hardware to the Government for test. The final SAR shall be
subnmitted 30 days after Government review of the draft. The final SAR is subject to approval by the Governnent.

C.2.4.3.3.3 In the event the systemis nodified or procedural changes made after the final SARis submtted, the Contractor shall
update the SAR to reflect those nodifications or changes.

C. 2.4.4. Radi oactive Material. Radioactive naterial shall not be utilized in the equipnment supplied to the Governnment under this
contract.
C. 2.4.5. Health Hazard Assessment (HHA). The Contractor shall prepare a Health Hazard Assessnent Report and incorporate the HHA into
the SAR as an addendum A health hazard is defined in DI -SAFT-80102B. In preparing the health hazard portion of the SAR the
Contractor shall provide a description and discussion of each potential or actual health hazard issue of concern for each subsystem or
conponent. The Contractor shall include classification of severity and probability of occurrence, and when the hazards may be expected
under normal or unusual operating or nmintenance conditions. The Contractor shall make recommendations for the identified health
hazards concerning engineering controls, equipnent, and/or protective procedures, to reduce the hazard to an acceptable risk. |ssues to
be addressed within the report shall include but not be limted to:

a. Noise.

b. Toxic Gases.
(1) Carbon Monoxi de.
(2) Amoni a.
(3) Oxides of nitrogen and sul fur.
(4) Acrolein.

c. Toxic Chenicals.

d. lonizing or non-ionizing radiation.

e. Heat and Cold (to include heat stress).

f. Shock and vibration to crew nenbers.

g. The chemicals identified in the Materiel Safety Data Sheets to be provided in the SAR (DI - SAFT- 80l 02B).
C. 2.4.6. Hazardous Materials. Unless witten authorization is obtained beforehand fromthe PCO the Contractor shall not use
cadm um hexaval ent chromium Cass | or Class |l ozone-depleting chemcals (ODCs), or other highly toxic or carcinogenic materials in
the nmanufacture and assenbly of FMIV-fanmily of vehicles. The Contractor shall not use materials that are identified in the Registry of
Toxic Effects of Chemical Substances, published by the National Institute for Cccupational Safety and Health, as materials that will
produce toxic effects via respiratory tract, eye, skin or mouth. Mderately toxic materials may be used, provided the design and

control preclude personnel from being exposed to environnents in excess of the specified in 29 CFR 1910, Cccupational Safety and Health
St andar ds.

C 2.4.7. Hazardous Materials Managenent Program (HWWP). The Contractor shall establish, inplenent and naintain a Hazardous Materials
Managenent Program using National Aerospace Standard 411 (NAS 411) "Hazardous Materials Managenent Prograni as a guide. The purpose of
this programis to elimnate or mnimze (where elinmnation is not possible) hazardous and environnmental |y unacceptable materials
throughout the life cycle of the systemto ensure protection of human health and the environment. The Contractor shall prepare a

Hazar dous Material s Managenent Program Pl an which, at a mininmum shall identify and describe the organizational relationships and
responsibilities for elimnating hazardous naterials, define the process used to identify the hazardous nmaterials utilized in the

manuf acturing process, and establish prioritization criteria for ranking the relative risks of these hazardous materials. This Plan
shall be submitted followi ng the outline contained in NAS 411 paragraph 4.4 per DI MGMI-81398, CDRL A012. The Contractor shall subnit
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the Hazardous Material Managenment Reports follow ng the outline contained in NAS 411 per paragraph 4.4 per DI -M3MI-81397, CDRL A013. The
plan and report shall address all process used in the production of the FMIV-fanly of vehicles, to include vehicle storage after
production, and the nmanagenent of waste and storage/di sposal of scrap material generated by the program The plan and report shall also
identify all hazardous materials required for systemproduction, a listing of prioritized hazardous materials for
mnimzation/elimnation per the criteria established in the Hazardous Material s Managenent Plan, and identify those hazardous

mat eri al s/ processes for which non-hazardous substitute naterial s/technol ogies may be avail able for inplenentation.

C.2.5 Cover nnent _Testing Requirenents.

C.2.5.1 First Article Requirenents

C251.1 First Article Requirenments under this contract consist of the follow ng:
a. First Production Vehicle Inspection (FPVI).
b. Production Verification Test (PVT).
c. Conponent First Article Tests (CFAT).

C.2.5.1.2 First Article Approval--Governnent Testing (FAR 52.209-4 Deviation

a. The Contractor shall deliver First Article Test (FAT) vehicles |AWthis contract. The shipping docunentation shall
contain this contract nunber and the vehicle identification nunber.

b. Wthin 120 cal endar days of conpletion of all First Article Tests for each nodel (see paragraph C.2.5.1.1), the
Contracting Oficer shall notify the Contractor, in witing, of the conditional approval, approval, or disapproval of the first article.
The notice of conditional approval or approval shall not relieve the Contractor fromconplying with all requirements of the
specifications and all other ternms and conditions of this contract. A notice of conditional approval shall state any further action
required of the Contractor. A notice of disapproval shall cite reasons for the disapproval. The CGovernnment, at its discretion, my
approve the FAT by nodel, separately.

c. |If the first article test(s) is disapproved for not neeting the performance requirenments of the ATPD 2131C, Attachnent
1, the Contractor, upon Governnent request, shall submit additional first article vehicles and support, in the same |evel and manner as
the original FAT, for testing at no additional cost to the Government. After each request, the Contractor shall make any necessary
changes, nodifications, or repairs to the first article vehicle or select another first article vehicle for testing.
Al costs related to these tests are to be borne by the Contractor, including any and all costs for additional tests and vehicles
follow ng disapproval of tests attributed to Contractor configuration as described in C.1.2.5 or interface deficiencies. The Contractor
shall furnish any additional first article test itenms to the Governnent under the terns and conditions and within the tine specified by
the Governnent. The Governnent shall act on this first article within the tinme specified in paragraph (b) above. The Governnent
reserves the right to require an equitable adjustnent of the contract price for any extension of the delivery schedule, or for any
additional cost to the Government related to these tests.

d. If the Contractor fails to deliver any first article vehicles on time, or the Contracting Officer disapproves any first
article, the Contractor shall be deened to have failed to nmake delivery within the nmeaning of the DEFAULT cl ause of this contract.

e. |If the Government does not act within the time specified, the Contracting Officer shall, upon tinmely witten request
fromthe Contractor, equitably adjust under the CHANGES cl ause of this contract the delivery or performance dates and/or the contract
price, and any other contractual ternms affected by the delay.

f. The Contractor is responsible for providing operating and nai ntenance instructions and spare parts support during any
first article test.

g. Before first article approval, the Contracting Oficer may, by witten authorization, authorize the Contractor to
acquire specific materials or conponents or to conmence production to the extent essential to neet the delivery schedules. [If first
article tests reveal deviations fromcontract requirements, the Contractor shall make the required changes or replace all items produced
under this contract at no change in the contract price.

C.2.5.2 First Production Vehicle |Inspection (FPVI)

C.2.5.2.1 The Governnent shall select 1 of each nodel (except for the chassis) for FPVI. The vehicles selected shall be subjected to
inspections by both the Contractor and the Governnent | AWclauses of the contract and the ATPD 2131C, Attachment 1. The FPVI shall be
initiated at | east 60 days prior to the start of the PVT and shall be conpleted prior to the shipment of the PVT vehicles to the
Governnment test sites. FPVI shall be considered part of the First Article requirement (Paragraph C. 2.5.1.1) of this contract. The
Contractor shall notify the Adm nistrative Contracting Officer (ACO and TACOM in witing at |east 45 cal endar days prior to said
inspection stating the time and location. At the time of said inspection, the Contractor shall make available to the Governnent
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representatives, all records of prior inspection, tests, Qualified Product List (QPL) docunentation, vendor quality requirenents,
drawi ngs, and certifications.

C.2.5.22 The Contractor shall prepare a FPVI report for each nodel (except for the chassis) |AWDI D D - NDTI - 80809B (CDRL A014). The
Contracting Oficer shall, by witten notice to the Contractor within 20 cal endar days after receipt of the Inspection Report,

condi tional ly approve, or disapprove, each first production vehicle. Final approval shall not be nade by the Governnent until
satisfactory conpletion of the PVT portion of the First Article Test (paragraph C. 2.5.3 of this contract) for those vehicle types. A
notice of conditional approval shall state any further action required of the Contractor for the applicable first production vehicle or
subsequent vehicles. A notice of disapproval shall cite reasons therefore.

C 2523 If the FPVI is disapproved by the Governnent, the Contractor nmay be required, at the discretion of the Governnent, to repeat
any or all of the FPVI. After notification of the additional inspections, the Contractor, at no increase in contract price, shall make
any necessary changes, nodifications, or repairs to the first production vehicles. The Government has the discretion to select another
production vehicle for FPVI in lieu of the original first production vehicle. Upon conpletion of additional inspection, the Contractor
shal | again subnmit an inspection report. The Contractor shall bear the responsibility for delays resulting fromadditional FPVI. Al

di screpanci es found during FPVI shall be corrected on the FPVI vehicles prior to start of PVT.

C.2.5.3 Production Verification Test (PVT)

C.2.5.3.1 The PVT shall be conducted by the Governnent at Covernnent selected test sites | AWATPD 2131C, Attachnent 1. The vehicle
nodel s for testing are identified below A schedule of nmjor contract dates is in Section F. Delays caused by test vehicle
breakdown(s) due to poor vehicle quality or workmanship, or failure of the Contractor to provide adequate test support |AWcontractual
requirements, or failure of the Contractor to conply with the vehicle specification technical requirements shall not be the basis for
adj ustment of the contract delivery schedule or the contract price.

C. 2.5.3.2 Requirenents Applicable to Production Verification Test

a. The test vehicles, representative of the production deliveries, shall be furnished to the Governnent test site(s) listed in
the respective paragraphs. Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole
responsi bility of the Contractor.

b. Under no circunstances shall any test vehicle be shipped fromthe Contractor's facility to the test sites until:

(1) A conplete inspection has been perforned on each vehicle by a Governnent team consisting of a fornally designated
representative of the ACO or a designated TACOM representative.

(2) Al deficiencies disclosed by this Government inspection have been corrected by the Contractor and approved by the
CGovernnment, as evidenced by the DD Form 250, signed by an authorized Government representative before shipnent.

C 2533 The CGovernnent will provide 1 Phase | MIV Cargo w MHE as GFP to the Contractor within 60 days after contract award. The
Contractor shall upgrade the vehicle to FPVI electrical/software configuration and ship the vehicle to Wiite Sands M ssile Range (WSMWR)
for Electromagnetic Em ssions/El ectromagnetic Interference (EME/EM) and High Altitude El ectronmagnetic Pul se (HAEMP) testing 120 days
after contract award. The test vehicle, representative of the production deliveries, shall be furnished to the Governnment test site.
Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole responsibility of the Contractor. The
Government will performtesting and conplete the testing within 90 days after vehicle delivery. Changes to the vehicle configuration to
correct test deficiencies shall be the responsibility of the Contractor and shall be incorporated in all production vehicles starting
with FPVI Part 1 vehicles.

C 2534 At the conclusion of the Aberdeen Test Center (ATC) testing identified below, 1 - LMV cargo truck with trailer and 1 - MIV
cargo truck with trailer shall be shipped to the U S. Arny Defense Amunition Center and School (USADACS), in MAl ester, Clahoma, by
the Contractor for Amunition Certification testing | AW Annex A, para. A 2, as directed by ATPD 2131C, Attachnment 1. The Contractor
shal | assure the vehicles and trailers are fully operational and reflect the latest vehicle/trailer configuration prior to shipment.

Specific vehicle delivery requirenments for PVT Testing are set forth bel ow

PVT TEST VEH CLE REQUI REMENTS

MODEL KI TS qQry M LEAGE TEST SITE TEST TYPE
PVT 1:

MLO78AL LMIV CARGO w w A B C&F 1 20, 000 ATC RAM D
MLO78AL LMIV CARGO B 1 As req ATC RAM DY PERF
MLO83Al MIV CARGO B, F, &N 1 20, 000 ATC RAM D
MLO83Al MIV CARGO B, C G H& J 1 As req ATC RAM DY PERF
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MLO88AL TRACTOR 1 20, 000 ATC RAM D
MLO88AL TRACTOR 1 As req ATC PERF
MLO84AL MTV CARGO w NHE I, O 1 As req ATC/ VES PERF
MLO79AL LMTV VAN K &L 1 20, 000 ATC RAM D
MLO82 LMV Trail er 1 12, 000 ATC RAM D/ PERF
MLO95 MV Trail er M 1 12, 000 ATC RAM D/ PERF
PVT 2:
MLOB9AL VRECKER E 1 12, 000 ATC RAM D
MLO89AL VRECKER D&E 1 As req ATC PERF
PVT 3:
XMLO87A1  EXPANSI BLE VAN 2 20, 000 ATC RAM D/ PERF
PVT 4:
MLO90 Dunp C.D 2 20, 000 Ft. Leonard Wod RAM D/ PERF

TEST VEH CLE KI T KEY

(A LMHC KIT (One (1) LMIV Only) (Provided by Government to test site and installed by Government at test site)
(B) MACH NE GUN RING MOUNT KIT (GFE provided to Contractor for installation at the Contractor's facility)

(C© TROOP SEATS (Purchased under this contract and installed by Contractor))

(D) ARCTIC KIT (Purchased under this contract and installed by Contractor)

(E) ROTATING AMBER LI GHT KIT (Provided by Government to test site and installed by Governnment at test site)
(F) Softtop Cargo Cover Kit (Provided by Government to test site and installed by Governnment at test site)
(G S280 Tiedown Kit (Provided by Government to test site and installed by Government at test site)

(H TPU Tiedown Kit (Provided by Government to test site and installed by Government at test site)

(1) Digitization Kit (Provided by Government to test site and installed by Governnment at test site)

(J) 500 Gal Drum Tiedown Kit (Provided by Governnent to test site and installed by Governnment at test site)
(K) LMIV Van Heater Kit (GFE provided to Contractor for installation at the Contractor's facility)

(L) LMV Van AAC Kit (GFE provided to Contractor for installation at the Contractor's facility)

(M PUTiedown Kit for Trailer (Provided by Government to test site and installed by CGovernnent at test site)
(N) 200 Arp Alternator Kit (GFE provided to Contractor for installation at the Contractor's facility)

(O SINCGARS Radio Kits (Provided by Governnent to test site and installed by Governnent at test site)

C25.4 Optional Testing

C 2541 Col d Regions Arctic Testing - See Section H 9 Optional Testing

C.2.5.4.2 Mobility Testing - See Section H 9 Optional Testing

C.2.54.3 Accel erated Corrosion Test (ACT) - See Section H 9 Optional Testing

C254.4 Fol I ow-on Production Testing (FPT) - See Section H 9 Optional Testing for PY2-5

C.2.5.4.5 First Article Test (FAT) for Load Handling System (LHS) - See H 9

C.2.5.4.6 Limted User Test (LUT) for Load Handling System (LHS) - See H.9

C 2547 Limted User Test (LUT) for MIV Cargo, LMIV Cargo and MIV Wecker - See H.9

C.2.5.5 Course Profiles. The Governnent intends to conduct the majority of actual Reliability, Availability, Mintainability-
Durability (RAMD) test niles on the courses identified below for PVT and FPT. The vehicles shall be conplete vehicles, |oaded,
serviced and fuel ed as specified in ATPD 2131C, Attachment 1. However, the Governnment reserves the right (at its discretion) to test on
different courses as long as they are at a level equal to or |less than that specified below, as dictated by the availability of test
facilities or other program considerations. The Government al so reserves the right to test on any of the courses listed for a group or
any conbination of courses within a group. Test courses selected are considered representative of actual terrain profiles and shall be

successfully negotiated by the candi date vehicles provided. Unl ess ot herwi se specified, performance shall be denobnstrated on the
profiles as set in Tables VI through X I of ATPD 2131C, Attachnent 1. Roads and courses are defined as follows:
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a. Primary Roads - Specified test mleage shall be performed on the courses known as Aberdeen Test Center (ATC) Perryman
Test Area (PTA) Paved and Yuma Proving G ound (YPG Dynanoneter Course.

b. Secondary Roads - Specified test nileage shall be on the courses known as ATC PTA- 1 Course, ATC PTA-A Course, ATC
Churchville Test Area (CTA)-C Course and ATC Munson Test Area (MIA) Bel gi an Bl ock and ATC MIA- Gravel and YPG O d H ghway 95.

c. Cross Country - All specified test mleage shall be perforned on the courses known as ATC PTA-3 Course and YPG Truck
Level, Hgh HIlls and Rolling Hlls Cross Country Courses.

d. Trails - Specified test mileage shall be perforned on the courses known as ATC PTA-2 Course and ATC CTA-B Course and YPG
Rock Ledge and M ddl e East Courses.

C.2.5.6 Syst em Support Package (SSP)

C.2.5.6.1 System Support Package List (SSPL) - The Contractor shall prepare and provide a SSPL by e-mail, in Contractor format, for
each test required to the Governnent 60 days prior to delivery of vehicles to Governnment test sites |AWCDRL A015. The SSPL shall
define the required support elenents, including all spare parts required, technical representatives, parts storage containers or
trailers required, technical manuals and other itens that are required to successfully conplete testing.

C.2.5.6.2 System Support Package - The Contractor shall assenble, furnish and ship (to include packing, packaging and transportation)
the SSP to each designated test site 30 days prior to the start of a test. The SSP shall consist of itenms listed on the SSPL, but is
not limted to, the follow ng:

a. Parts/Itens for services and repairs.
b. Peculiar/comon/special tools and Test, Measurenent, and Diagnostics Equi pment (TMDE).
c. Training and support of test site personnel.

d. Personnel requirenments quantity by Mlitary Occupational Specialty (M3S)

e. Basic |Issue Itens (Bll)
f. List and quantity of expendable supplies such as Petroleum GO and Lubricants (PQL)
g. Technical nmanuals, in draft format with updates as required.

C.2.5.6.3 Repl acenent Itens - Replacenent itens required to continue testing, which were not identified or furnished with the SSP or
were not furnished in sufficient quantities, shall be provided by the Contractor within 24 hours after notification of the shortage (72
hours for Al aska).

C.2.5.6.4 Tools and Test Equipnent - The Contractor shall identify and utilize existing Government tools and test equipnent to the
maxi mum ext ent feasible.

C25.7 Contractor Test Support

C257.1 The Contractor shall be responsible for furnishing repair parts and technical support during PVT for the vehicles at all the
Governnent test sites identified in C 2.5.3 of this contract.

C25.7.2 Contractor technical support shall include technical representation at the Government test site throughout the test period.
The Governnent will provide storage facilities for Contractor furnished repair parts at the test site.

C2.57.3 The Contractor shall provide field service representatives at all CGovernnent test sites who shall advise and neke
recomendations to orient and instruct key Governnent personnel with respect to operations, naintenance, repair and parts supply for the
equi pmrent furnished under this contract. Wen requested by the Government, the Contractor shall performall general support and depot
mai ntenance | evel of repair at each test site.

C257.4 The Contractor shall provide the Governnent data collector any errors/inconsistencies discovered in technical manuals or
publications during this maintenance.

C.2.5.8 Test Deficiencies/Failures

C.2.5.8.1 Afailure is defined as the condition of not achieving the desired end/requirenent, i.e. an event, or state, in which a
system or a conponent does not performas specified in the ATPD 2131C, Attachment 1 and TDP as described in C. 1.2.5.
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C2.5.8.2 A deficiency is defined as a condition that lacks an essential quality or elenent and may be used synonynously as a
failure.
C 2.58.3 In the event of a vehicle/conponent test failure, the Governnent reserves the right to retest the vehicl e/ conponent upon

correction of the failure by the Contractor to the conplete extent and duration specified in the test program or to such |esser extent
as the PCO shall consider appropriate in his/her sole discretion. The Contractor shall be responsible for delays in the programtest
period resulting fromvehicle/conponent failures and for failing to adequately or tinmely furnish parts support. The Covernnent shall
have the right to extend the specified programtest period accordingly at no increase in contract price.

C2.5.8.4 The Contractor, when directed by the PCO, shall correct on-site any failure of the system which occurs during testing.
Del ays caused by defective test itens shall not be a basis for adjustnent of the contract delivery schedule or the contract price.

C 2.5.8.5 Deficiencies found during or as a result of First Article Testing, shall be prima-facie evidence that all

vehi cl es/ conponents al ready produced prior to conpletion of First Article are simlarly deficient. Such deficiencies on all

vehi cl es/ conponents shall be corrected by the Contractor at no additional cost to the Government except for |egacy deficiencies as
defined in paragraph C. 2.5.9.10.1.

C25.9 TEST | NCI DENT_REPORTS/ FAI LURE ANALYSI S & CORRECTI VE ACTI ON REPORT.

C 25091 The Contractor shall be responsible for accessing the test site conputer databases, i.e. Versatile Information Systens
Integrated On-line Nationwi de (VISION)/ Arny Test Incident Reporting System (ATIRS), for all Test Incident Report (TIR) data during
Governnent-required tests.

C.2.5.9.2 Receipt of a TIRis defined as the day the TIR is posted to the database. Upon receipt of a TIR the Contractor shall
assess the failure and furnish a Failure Analysis and Corrective Action Report (FACAR) with the proposed corrective actions set forth in
this contract provision and contract provision C. 2.5.9.10. The FACAR (i.e. Section VI of the TIR) shall be prepared by the Contractor in
the ASCI| format Corrective Action data streamidentified at Attachment 10 of the contract and as described in the D -RELI-81315 (T)
(CDRL A016) .

C.2.5.9.3 Contractor entries to Data Bl ocks 100, 102, 103, 104, and 105 are required. Such entries shall be directed via official
Government CARB mi nutes and made by the Contractor within 1 week follow ng the recei pt of the mnutes.

C.2.5.9.4 The Contractor shall provide FACAR supporting information/docunentation (supplier data, test data, certifications, draw ngs,
di gi tal photographs,etc) to the VISION systemeither voluntarily or upon Governnent CARB nmenbers request. The supporting docunentation
shall be submitted in *.pdf format. If the Contractor is providing this supporting docunmentation, the first words in Data Bl ock 120 of
the ASCI| format Corrective Action data stream shall be Supporting Docunentation. Each FACAR shall include specific detailed
identification of this supporting docunentation. Each time the CA Entry Date changes and additional supporting docunentation is
submitted, the first words in Data Block 120 shall be supporting docunmentation and a descriptive narrative of the supporting

docurent ati on changes shal |l be provided.

C.2.5.9.5 The Contractor shall access the ATIRS/VISION System for TIRs and correspondi ng FACAR subm ssions prior to the first
schedul ed CARB to assure system conpatibility and snoother processing of emmiled data deliverables.

C.2.5.9.6 I NTERI M FACARs - InterimFACARs shall be provided by the Contractor within the followi ng specified tine franes:

a) Critical Defect 48 hours after Government notification.
b) Mjor Defect 20 days after Government notification.

c) Mnor Defect |Interimresponse optional.

d) Informational No interimresponse required.

Critical, major and minor defects are critical, major and mnor nonconfornances as defined in FAR paragraph 46.101. Infornmational TIRs
are TIRs not classified as critical, major or minor. The interimresponse shall provide the status of the Contractors investigation,
and proposed date for submission of the final response. The interimstatus shall be updated every 30 days subsequent to the initial

interimresponse. The Governnment CARB nenbers may agree with the Contractor to extend or nodify the tine period for subsequent interim
responses.

C.2.5.9.7 FINAL FACARs - For TIRs where an interimresponse has not been submitted, a Final FACAR is due within 45 days of TIR
receipt. For TIRs where an interimresponse has been submtted, a Final FACAR is due within 45 cal endar days after receipt of the
interimFACAR  The Contractor shall provide Final FACARs to all Informational TIRs if those reports identify any shortcom ng,
deficiency, and/or any non-conpliance with the specification or contractual requirenents.

C.2.5.9.8 Revision to TIRs will be handled in the sane manner as stated in C.2.5.9.1 thru C 2.5.9.6.

C 25099 The Contractor shall conspicuously mark, tag, and control each failed test exhibit received fromthe tester as it
corresponds to its respective TIR Al identification markings/taggings placed on a failed test exhibit by the testers shall be
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mai ntained with the exhibit. Each failed test exhibit supporting the FACAR process shall not be handled in a nanner that nay obliterate
facts which are viewed by the Governnment CARB as pertinent to the analysis. The Contractor shall be fully responsible for the storage
of each failed test exhibit and the iten(s) shall remain stored pending disposition of the failure analysis and Government CARB
notification and approval .

C.2.5.9.10 Scoring Conferences/Corrective Action Review Board (CARB) Meetings

C.2.5.9.10.1 Scoring conference. The Contractor shall identify any |egacy deficiencies as a part of their failure analysis. A |egacy
deficiency is defined as a deficiency caused by a TDP deficiency no inclusive of the Contractor's Phase Il changes (paragraph C 1.2.3),
any interface related changes made to parts, conmponents, assenblies or other itens necessary to accommmodate Contractor changes, and any
test related nodifications to Contractor changes fromthe date of proposal submission. During and after CGovernnment testing, Scoring
Conferences will be held to review and i ndependently score Test Incident Reports (TIRs) prinarily affecting blocks 41-44 of the TIR
Contractors will be able to attend the conference neeting to present to the Government Scoring Conference nmenbers information, evidence,
or opinions that the nmenbers should consider | AWDA and Congressional directions. The Contractor will not attend the actual scoring of
the TIRs. During these conferences, the Governnment will determ ne which TIRs would qualify as scored m ssion failures, essential

mai nt enance actions, unschedul ed mai ntenance actions, etc. |AWFailure Definition/Scoring Criteria, Attachment 11, to devel op official
reliability, maintainability, and durability assessments. The Scoring Conference may also at this time revise the incident
classification (Critical, Major, Mnor, Information) based on known test data and/or the quantity of TIRs for a particular failure node
(AR 73-1, DA PAM 73-1). The Government will notify the Contractor of the Scoring Conference results within 10 worki ng days of the
nmeeting through the PCO

C.2.5.9.10.2 CARB Meetings. During and after Government testing, CARB neetings will be held to review the functional/performance
failure data and corrective action status of all TIRs classified in block 32 of the TIR as Critical, Major, or Mnor. The CARB wll
review the contents of CDRL A016 DI -RELI-81315(T)(primarily affecting blocks 100-123 of the TIR). FACARs subnmitted IAWC. 2.5.9.1
through C. 2.5.9.8 shall not conflict with Contractor subm ssions made at the Scoring Conference.

C. 2.5.10 Test Vehicle Mdifications

C.2.5.10.1 Al desired changes to test vehicle hardware or software shall be initiated by a Test Wrk Authorizati on Document (TWAD).
The Governnent will review and process this formw thin 2 working days after receipt. Once a nodification has been validated during
testing, the Contractor shall initiate Deviation | AWSection C.2.2.5.

C.2.5.10.2 The formshall be in Contractor format; a copy of which shall be provided to the TACOM Qual ity Assurance Representative | AW
CDRL A017.

C. 2.5.11 Conponent First Article Testing (CFAT). First Article Tests shall be required for all CFATs contained in the FMIV TDP as
described in C.1.2.5 as well as the Conponent First Article Tests specified in the follow ng contract clauses; clauses C 2.5.11.1
through C. 2.5.11.10 shall apply to all CFATs contained in the FMIV TDP, Attachnents 2 and 3.

C.2.5.11.1 The Contractor shall perform CFAT on the conponents and systens |isted bel ow. The Government reserves the right to be
present at any such testing. The Contractor shall notify the Government a mninmum of 20 days prior to conducting a test. Failure to
notify the Government within the time limt nay, at the Governnents discretion, be grounds to reject the test. Were a systemis
referenced, the Contractor is responsible for conducting the test at the conponent part level; for exanple, Steering Systemrequires
conmponent |evel testing of the steering punp, steering gear, steering columm, steering wheel, steering shaft, steering assist cylinder,
and danper shock, as a mininmum The test shall include a dinmensional inspection that validates the conponent neets the |level 2 draw ng
requi renents. The approved CFAT procedures shall become the baseline test requirements of the Quality Assurance Provisions. During the
Physi cal Configuration Audit, a conplete review of Quality Assurance Provisions and associated requirenents will be perforned, if
applicable. First Article Tests shall evaluate performance, durability, and environmental tests. Conponent First Article test itens
shall be listed on the Quality Engineering Planning List (QEPL) and shall be representative of itenms to be manufactured using the same
process, facilities and procedures as will be used for contract production. The Contractor is responsible for all CFATs and notifying
the Governnent of conponents requiring CFAT. It is the Contractor's responsibility to assure the QEPL is conplete. Failure to subnmit a
conplete list and schedule to the Government will not relieve the Contractor of Conponent First Article Testing. Delays in schedule as a
result of the Contractor's failure to identify the CFAT conponents requiring first article test will be the responsibility of the
Contractor. The conponent First Article shall be inspected and tested to all requirements of the draw ng(s), and specification(s) of the
TDP (I AWC. 1.2.5) and successfully conpl ete CFATs.

(1) Engi ne (18) Electrical Wring System

(2) Transm ssi on (19) Control Station-Control/Gauges
(3) Transfer Case or Drop Box Assenbly (20) Suspension System

(4) Trailer Leg Mechani sm (21) Filter/Separator Assenbly

(5) Steering System (22) Starter

(6) Mat eri al Handl i ng Equi pnent (s) (23) Air deaner

(7) Car go/ Dunp beds (24) Fan, Cooling System

(8) Dunp Body Hydraulics (25) Fan, Cutch Drive

(9) Air, Hydraulic oil or fuel tanks/ reservoirs (26) Radi ator
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(10) Fifth Weel (27) Engine After Cool er
(11) Propeller Shaft (28) Transmission G| Cool er
(12) Power Take-Of (PTO Mechanism (29) Cab
(13) Van Body (30) Heater Assenbly and Core
(14) Brake System (31) Alternators
(15) Pressure Rel ease Val ve(s) (32) Wnches
(16) Wheels (33) Van Heater
(17) Electronic Control for Engine, (34) Van Air Conditioner

Transm ssion, Central Tire Inflation
System Anti-lock Braking Systemetc.

C.2.5.11.2 The Contractor shall specify the nunmber of conponent units required to perform CFAT.

C. 2.5.11.3 Conponent First Article Test Plan. The Contractor shall prepare and submt for Government approval, prior to the beginning
of any CFAT, a reconmended inspection plan for the first article iten(s). CFAT shall be conpleted 30 days prior to the start of PVT.
Individual First Article Test plans shall be subnmitted for Governnent review within 90 days after contract award | AW DI D DI - NDTI - 80566
(CDRL A018). The Government will have the right to nonitor all CFATs. The Contractor shall provide a list and tinme schedul e of CFATs as
part of this plan, including anticipated conpletion dates.

C.2.5.11.4 CFAT Report. The Contractor shall submt all CFAT Report(s) within 60 days of CFAT conpletion. Reports shall be identified
CFAT. The CFAT report(s) shall include part number drawi ngs and Quality Assurance Provisions. The CFAT report shall be prepared | AWM L-
STD-831 and DI D DI - NDTI - 80809B (CDRL A014). CFAT reports shall contain a matrix summary which tabul ates each test/inspection perforned,
results of each test (pass/fail), corresponding page where data is |ocated, Contractor position and any corrective action, if required,
shal | be included in the report.

C. 2.5.11.4.1 Conditional Acceptance of Conponents pending CFAT Conpletion. The Contractor can use conponents in the manufacture of
FMIV vehi cl e production, pending successful conpletion of the CFAT for that conponent provided:

a. The Contractor agrees to successfully conplete all of the CFAT tests.

b. The Contractor shall rectify all deficiencies/discrepancies in each conponent that are identified during the subsequent
CFAT testing, regardless of the location of each conponent.

c. In the event that there is a CFAT failure during the period of time that the Contractor is authorized to use conponents,
then the Governnent reserves its right to:

(1) Not accept, or cease acceptance, whether conditional or final, of vehicles

(2) Require the Contractor to repeat all, or a portion of, the PVT at the Contractor's expense
C.2.5.11.5 Disapproval. |f the CFAT is disapproved, the Contractor, upon Government request, shall repeat any or all CFATs. After such

request for additional tests, the Contractor shall nmmke any necessary changes, nodifications or repairs to the First Article or select
another First Article for testing. All costs related to these tests are to be borne by the Contractor, including any and all costs for
addi tional tests follow ng disapproval. The Contractor shall then conduct the tests and deliver another report to the Governnment under
the terms and conditions and within the time specified by the Government. The Government shall take action on this report within the
time specified. The Government reserves the right to require an equitable adjustment of the contract price for any extension of the
delivery schedule, or for any additional costs to the Government resulting fromthese tests.

C.2.5.11.6 Changes. |If changes are nade to the technical data, production processes, facilities, and/or type of material, a subsequent
CFAT may be required, as determ ned by the Government. Wen either of the above conditions occur, the Contractor shall notify the
PCO ACO so that instruction for the subm ssion, inspection and notification of results can be made. Costs of CFATs resulting from
Contractor proposed technical data changes, production process change or material substitution shall be borne by the Contractor.*

C.2.5.11.7 Manufacture. The Conponent First Article offered for test(s) nust be manufactured at the facilities in which that iten(s)
is to be produced under the contract. If the First Article is a conponent not manufactured by the Contractor, the conponent nust be
manuf actured at the same facilities in which the conponent is to be produced for the contract. A certification by the Contractor to
this effect nmust acconpany each CFAT which is offered. In the event CFAT reveal s deviations fromcontract requirenents, the Contractor
shal |, at the location designated by the Governnment, make the required changes to the itens, or replace all the items nanufactured under
this contract, at no change in contract price.

C.2.5.11.8 |If not specified otherwise in the applicable specification or Quality Assurance Provisions or elsewhere in this clause, the
First Article shall be taken fromthe first 10 units produced for this contract. In the event that the first 10 units of a lot are not

avail abl e, the Governnment reserves the right to select the CFAT quantity fromany lot..

C.2.5.11.9 Subconponent First Article Test requirenments may be nmet during the performance of the First Article Test of a higher
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assenbly, only if the required characteristics can be tested. If any characteristic of the subconponent is not or cannot be tested
during the higher assenbly testing, the subconponent shall be tested separately.

C. 2.5.11.10 Reserved.

C.2.5.11.11 Conponent First Article Conditions. The CFAT requirenment is considered to be net if the Contractor certifies that (1) the
suppl i er has conponent First Article Approval on the identical part delivered for use in a previous vehicle production contract with the
Government and (2) the supplier has been a continuous supplier of the part (for purposes of this clause, a continuous supplier is
defined as one which has not had a break in production in excess of one year, and the design and nanufacturing/assenbly process or place
of manufacture have not been changed). If mlitary/federal specifications are applicable to the conponent and changes to these docunents
have been inplenmented which may inpact form fit, function or performance, a First Article Test shall be acconplished. Further, if
degradation of performance of the conponent is evident, as determned by the Governnment, a First Article Test will have to be

acconpl i shed.

C 2.5.12 Disposition of Al Test Vehicles/Kits (including optional testing). Follow ng successful conpletion of testing, the
Governnment may el ect to have specific test vehicles or kits refurbished at Governnent expense.

C. 2.5.13 Foll ow-On Production Testing (FPT). The FPT will be conducted | AWATPD 2131C, Attachnent 1, Section 4, paragraph 4.6- See
Section H 9 Optional Testing

C. 2.5.14 Control Tests. The control test will be conducted | AWATPD 2131C, Attachnment 1, Section 4, paragraph 4.5.

C. 2.5.15 Limted User Test ( LUT)for Expansible Van and Dunp Models. The CGovernnment will be conducting a separate LUT for the
Expansi bl e Van and Dunp Mbdels. Length of testing will be approxinmately 3 nonths for the Expansible Van and 1 nonth for the Dunp.
Testing for the Expansible Van will begin 30 days after conpletion of PVI. Testing for the Dunp will beign 60 days after conpletion of
PVT. The delivery requirenents are specified bel ow

LUT Test Vehicle Requirenents

MODEL Qry M LEAGE TEST SITE TEST TYPE
XMLO87A1 2 1, 000 Ft. Hood RAM: DY Per f
MLO90 2 1, 000 Ft. Leonard Wod RAM DY Per f

The Contractor shall provide System Support Packages and Contractor Test Support IAWC.2.5.6 and C.2.5.7, TIR FACAR and Test Vehicle
Modi fication IAWC. 2.5.9. and C. 2.5.10. The test vehicles, representative of the production deliveries, shall be furnished to the
Governnment test site. Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole responsibility of
the Contractor.

C.2.5.16 Physical Configuration Audits

C.2.5.16.1 Physical Configuration Audits (PCA) shall be perfornmed by the Contractor and w tnessed by Governnment personnel to validate
the new hardware being introduced to the FMIV TDP, Attachnent 2, utilizing Level 3 draw ngs of which ECPs have been approved by the
Governnment. The PCA shall be based on each ECP. The Contractor shall also include conponents that require a change of supplier from
the baseline configuration. The acconplishment of the PCA shall follow the schedule delineated in the Governnent-accepted detail ed
Physical Configuration Audit Plan identified in paragraph C 2.5.16.2 and shall be conducted increnmentally on the vehicle, its conponents
and parts of conponents. The PCAs shall be conpleted no later than 120 days after delivery of PVT vehicles. Guidance for conducting
the PCA is contained in Arny Regul ation 70-69 and M L-STD -1521.

C.2.5.16.2 The Contractor shall submt for Government approval, a detailed Physical Configuration Audit Plan, |AWDI D DI - CMAN- 80556A
(CDRL A019). The PCA shall be phased to 90 days after each ECP is approved. Each PCA shall be conpleted within 90 days. Hardware
delivered for the PCA shall be built to Level 3 draw ngs.

C.2.5.16.3 The PCAs will be performed on the itens selected by the Governnent. The Governnent may, at its discretion, choose any
drawi ng characteristics deemed necessary to verify during the PCA. The Contractor shall subnmit a conprehensive list of all current
drawi ngs which are contained in the TDP and which are representative of the configuration being audited. The list shall be provided to
the Governnent 90 days before the start of the PCA. The Governnent will select a sanple of parts fromeach increment as delineated in
the CGovernnent- approved Configuration Audit Plan. The nunber of sanples selected shall be | AWthe follow ng:

Nunber of
Physi cal Configuration Audit
Items on List or Sanpl e Size of

Engi neeri ng Change Proposals Items for |nspection
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0to 8 5
9 to 25 9
26 to 50 13
51 to 90 16
91 to 150 20
51 to 280 32
281 to 500 50
501 to 1200 80
1201 to 3200 125

C.2.5.16.4 The Contractor shall provide notification to the PCO and the ACO not |ess than 21 days prior to the conducting of any audit.
An agenda shall be provided | AWCDRL A020. The CGovernnment Quality Assurance Representative(s) shall be present in all cases. The
Contractor shall also provide the PCO (concurrent with the agenda): (i) all first piece inspection reports; (ii) material, hardness and
finish certifications; and (iii) all subassenbly inspection/material, hardness and finish certifications.

C.2.5.16.5 Al parts, assenblies, and subassenblies offered for PCA shall be produced using tooling, processing and inspection
procedures that will be followed during production. Quality Assurance Provisions shall be audited to the extent possible to assure
conpatibility with the draw ngs.

C. 2.5.16.6 |If findings froma PCA disclose no difference between the PCA item the Level 3 drawi ngs, and related quality assurance
technical data, the Contractor shall submit, for approval, a final PCA report, including the PCA Inspection Reports (see DI D DI - CVAN-
81022, CDRL A021 for guidance).

C.2.5.16.7 |f deficiencies are found during the PCAs and these deficiencies exceed 5% of the total characteristics audited on any
increment, the Contractor shall initiate corrective action and be required to provi de objective evidence that simlar trends do not

exi st on future subm ssions to the Government. Further, the Contractor shall be required to audit the entire draw ng

package/ configuration itemand correct all errors if deficiencies exceed 5% of the total characteristics on the Government sel ected
parts. Ceneral characteristics such as conponent workmanship shall be counted as one (1) per conponent; i.e., poor soldering on a
circuit card, or burns on a conponent, shall count as one (1) observation and/or one (1) deficiency. Draw ng deficiencies such as
spelling errors, draw ng format deficiencies, and incorrect dinensioning practices shall be counted as one (1) defect per category;
(i.e., adraning with three (3) misspelled words, four (4) fornat deficiencies, and five (5) inproperly dinmensioned items will equal a
total of 3 defects, one (1) for each category) and di mensional discrepancies of the hardware or drawings will count as one (1) defect
for each discrepancy.

C.2.5.16.8 The Contractor mnust correct the errors and present corrective action through an ECP to the Governnment before PCA approval is
consi dered.

C.2.5.16.9 1In the event deficiencies are not resolved and corrected, the Contractor shall be deenmed to have failed to make delivery
wi thin the neaning of the DEFAULT clause of this contract.

C. 2.5.16.10 The CGovernnent reserves the right to stop acceptance of all vehicles if the PCAis not conpleted within the schedul e
specified in this contract. Al costs associated with the contract or failure to conplete the PCA as originally schedul ed shall be

borne by the Contractor.

C 2.5.17 Statistical Process Controls (SPQ)

C. 2.5.17.1 The Contractor shall validate the quality of the product, whether produced at the prime Contractor facility or
subcontractor/supplier facility. Wien using Statistical Process Control (SPC) data and analysis for validation purposes, the techniques
utilized shall be based on statistically valid and established nethods.

C.2.5.17.2 The Contractor and their suppliers shall have docunented procedures, as part of their quality system for the
identification and selection of characteristics for the application of SPC. Candidate characteristics shall be conposed of (1) Critical
and Maj or Product and performance characteristics identified in the Technical Data Package and other contract docunents, (2)
Characteristics deened vital or significant froma formal team approach process analysis, such as Potential Failure Mde Effects

Anal ysis (PFMEA), (3) repetitive/historical type failures. The Contractor shall continue to performPareto Analysis throughout the life
of the contract to analyze/determ ne application of SPC techniques.

C.2.5.17.3 The Contractor and their suppliers shall have docunented procedures, as part of their quality system for the devel oprent
and mai ntenance of Process Flow Diagrans for all processes that use SPC. The flow diagrans will be available for Governnment and in-
process auditing.

C. 2.5.17.4 The Contractor and their suppliers shall have docunmented procedures, as part of their quality system for the devel opnment
and mai ntenance of detailed process control plans. The process control nethods enpl oyed shall be prevention oriented, such as
statistical process control.
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C.2.5.17.5 The Contractor and their suppliers shall have docunented procedures for the performance of process capability studies. The
Contractor and their suppliers are encouraged to perform process capability studies during process planning, devel opnent, sustainnent,
and i mprovenent efforts. Should the Contractor and their suppliers request reduction of contract-related inspections, approval

deci sions shall be based on process capability indices (Cpk, Ppk, Cpm) for variables data and for attribute data, product acceptance
expressed as a percentage or PPM defective.

C.2.5.17.6 The Contractor and their suppliers shall have docunented procedures for the performance of audits and the review and

anal ysis of the audit results. These procedures shall include the auditing of: (1) the product appraisal nethods, (2) the product to
val i date control chart data, (3) the process to validate conpliance to work instructions, (4) conpliance to control chart procedures.
These procedures shall also define the extent and frequency of each audit, and who shall conduct the audit.

C. 2.5.18 Conti nuous_| nprovenent Teanms. The Contractor shall establish continuous inprovenent teams. The Contractor shall appoint a
representative to function as a Liaison Oficer with the Governnent to keep the CGovernnent abreast of progress of the continuous
improvenent teanms. The Liaison Oficer will be responsible for maintaining statistical control charts for Contractor and Gover nment
detected di screpancies. The Liaison Oficer should use a conbination of statistical signals, Pareto analysis, and custonmer conplaints
to determine the vital few characteristics requiring investigation and corrective action. The continuous inprovenent teanms shall have
organi zational freedomto cross departnmental lines to obtain the resources needed to correct problems. The Contractor shall assure that
corrective action feedback |oops are in place to assure corrective action is taken at the source of the problem The continuous
inprovenent teanms shall assure that the final inspection record is updated as required. The final corrective action for a particular

i ssue shall address the root cause of the subject failure/problemas well as contain a description of the effort to apply the corrective
action, lessons |learned, and its applicability to other areas in order to preclude sinmilar failures/problens.

C. 2.5.19 Cancel ed Specifications and Standards. Specifications and standards referenced in the ATPD 2131C, Attachment 1 and FMIV
TDP, Attachment 2, may be used to satisfy requirements even after the referenced docunents are cancel ed. Replacenent specifications and
standards may al so be used to satisfy ATPD 2131C, Attachnent 1 and FMIV TDP, Attachnent 2, requirenents in lieu of the cancel ed
docunment. Docunent replacenment nmust be noted in the cancel ed and/ or replaced docunments. A technical evaluation shall be applied to
determ ne the nearest equival ent requirenment | AWnew specifications or standards. The Contractor shall document any necessary
interpretation and shall nake this available to the Government upon request. The process used by the Contractor shall be submitted to
the PCO for review and concurrence 30 days after contract award. This process shall follow the guidelines contained in DFARS 211.273
entitled Substitutions for Mlitary or Federal Specifications and Standards.

C. 2.5.20 Certifications to ATPD 2131C, Attachnment 1, Performance Requirenents. Fifteen (15) days prior to First Production Vehicle
I nspection (FPVI), the Contractor shall provide all certifications required by ATPD 2131C, Attachnent 1 to the Government |AWDI -M SC
80678 (CDRL A022). The certifications and testing required shall be resubnitted to the Government if changes are made to the hardware
and systenms subsequent to the original certification.

C2.6 Pr ogr am Managenent

C2.6.1 Technical Data and Reports

C26.1.1 Unl ess ot herwi se specified, the Contractor shall prepare technical data and reports and subnmit themin the format and scope
specified in the applicable Contract Data Requirenments List (CDRLs)(DD Form 1423), Data Item Description (DI D) (DD Form 1664) or as
described in the contract Scope of Wrk. Unless otherwi se stated, all technical data and reports shall be submitted by E-nail or by
other electronic nmeans nutually agreed to by both parties. Data/Reports submtted by E-mail shall not exceed 3 nmegabytes (MB) in file
size. Data/Reports over 3 MB shall be transmtted on a disk via regular mail. Al proprietary data/export control data submitted by
the Contractor shall be subnmitted via a conmputer disk.

C2.6.1.2 Data ltem Descriptions. Copies of standard Data |tem Descriptions (DI Ds) invoked under this contract shall be provided as
Exhibit B of this contract. Tailored DIDs along with unique DIDs unavail abl e through nornal channels are also furnished with this
contract as Exhibit B. Tailored DIDs are highlighted by the use of "(T)" followi ng the DID nunber, eg., DI -E-1112(T).

C26.1.3 Status Report. The Contractor shall provide the Governnent with a nonthly status report of all technical data and reports

required under this contract. The report shall, as a mnimum list all technical data, reports, studies, analyses, mnutes, etc., when
they are required, (e.g. nonthly, one-tine), when the data was delivered, and the requiring office for the itemprovided. The report
shall identify those items not delivered on tine and shall provide a revised date for the delivery of the item The Contractor shall
include a reason for all items delivered late. This report shall be in contractor format and shall be provided electronically to the

Governnment no later than the fifteenth of the month. The first subnmittal of the report is the first nonth after contract award. This
report shall be provided to the PCO the ACO and to the Project Managers O fice. (CDRL A023)

C. 2.6.2 Vehicl e Tracking Report.

C26.21 The Contractor shall prepare and deliver a Vehicle Tracki ng/ Shipping Report spreadsheet. Reporting is required for all
truck and trailer CLINs under this contract. This shall include all vehicle |loans. The first report shall be submtted the day of
first vehicle delivery and will be provided electronically. The report data shall be maintained current for each day's production as
additive to the master file. The Contractor will submt the report in a nutually agreed upon format in a program such as M crosoft
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Excel. The report will contain the following information, and will be capable of being sorted by any of the colums of infornmation
(CDRL A024).

Vehicle Serial No.

CLI N No.

Model

Regi stration No.

Engi ne Serial No.

Transni ssion Serial No.

Build Date

Col or

DD250 No.

DD250 Dat e

CGovt. Bill of Lading (B/L) Ship Date
Govt. B/L

Customer (Mark for)/Purpose (such as PM JSTARS, 519 Bat/| OT&E Vehicle)
M LSTRI P # (Docunent Nunber)

Total MLSTRIP Quantity

Ship to City/ State

Met hod of Shi pnent (Rail/Truck)

If shipped by truck, the Carrier nane
Vehicl e Type (production or prototype)
Contract Mdd for shipping instructions
Loan vehicles will include who vehicle is |oaned to, duration, date it will be returned, & purpose of |oan

C2.6.2.2 Ret urned Vehicles. The Contractor shall also prepare and deliver a report for all vehicles returned to the Contractors
site, containing the follow ng information (CDRL A024):

CLIN
Vehicle Serial No.
Model No.

Regi stration No.

Ship fromCity/State

Vehicl e Type (production or prototype)

Identify whether any retrofits, reworks or nodifications are required and when they will be conpleted

C.2.6.3 Dai ly Shipping Report. The Contractor shall prepare and deliver a Daily Shipping Report spreadsheet, including weekends as
applicable. Reporting is required for all truck and trailer CLINs under this contract. (CDRL A025). The first report shall be
subnmitted the day after the shipment of first vehicle and shall be thereafter subnmitted daily for the previous days shipment. The
report shall be electronically submtted in Mcrosoft Excel format capable of being sorted by any of the colums of information. A
negative report is required for any day there is no shipment of trucks or trailers. The report will contain the follow ng information:

Col or

Ship Date

Govt. B/L

Vehicle Serial No.
Model

CLIN No.

DD250 Nunber

M LSTRI P # (Docunent Nunber)
Ship to City/ State
Mode of shipnent (rail, truck)

C.2.6.4 The Arny Maintenance Managenent System (TAMVS). The Contractor shall conplete DA Form 2408-9, Equi pnent Control Records
for each end item of equipnment |AWDID DI -L-1400A and DA Panphl et 738-750. The Contractor shall prepare the formto report shipnment of
the itemfromthe acceptance point of the initial accountable Arny consignee (CDRL A026). The Log Book copy shall be placed in the book
bi nder/ equi pment record folder and attached to the end item of equipnent. El ectronic copies will be delivered to LOGSA and TACOM ( CDRL
A026) .

C.2.6.5 Cost _Rel ated Reports

C2.6.51 Contractor Cost Data Reporting (CCDR) Requirenents. The Contractor shall submt the cost-related reports specified bel ow
Al reports shall be prepared |AWthe data item descriptions.

Form Title DI D CDRL
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DD 1921 Cost Data Sunmary Report DI - FNCL- 81565 A027
DD 1921-1 Functional Cost-Hour Report and Progres Curve Report Dl -FNCL-81566A A028

C2.6.52 Cost _Reports for Cost Reinbursable CLINs. The Contractor shall prepare and subnmit a cost report for all CLINs that are on a
cost reinbursenment basis (CDRL A029). The report shall be in Contractors format and shall include the follow ng for each CLIN

a. Total cost to date
b. Cost at conpletion

The report shall be submitted quarterly (every 3 nonths) and shall begin when the Contractor starts incurring costs against any cost
CLIN.  The report shall be submtted within 20 days of the end of the quarter the report is for, and shall include information for the
last month of the quarter (eg., report if the report is for Apr, May, and Jun; it is due NLT 20 Jul and shall include data for Jun).
The report shall be submitted to the Government as identified in CDRL A029.

C.2.6.6 Production Reports

C.2.6.6.1 Production Progress reports as required by FAR 52.242-2, entitled, "Production Progress Report", shall be prepared | AWthe
instructions printed on the DD Form 375 or in Contractor's format. DCMA review, comments, and signature are required prior to

di stribution of the report. Government approval is required if Contractor format is elected. The report shall be electronically
submitted in Mcrosoft Excel format capable of being sorted. The first report shall be subnmitted 3 nonths prior to the first full nonth
in which vehicle delivery is required. The report shall be submtted each nonth thereafter until a final report, so marked, is
subnmitted at the close of the month during which the Contractor has made the final delivery of material under this contract (CDRL A030).

C.2.6.6.2 Al report subnmittals shall be nade not |ater than the 8th working day of the nonth follow ng the nonth covered in the
report. The report shall be sent by e-nmil.

C2.6.7 Meetings, Reviews and | PT Requirenents

C26.7.1 Meetings. The Contractor shall conduct the follow ng neetings, unless otherwi se notified by the PCOin witing:

c26.7.1.1 Start of Work Meeting. A Start of Work (SOWN neeting shall be conducted at the Contractor's facility within 30 days after
award of this contract. It shall last no longer than 2 days. This neeting shall review the Contractors systenms and schedul es that
shal |l be utilized during this contract. The nmeeting will review the follow ng functional areas:

Engi neeri ng

Product Assurance & Test

I ntegrated Logistics Support
Busi ness Managenent/ Contracts
Program Managenent Revi ew
Partnering

System Techni cal Support (STS)

L i

C.2.6.7.1.2 Mnthly Managenent Review. There shall be Mnthly Managenent Reviews. The review shall last no longer than 1 day. The
reviews shall be held via Video Tel econference (VTC), conference call, or at the Contractors facility, unless otherwi se notified by the
PCOin witing. VIC, in lieu of actual face-to-face neetings shall be the preferred nethod for conducting neetings. However, the

Mont hly Managenent Review shall be held quarterly at the Contractors manufacturing facility. The Monthly Management Reviews shall
include the foll ow ng:

Engi neeri ng Managenent Revi ew

Product Assurance & Test Managenent Review
I ntegrated Logistics Support review

Busi ness Managenent/ Contracts Revi ew
Program Managenent Revi ew

Par t neri ng

Syst em Techni cal Support (STS)

@ "o a0 o

C.2.6.7.1.3 |Integrated Product Teans (IPTs). The Contractor shall form|PTs as necessary to interact with the Government Project
Manager's office during the termof this contract. The followi ng are exanples of |PT neetings that are included under this category:

a. |ILS Reviews - |ILS Reviews will be event-driven and agreed to by the Government and Contractor. Publications Reviews and
Provi si oni ng Conferences are exanples of ILS Reviews included in this category of ILS Reviews. Meeting times and locations will be
agreed to by the IPT. Meeting agenda will be jointly devel oped and will focus on the status of the |ogistics support package, |ogistics
pl anni ng, devel opnent, schedul es, issues and actions. A record of all key decisions and actions will be naintained by the Contractor,
and approved by the Governnent and Contractor.
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Quality Assurance Managenent Meeting -

The Contractor shall schedule a

Meetings to be held alternately between TACOM and the Contractors production facility

and held within 90 days of contract
be no nore than
shall prepare minutes | AWCDRL A0O31 and an agenda | AW CDRL A020.
with their citizenship and date of birth along with their agenda.

nmeetings shall

of attending personnel

awar d.
day in length.

Fol | ow-on neetings shall
The Contractor

be held every 60 days thereafter.
present status of agenda topics at the meeting.
For neetings schedul ed at TACOM the Contractor shall include a |ist

nd participate in Quality Assurance Managenent
or by VIC. The initial neeting shall be at TACOM
Unl ess agreed ot herw se, the
The Contractor

C.2.6.7.2 Meet i ng Managenent .
C.2.6.7.2.1 Agendas. The Contractor shall prepare agendas for all neetings in the contract in Contractor format. Agendas shall be

subnmitted by e-mail

C.2.6.7.2.2 Mnutes.

The Contractor shall

5 cal endar days prior to the nmeeting (CDRL A020).

prepare minutes of neetings specified in the contract in Contractor format.

Mnutes, with a

list of attendees, shall be provided as identified in CORL A0O31 by e-mail, in M5 Word format, within ten (10) working days after the
nmeet i ng.
C27 Integrated Logistics Support (ILS)

c27.1

Basi c_Requi renent .
described herein of the FMIV Al CR program

foll owi ng vehicles:

The Contractor,

Wth respect to ILS,

together with the Government, shall pl
the term"FMIV Al CR programt or "FMIV Al CR vehicles" refers to the

an, manage, and execute the |ogistics requirenents

MLO78 Al TRK, CARGO, LMIV w o w nch 2320- 01- 447- 6343
MLO78 Al TRK, CARGO, LMV, w winch 2320- 01- 447- 3888
MLO79 Al TRK, VAN, LMIV w o w nch 2320- 01- 447- 4938
MLO80 Al TRK, CHASSIS, LMIV w o w nch 2320- 01- 447- 6345
ML082 TRAI LER, CARGO, LMV 2330- 01-449-1775
MLO83 Al TRK, CARGO, MIV w o winch 2320- 01- 447- 3890
MLO83A1 TRK, CARGO, MIV, w w nch 2320- 01- 447- 3884
ML084 Al TRK, CARGO, MIV, w MHE 2320- 01- 447- 3887
MLO85 Al TRK, CARGO, MIV, LWB w o w nch 2320- 01- 447- 3891
MLO85 Al TRK, CARGO, MV, LWB, w wi nch 2320- 01- 447- 3897
ML086 Al TRK, CARGO, MIV, LWB, w MHE 2320- 01- 447- 3895
MLO88 Al TRK, TRACTOR, MIV w o w nch 2320- 01- 447- 3893
ML088 Al TRK, TRACTOR, MIV, w w nch 2320- 01- 447- 3900
MLO89 Al TRK, WRECKER, MIV, w wi nch 2320- 01- 447- 3892
MLO90 Al TRK, DUWP, MIV w/ o w nch 2320- 01- 447- 3899
MLO90 Al TRK, DUWP, MIV, w w nch 2320- 01- 447- 6344
ML092A1 TRK, CHASSIS, MIV w/ o wi nch 2320- 01- 447- 3894
MLO95 TRAI LER, CARGO, MV 2330- 01- 449- 1776
MLO96 Al TRK, CHASSIS, LWB, MV 2320- 01- 447- 3885
Note: Logistics support for the XMLO87A1 TRK, VAN EXPANSI BLE and TRK, Load Handling System (LHS), MIV with TRAILER LHS, MIV is planned

under the STS portion of this contract. Logistics support for ML084Al/ RSV TRK, CARGO, MIV (H MARS RSV) and XML140 CHASSI S:
Launcher Chassis is being acquired under another contract.

H MARS

I LS program obj ectives are to analyze the support requirenents and to devel op and deliver a |ogistics support package including parts,
provi sioning data, technical data, training, and technical support for Contractor-generated ECPs for the FMIV Al CR vehicles and Speci al
Purpose Kits listed in the ATPD 2131C, Attachment 1, Annex M The ILS package shall include all the |ogistics data specified bel ow,

whi ch supports all Contractor- generated ECPs for the FMI'V Al CR vehicles and Special Purpose Kits. Al |LS/ Logistics Managenent
Information (LM) shall be prepared and delivered |AWthe requirenents specified herein, on the related CDRLs, and | AW gui dance provi ded
in Mlitary Handbook 502 Departnent of Defense Handbook for Acquisition Logistics and MIlitary Performance Specification 49506. The
Contractor shall provide |ILS managenent support that includes:

a. End Iten(s) Configuration Managenment Control/ILS Functional Interface
b. LM Research, Analysis, Devel opment, and Docunentation

c. Vehicle System Qperation and Mai ntenance Engi neering Anal ysi s/ Pl anni ng
d. Vehicle SystemlInitial and Fol |l ow on Provisioning/ Supply Support

e. Vehicle System Technical Publications Devel opment and Conti nuous Update

f. Operator and Maintenance Training/ Training Material Devel opnent/ Update
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Addi tional ILS programobjective is to maintain comonality between variants, and downward conpatability fromthe FMI'V Al CR nodel s down
to the FMIV A0 and FMIV Al nodel s.

C27.2 I LS Managenent Responsibilities. The Contractor shall appoint an |ILS Manager under the FMIV contract who will be the
primary Point of Contact (POC) for the Contractor devel opment of |ogistics products for the production effort and STS effort (C. 3.4.2).
The Contractors |ILS manager or their designee will:

a. Be responsible for managing Contractor efforts to nmeet |ogistics planning requirenents defined by the ILS Integrated
Product Team (I PT)

b. Serve as the lead for the Contractor for ILS | PT Reviews

c. Participate in mlestone planning and ensure |ogistics products are devel oped based on the jointly devel oped
(Contractor and Government) master schedul e

C27.3 The Contractor shall provide data sufficient to allow devel opment of new I LS products such as provisioning, cataloging,
operator, maintenance and training technical data, spare and repair parts information, and deliver that data, as specified within this
contract and the rel ated CDRLs/ DI Ds/ specifications with related attachments.

C27.4 I LS Managenent Control Log. The Contractor shall maintain an ILS Managenent Control Log (Contractor format, electronic
file) (CDRL A032) with supporting docunentation for CGovernnent review, as required, that tracks all changes to the production
configuration baseline and subsequent |ILS/LM inpact, to include the follow ng:

a. ECP Control Nunber (system subsystem conponent, part)

b. Provisioning Change (Required/ Not Required), by affected system sub-system assenbly, subassenbly, conponent Part
Nurmber (P/'N), Contractor and Governnent Entity Code (CAGEC), and NSN, if available via screening

c. Operation/ Maintenance Instructions Change (Required/ Not Required), by affected paragraphs/pages
d. Operation/ Maintenance Training Material Change (Required/ Not Required), by affected training packages, paragraphs, pages

e. Technical Publication Change (Required/ Not Required), by affected Technical Mnual (TM, paragraphs, pages,
illustrations

C217.5 Dedicated |LS Hardware. The Contractor shall ensure that first production hardware is available for the devel opnent,
validation and verification of the ILS package to include the technical nanuals.

C27.6 System Support Package (SSP). The Contractor shall deliver a System Support Package (SSP) to support each TM
Verification/Logistic Denonstration. The Contractor shall deliver SSPs to the indicated site by the required date. Itenms not furnished
or not furnished in sufficient quantities to support the activity shall be delivered to the site of the activity within 24-48 hours of
notification. The SSP shall include the latest configuration spare and repair parts, all special tools and Test, Measurenent and

Di agnosti c Equi pnent (TMDE), and the | atest version of equipnent publications. A System Support Package Conponent List shall be
prepared | AW CDRL A015.

C27.7 Logi stics Managenent Information (LM) Research, Analysis, Devel opnent, and Docunentation - Data

c27.7.1 LM data is herein defined as all vehicle specific technical information required to safely operate, nmintain, and support
the system by the intended target audience in its designated environment(s) for the expected life-cycle of the equi prment.

C27.7.2 The Contractor shall brief his strategy for conducting operation and nmintenance analysis at the ILS SON Meeting. Updates
to any anal ysis, procedures, and/or strategy shall be briefed at each subsequent ILS review

C27.7.3 Logi stics Managenent |nformation Summaries (LM S)/ Supportability Analysis Summaries (SAS), Mintenance Anal ysis
Pl anni ng/ Repai r .

C.2.7.7.3.1 The Contractor shall conduct a review of new operation and mai ntenance information for the affected systems (FMIV Al CR)
focusing on operation and mai ntenance anal ysis for new vehicle assenblies, sub-assenblies, spare parts, Basic Issue Itens (BIl),
Conponent of End |tem (COEl), Additional Authorized List (AAL), and kits, and identify the tools required to define optimal maintenance
support. The Contractor shall ensure LM is fully addressed in all ECPs and that LM is maintained to the nost current configuration
baseline and LM Data Summaries are provided | AWCDRL A03, DI-ALSS-815303.

C.2.7.7.3.2 LM Data for Engines and Transnissions. The Contractor shall provide technical data, repair manuals and test standards to
include dynanoneter test standards, required to rebuild/remanufacture and test the engine and transm ssion for the FMIV A1 CR and al so
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update as required | AW CDRL A034.

C.2.7.7.4 QI Analysis Report, DI-M SC 80390, CDRL A035. The Contractor shall update the O Analysis Report for the FMIV Al CR
engine and transm ssion, as required. |If there is any change in nodel or configuration of the engine or transnission between the FMIV
Al nodel and the CR nodel, this report shall be provided by the Contractor for the conponent (engine or transm ssion) which has been
changed. If there is no change in nodel or configuration in either the engine or the transmission, then this report will not be
required. The report shall contain information on wear-netal, netallurgy, location of sanpling valves, chem cal conposition of non-
standard lubricants supplied or required by the Contractor, failure rates of oil-lubricated conponents and recomendations for sanpling
and change intervals and |ubricant physical property linmtations.

C.2.7.8 Provi si oni ng Program

a. The FMIV system has an existing Provisioning Master Record (PMR). It will be determi ned at the SOWneeting whet her
parts that are not common will be addressed by either a separate Use on Code (UOC) or tracked by serial number. The Governnment wll
provide a copy of the LSA/LM database and the PMR database after the Start of Wrk neeting so the Contractor can performa
reconciliation of the two.

b. The provisioning programfor the FMIV requires that the Contractor maintain the PVR providing the Government with data
| AW Logi stics Managenent |nfornation Data Procedure, Attachnent 14, LM Data Products | AW CDRL A036, DI-ALSS-81529. Provisioning will
be maintained to a baseline representative of each engineering change. The PMR contains all data for the assenblies, sub-assenblies,
spare parts, and kits to include CCEl, BIl, AAL, and Special Tools and Test Equi pnent required to support the FMIV.

c. Al provisioning data submtted under this contract for the purpose of PMRinitial |oad or maintenance shall be |AWthe
requirenents herein; draw ngs/illustrations sufficient for provisioning shall be in *.pdf format. Updates to provisioning data shall
be provided by the Contractor | AWCDRLs A036 (Dl -ALSS-81528), A037 (Dl -ALSS-81529), A038, (Dl -ALSS-81530), and A039, Di-ALSS-81529.

d. The respective PMRs for each of the FMIV systens shall be the primary source for all Repair Part and Special Tools List
(RPSTL) generation for the life of this contract.

e. Pending conpletion of the database reconciliation process and conpl etion of any new provisioning efforts to include all
subsequent Provisioning On-1ine System (PCLS) inputs, the Contractor will generate a Logistic support Analysis (LSA) RPSTL Proof out put
product and forward it to the Government for the purpose of RPSTL integration. The Contractor shall be responsible for consolidating
the RPSTL Proof parts list and corresponding RPSTL illustrations to forma conpl eted RPSTL revision/changes for each FMIV. The
Contractor will conduct a quarterly reconciliation of the PMR and LSA/LM dat abases.

C27.81 LM Data Products/Provisioning Parts List (PPL), DI-ALSS- 81529, CDRL A036, as provided in Data Product Checklist, Attachnent
15.

a. The Contractor shall nmintain a Provisioning Parts List (PPL) in Contractor format (hard copy and el ectronic file)that
contains the proposed itens to be updated/|loaded into the PMR

b. After the conposite FMIV PMRs are conpletely |oaded/ updated to reflect the FMIV Al CR approved configuration at tinme of
contract award, the Contractor shall continuously naintain provisioning data for the FMIV. The PMR shall be updated as agreed to by the
| PT.

c. PLISNs shall be added and/or changed to reflect any changes in production configuration resulting from Engi neering
Change Proposals (ECPs) and/or Oiginal Equi prent Manufacturer (OEM/vendor parts information changes. The existing PLI SN LCN structure
will be used to the greatest extent possible.

C27.82 LM Data Products /Provisioning Parts List Index (PPLI) DI-ALSS-81529, CDRL A037 as provided in Data Product Checkli st,
Attachment 15. Cross-reference list of entries on the Provisioning Parts List (PPL) is to be prepared and delivered with each
Provi sioning Parts List subm ssion.

C.2.7.8.3 LM Sunmaries/ Pre-Procurenent Screening, DI-ALSS-81530, CDRL A038. The Contractor shall conduct pre-procurenent screening of
part nunbers and/ or technical characteristics screening for all itens to be provisioned. Drawings are not required for itens
acconpani ed by a copy of pre-procurenment screening results, which indicate the itemhas a valid NSN

The Contractor shall have the follow ng at each provisioning conference/review
(1) Proposed changes to LM data in Contractor format for review.
(2) One drawing for each part listed on the LM Data Product Report that does not have an NSN.

(3) A copy of the pre-procurenent screening that shows either a hit or no-hit for NSNs.
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C.2.7.8.4 LM Product s/ Suppl enent ary Provi si oni ng Techni cal Docunent ati on (SPTD)/Draw ngs (DI - ALSS-81529, CDRL A039). The Contractor
shall have provisioning conferences as soon as data is available but no later than 60 days after each PVT conpletion to provision the
Contractor-generated ECPs. The Contractor shall have avail able for review at each provisioning conference/review one hard copy

SPTD/ drawi ng for each itemon the PPL that requires NSN assignnent. These drawi ngs shall include a parts list, detail and assenbly
drawi ngs, interface control data, diagranms, performance characteristics, assenble/ make-frominstructions, and details of material for
each assenbly, sub-assenbly, spare part(s), kits, special tools, Bll, AAL or COEl on the FMIV vehicle system

a. The draw ngs shall be in PLISN sequence.

b. After approval of each drawi ng as being suitable for NSN assignnent, the drawi ngs shall be subnmitted on a Conpact Di sk
(CD) in Adobe Acrobat, pdf file, or some other software product format as agreed to, one week after conpletion of each provisioning
conference/ revi ew.

c. Text on all draw ngs shall be in the English | anguage.

d. The Contractor shall have all approved vendor Commrercial and Government Entity (CACE) Codes typed, stanped or witten
legibly with an authorized signature and date cited on all draw ngs.

e. Substitutes for draw ngs, such as comrercial catal ogs or catal og descriptions, sketches or photographs with brief
descriptions of dinmensions, material, nmechanical, electrical, or other descriptive characteristics are permtted only by exception on a
case by case basis by provisioner/Defense Logistics Information Service (DLIS) personnel.

C.2.7.8.5 Speci al Equi pnent Tool s and Test Equipnent List (TTEL) (DI-1LSS-80868(T), CDRL A040). The Contractor shall prepare and
deliver a TTEL listing those new, changed support items for the FMIV Al CR and Special Purpose Kits |listed in ATPD 2131C, Attachnent 1,
Annex Mthat are not currently listed in the FMIV Al Manuals. A list of Supply Catal ogs can be found in DA Panphlet 25-30, Sec. 6. The
TTEL List, with drawi ngs, shall be identified at the first provisioning conference/review. Based on approval of the TTEL, the
Contractor shall deliver the data concurrently with the first submttal of the provisioning data. Updates shall be provided with each
subsequent delivery of the LM Data Products.

C.2.7.8.6 Next Hi gher Assenbly (NHA) PLISNS and Overhaul Quantities.

a. NHA PLISNs and overhaul quantities (OvHL QTY) are generated through the provisioning process and used to identify and
forecast repair parts requirenments for all assenblies/subassenblies/ conponents. OVHL QTY is the estinmated nunber needed to support
overhaul of 100 NHA

b. The Contractor shall enter the i mediate NHA PLISN as wel|l as the applicable end item PLISNs, their Indicator Code and
OVHL QTY for each new PLISN entered in the PVR

C.2.7.9. Governnent _System Access. The Contractor shall provide updates to the PMR in a nmanner agreed to by the Governnent.

C.2.7.10 LM Quality Control Testing/Validation - LM Quality Assurance Verification.

C.2.7.10.1 LM Quality Control Testing/Validation. The Contractor shall physically test/validate 100% of the new LM being procured
under this contract. Method of LM testing/validation shall be at the Contractors discretion; however, testing/validation nmethodol ogy
shal | be sufficient to correct all technical inaccuracies within the LM. Validation nethodol ogy shall be presented at the Start of
Work neeting.

C.2.7.10.2 LM Quality Assurance Verification. Governnent LM quality assurance sanple verification for new LM being procured in this
contract will begin at the time of contract award and will continue throughout the life of this contract. Sanple verification will be
conducted at the Contractors facility and at Governnment installation/facilities, at the discretion of the Government. Verification
support shall be provided by the Contractor. |If required, the Governnent will notify the Contractor of verification support
requirenents NLT 30 days prior to the verification start date. The Contractor shall provide verification support no later than the
verification start date. The Governnent reserves the right to use target audience nmaintainers to performsanple verification tasks.

C.2.7.10.3 Mintenance Allocation Chart (MAQ. The Contractor shall update the MAC presently in the FMIV TMs to reflect the Contractor
FMIVAL CR configuration as described in C 1.2.5.

C27.11 Reser ved.

C 2.7.12 Uni que ASL. The Contractor shall identify unique Authorized Stockage Levels (ASL) contained in the Contractor FMIV Al
configuration as described in C 1.2.5, which should be added to the Governnents current baseline, and submt at the first provisioning
review | AWCDRL A041. The listing shall include Part Number (P/N), Contractor and Government Entity (CAGE) code, NSN (if assigned),
nane, Essentiality code, Routing Identifier Code (RIC), unit price, and quantity per nunber of vehicles.

C. 2.7.13 Changes to Special Purpose Kits,. listed in ATPD 2131C, Attachment 1, Annex M The Contractor shall identify any changes
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required to utilize the current Special Purpose Kits on the FMIV A1 CR, prepare an inpact statement and submit at the first provisioning
review. (CDRL A042)

C. 2.8 RESERVED
C29 Publications Requirenents
C209.1 Techni cal Manual s

cC2911 The Contractor shall prepare and deliver revised FMIV Technical Publications to include Contractor-generated ECPs for the
FMIV Al CR vehicles and Special Purpose Kits (listed in ATPD 2131C, Attachnent 1, Annex M | AW Technical Mnuals (TM CDRLs A043, A044,
A045, A046, A051 and A052. The IETMwi |l adhere to the content requirenents of ML-STD-40051A. The IETM structure will adhere to the
Docunent Type Definitions (DTDs) within the El ectronic Mintenance System (EMS), Government furnished | ETM devel opnent sof tware.

TMB- 2320- 392- 10 MIV Al Operator's Manual

TMD- 2320- 392- 10- HR MIV Al Hand Recei pt

TB9- 2300- 427- 15 MIV Al Warranty Technical Bulletin
TMB- 2320- 391- 10 LMIV Al Qperator's Manual

TMD- 2320- 391- 10- HR LMIV Al Hand Recei pt

TB9- 2300- 426- 15 LMV Al Warranty Technical Bulletin

FMIV Al Interactive El ectronic Technical Mnual (1ETM.

| ETM Cont ent s

TMB- 2320- 392- 10 MIV Operator's Manual

TMB- 2320- 392- 10- HR MIV Hand Recei pt

TB9- 2300- 427- 15 MIV Warranty Technical Bulletin

TMD- 2320- 392- 20 MIV Unit Maintenance |nstructions

TMD- 2320- 392- 24P MIV Unit, Direct Support (DS) and General Support (GS) Maintenance Repair Parts
and Special Tools List (RPSTL)

TMB- 2320- 392- 34 MIV Direct Support and General Support Mintenance |nstructions

TMB- 2320- 391- 10 LMIV Operators Manual s

TMB- 2320- 391- 10- HR LMIV Hand Recei pt

TMB- 2300- 426- 15 LMIV Warranty Technical Bulletin

TMB- 2320- 391- 20 LMIV Unit Maintenance |Instructions

TMB- 2320- 391- 24P LMIV Unit, DS and GS RPSTL

TMD- 2320- 391- 34 LMIV DS and GS Mai ntenance |nstructions

TMB- 2330- 394- 13&P LMIV/ MTV Trai | er Manual

C29.1.2 The CGovernnment will furnish the nost recent FMIV | ETMs for the purpose of establishing a FMIV Al baseline for update, if
required. The Governnment will also provide a copy of the Electronic Mintenance System (EMS) conputer operating systemsoftware if
required. In addition, the Government will provide the Contractor the npbst current version of the EMS throughout the life of this
contract. The Government will also provide |ETMauthoring training if required. The Contractor shall remain current with the Arnys

| ETM wor ki ng group and Arny Di agnostic |nprovenent Programs (ADIP) as well as EMS2 software enhancenents to insure successful update of
the ETM

C.2.9.1.3 The IETM Revision |isted above shall filter infornmation by vehicle, by vehicle nodel, and by naintenance level. This
filtering neans that once a user chooses a particular vehicle, vehicle nodel, and naintenance level, only data pertaining to that filter
element will be displayed.

C291.4 Intrusive Testability Analysis. Wen the IETMis inpacted by design changes, the Contractor shall analyze the testability
of all new subsystens on-board the FMIV Al CR vehicles to determne their potential to enhance the troubl eshooting process through
intrusive diagnostics. The Contractor is responsible for maintaining a suitable technical relationship with applicable vendors and/or
subcontractors, such that all technical and user issues related to testability are resolved to the satisfaction of the Governnent.

C.2.9.1.5 The Contractor shall update, as required, the | ETM troubl eshooting taking full advantage of the intrusive testing and

dat abase interrogation capability of the EMS software and the vehicles on-board El ectronic Control Units/Mdules (ECUs/ECMs), for any
ECPs dealing with the four najor diagnostic systens, ABS, engine, transm ssion, and CTIS. The Contractor shall obtain data descriptions
and progranmm ng codes necessary to conmunicate with the ECUs/ ECMs and subsystens, and will identify and describe themin the LM (IETM.

C2.9.1.6 The Contractor shall update diagnostic procedures for troubl eshooting of the FMIV as specified in ML-STD 40051A. All
vehicl e systenms and subsystens shall be covered by these procedures. The diagnostic procedures shall be based on the concepts of
Artificial Intelligence (Al) and/or expert systems. Al is defined as systemic problemsolving using the conponent first, which has the
hi ghest probability of being the cause of the failure, then proceeding to the next nost |ikely cause of the systemfailure.
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C 292 Publi cation Records

c2921 Validation Plan. The Contractor shall prepare/update Validation Plan(s) | AWCDRL A050 for each validation effort, and
Validation Certifications for each TMIETM The Validation Plan shall be submitted 60 days prior to Validation effort. The Contractor
shal | prepare a Validation Certification for each TMIETM IAWDI D DI - M 2196 (CDRL A047). The Contractor shall assure that the TMIETM
will accurately reflect the configuration of the production vehicles and shall include any test corrections, engineering changes, vendor
changes and corrections to any errors that are not part of the latest published edition of the |ETM (EM 0195). The Contractor shall
devel op and denonstrate for Government approval, the policies, processes and procedures by which he will ensure that his witing,
illustrating, and editing staff are thoroughly trained in the devel opment of the TMs/I ETM The Contractor shall ensure that TMs/|ETM
are uniformin format, content, depth of coverage and target audi ence Reading G ade Level (RG.). Description of the inplenentation of
the af orenentioned policies, processes and procedures shall formpart of the Technical Mnual Plan.

C29.22 Technical Manual Status and Schedul es. Technical Mnual /| ETM status and schedul es shall be furnished | AWDI - M 6155 ( CDRL
A048) .

C29.23 Techni cal Manual Cost Report. The Contractor shall provide a Publication Cost Report | AW DI D DI - FNCL- 80729 (CDRL A049).
This report nust acconpany any Final Reproducible Copies (FRC) (previously FDEP) to which it applies.

C 293 Copyright Release. The Contractor shall furnish an unlimted rel ease giving the Governnment perm ssion to reproduce and use
copyrighted material contained in any comrercial data being used to fulfill the terms of the contract. Wen the Contractor uses

comrerci al data which covers a subcontractor's conponent(s) or portion thereof, and the subcontractors data contains copyrighted
material, the Contractor shall be responsible for obtaining a copyright release fromtheir subcontractor and furnishing such rel ease to
the PCO In the event no copyrighted information is used in a deliverable under this contract, the Contractor shall certify this in
witing. The PCO shall review the copyright release or letter before the copyright naterial is released. This release/letter nust be
delivered with or before the FRC it covers. An FRC will be considered inconplete without this release/letter. The Contractor shall
package and deliver all source naterial, defined as operating plans, standard procedures, conputer prograns and residual naterial,
source codes, conputer disks, conputer tapes, and all other nmedia containing digital files developed to fulfill the requirenents of this
contract. The Contractor shall grant the Government unlimted right to any and all data/products under this contract.

C2.9.4 Technical Manual Validation

C.2.9.4.1 Validation. The Contractor shall conduct TMIETM Validation. The Governnent will require 100% Val i dati ons. Hands-on

Val i dation shall be required for disassenbly of major conponents, e.g. engine, transm ssion, Anti-lock Brake System (ABS), axles, new
vehicle nodels, etc. and shall be 100% performed. The Governnment may el ect to observe the Contractor's Validation(s) to suppl ement
satisfaction of the Governnment's Verification requirenments. However, the Governnment may exercise its right to performseparate, partial
or 100% Verifications. Contractor shall provide Technical Manuals Certifications |AWDID Dl -M 2196 (CDRL A047).

C.2.9.4.2 Validation Hardware. The hardware nmade available for Validation efforts shall be the same type of hardware required for
Verification efforts. The vehicles shall be production hardware.

C.2.9.5 Publication Validation Quality.

C2.9.5.1 The Contractor shall validate the technical accuracy and adequacy of all operating and mai ntenance procedures.

C. 2.9.5.2 The Governnent reserves the right to witness the validation. However, CGovernnent observation of the validation will not
necessarily constitute a verification of the material.

C2.9.53 The Contractor shall nmmintain records showi ng dates of validation reviews, nmaterial reviewed by task or action, findings
with applicable remarks, and action taken | AWISO 9001 or an equival ent standard. The Covernnents technical manager or designated
representative reserves the right to exam ne these records at the Contractor's facility.

C.2.9.5.4 Unl ess ot herw se advised in witing through the PCO verification by the Governnent will be performed at the Contractor's
facility. The verification timeframe will be nutually agreed upon by the Governnment and the Contractor. The Contractor shall provide
al | necessary resources to support the Government verification as outlined in paragraph C. 2.9.7 bel ow.

C.2.9.5.4.1 The Contractor shall correct all errors found in the Standard Ceneralized Markup Language (SGW.) instance and graphics
during verification, at no additional cost to the CGovernnent. After Covernment receipt of the product, the Governnment reserves the
right to require the Contractor to correct all errors found in the manuscript at no additional cost to the Government within 15 days of
Governnment notification. This includes the initial submission and any other subsequent product. The Governnment reserves the right to
review and approve the changes for approval until the data is correct as many tines as necessary at no additional cost to the
Government. The 15 day tinmeframe includes the time fromnotification of an error in the manuscript to the time the corrected text is
post marked by the postal service. This includes reshipping, but not receipt by the Governnent.

C.2.9.5.4.2 The Contractor shall support the verification by the Government and shall do, at a mninmm the follow ng:
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a. Provide equiprment for displaying |ETMs during the verification process
b. Record and maintain records during the verification process

c. Provide assistance to the technical manager or their designated representative during the verification, and provide the
Governnment with a copy of the discrepancies identified

d. Make necessary corrections to the discrepancies identified during the verification process

e. Provide the technical publications representative or their designated representative with a report of the corrective
actions taken

f. Provi de admi ni strative support for conpletion of the verification

C 2.9.5.5 Warranty of Logistics Data - See paragraph H.5.

C.2.9.6 Technical Manual Verification

C2.9.6.1 Verification. The Government will be responsible for conducting verifications of all TM changes/| ETM revi sions prepared and
updat ed under this contract. The verifications will be conducted at the Contractors site. Contents of TM changes/|ETM Revision will be
100% verified unl ess deemed unnecessary by the Government. TACOM reserves the right to supplement the verification of any portion of
the TMs/I ETM by witnessing the Contractor's Validations of the equipnent. |f the foregoing is exercised, the Governnent reserves the
right to make a final determi nation of acceptability of the w tnessed procedures, or to verify hands-on at a nutually agreed upon date.
The Contractor shall support Covernment nanual verifications at TACOM by havi ng vehi cl e-know edgeabl e personnel available or on call.
The Contractor shall also provide, prior to or at the start of Verification, a conplete, accurate, updated RPSTL and MAC to support the
Verification effort. The RPSTL and the applicable vehicle shall match.

C2.9.6.2 Technical Mnual s/I ETMs to_Support Verification. The Contractor shall support verification of prelimnary technical manuals
(previously DEPs) and IETM as indicated in these sections/applicable specifications. Al verification findings shall be incorporated by
the Contractor in the Final Reproducible Copies (TMs and | ETM and nmade avail able for Government review. The Contractor shall not
incorporate any changes/corrections to any TMs/| ETM wi t hout the know edge and approval of the Government. Any such additions to any
TMs/IETM wi | | inpact the acceptance/rejection of subject TMs/| ETM

C.2.9.7 Publications Review Publications will be reviewed, after Verification, by the Governnent for technical accuracy, editorial
accuracy, conpliance w th guidance, conpleteness, usability, accuracy, consistency and usability by the target audience. The Governnent
will provide comments, in witing, on the results of each review within approximtely 60 days.

C29.8 Publications Final Delivery. The Contractor shall deliver | AWCDRLs A043- A046.
C 2.10 Trai ning
C2.10.1 The Contractor shall provide instructors, instructions and related technical literature in support of the training cited

bel ow for Governnment Personnel and Service Contractor Personnel on Operation/Operator maintenance (OP), Unit Mintenance (UM, Direct
Support (DS) nmintenance, and, if required, General Support (GS) maintenance, repair and troubl eshooting of all equipnent furnished by
the Contractor in fulfillment of this Contract.

C. 2.10.2 Training Plan. The Contractor shall provide a training plan (Contractor's format) that outlines the approach to neeting the
training requirenents cited in paragraph C.2.10.1 above. The training plan shall depict |essons to be taught at each level, along with
an estimate of the material, time and nunber of instructors required to teach each |l esson. The training plan shall be delivered
electronically in a "Wndows '98" fornmat | AW CDRL A053.

C 2.10.3 Training Materials. The Contractor shall provide an Instructor Quide (G and Student Cuide (SG in a nulti-nedia
Power Point format. The 1G and SG shall reflect all new technol ogy inpacts as they differ fromthe current FMIVAL vehicles. The
Governnment Training POC will a hard copy and a CD ROM copy of the current FMIVAL |G and SG at the SOWN neeting. The 1 G and SG shall
reflect the levels of training cited in paragraph C 2.10.1 above. (CDRL A054)

C. 2.10.4 Course Conpletion Materials

C.2.10.4.1 Upon conpletion of each training effort, the Contractor shall provide each student a training course conpletion certificate
(Contractor's format) | AWCDRL A055, DI-SESS-81522B(T).

C.2.10.4.2 Upon conpletion of each training effort, the Contractor shall provide the Governnent Training POC a copy of the student
roster and respective critique sheets (Contractor format) for each class conpleted | AWCDRL A055, DI-SESS-81522B(T).
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C.2.10.5 New Equi pnent Trai ni ng Support Package (NETSP)

C.2.10.5.1 Training Aids. The Contractor shall develop a projected list (Contractor format) of training aids, i.e. engines,
transm ssions, axles, etc. that are deened necessary to support UM DS and possibly GS | evel training. Conponents selected shall be
based on "new technol ogy" inpacts of the Al CR vehicles | AWCDRL A056.

C.2.10.5.2 Test training will be the nechanismused to verify requirements for the training aids, if any are required. Upon conpletion
of test training, a determnation will be made as to what training aids will be required, if any, for the |&KPT effort.

C.2.10.5.3 Training Consunebles. The Contractor shall develop a projected list (Contractor format) of consumable itens deenmed necessary
to conduct PVT, LUT and | &KPT. The Contractor shall provide consumabl es deemed necessary to support the above training efforts and the
consumabl es shall be on-hand at the respective training sites at the start of each respective training effort. (CDRL A056)

C. 2.10.6 Production Verification Test (PVT) Training

C.2.10.6.1 The Contractor shall provide two (2) technically qualified instructors to provide required training at the Governnment PVT
site, Aberdeen Test Center (ATC), MD. Two of the PVT vehicles will be used to support each training segnment (PVT 1, 2, and 3).

C.2.10.6.2 Operator Training - Three(3) separate, informal, Operator Trai ning classes shall be conducted. These training classes
shall coincide with the delivery of each group of PVT vehicles to ATC and shall not exceed sixteen (16) hours in duration and shall be
limted in scope of training (with exception of the expansible van) as follows:

a. Introduction to the new technol ogy enhancenents of the vehicles
b. A short restricted driving experience over an ATC approved course

Expansi bl e van training shall not exceed twenty four (24) hours in duration and shall include the above scope of training, plus
additional tine for set up, expansion and retraction of the van body.

C.2.10.6.3 Mintenance Training - For PVT 1, and 2, informal classes shall be conducted by the on-site Technical representatives. All
required training shall be conducted at ATC prior to the start of each PVT event and shall not exceed eight (8) hours in duration. The
scope of each class shall include:

a. Refresher/update on new technol ogy enhancenments (show and tell)

b. Overview of diagnostics for new technol ogy enhancenents (deno only)

c. Overview of maintenance tasks for new technol ogy conponents (tal k through or denp on separate conponent)

No nmi ntenance tasks shall involve renpval and replacenent of conponents on PVT vehicles.

Mai nt enance Training for PVT 3 shall be conducted by the on-site Technical Representatives when the expansible vans arrive at ATC for

PVT and shall not exceed forty (40) hours in duration. The scope of the expansible van class shall include:
a. Overview of van uni que conponent s/ new technol ogy conponents (show and tell)
b. Electrical, hydraulic and pneumatic system differences/enhancenents (show and tell)
c. Basic diagnostics for new technol ogy differences (talk through or denp on separate conponents)
d. Power pack renoval and replacenment (if inpacted by the expansible van body design)

I f the expansi bl e van nmai ntenance class requires training on the renoval and replacenent of the power pack because of inpact of the van
design, then this class shall be conducted at the Contractor's facility using expansible vans not designated for the PVT effort.

C. 2.10.7 Limted User Test (LUT) Training

C.2.10.7.1 The Contractor shall provide 2 technically qualified training instructors to provide required training at the LUT test site,
Ft. Hood, TX. The following training is required at Ft. Hood:

a. One (1) OP class, not to exceed 80 hours in duration.
b. One (1) OP/UMDS class, not to exceed 80 hours in duration.

C.2.10.7.2 Training for the above classes shall be provided on the two MIV Expansible Vans from LUT.
C.2.10.7.3 Operator famliarization shall be taught at the beginning of the OP/UM DS cl ass.

C.2.10.7.4 sShould GS level training be required, it shall be added to the end of the OP/UM DS class and shall not exceed an additional
40 hours in duration.

C.2.10.8 Instructor & Key Personnel Training (|&KPT).
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C.2.10.8.1 The Contractor shall provide 2 technically qualified instructors to provide |&PT at the Regional Training Site-Miintenance
at Ft. Stewart, GA. The below listed training shall be required:

a. One (1) OP class, not to exceed 80 hours in duration
b. One (1) OP/UMDS class, not to exceed 80 hours in duration

C.2.10.8.2 Training for the above classes shall be provided on the 2 MV Expansible Vans fromthe Governnent.

C.2.10.8.3 |f new technology insertions affect training for other nodels in the famly, then training (new technology insertions only)
must be provided on those nodels (both Operator and Maintenance training).

C.2.10.8.4 Operator famliarization shall be taught at the beginning of the OP/UM DS cl ass.

C.2.10.8.5 Should GS level training be required, it shall be added to the end of the OP/UM DS class and shall not exceed 40 hours in
duration.

C. 2.10.9 Trai ning Schedul es and O ass_Si zes.

C.2.10.9.1 Al training schedules shall be as nmutually agreed to between the Government and the Contractor based on vehicle
availability.

C.2.10.9.2 dass size shall not exceed 12 students for each class.

c211 Transportability Report - The Contractor shall prepare Transportability Reports in accordance with the guidelines provided
in AR 70-47 and the Data |tem Description Dl -PACK-80880 (Contract Data Requirenments List A085). A separate transportability report shall
be prepared for each vehicle nodel

C 212 Life Cycle Cost Managenent Initiatives. The Contractor is encouraged to aggressively propose prelinmnary initiatives to
reduce life cycle costs(i.e., reliability, maintainability, and cost reduction initiatives), and present these concepts at each Mnthly
Managenent Review. The CGovernnent's intent is to significantly extend the service life of all conponents and mninmize or elinmnate all
tools and external TMDE necessary to performboth unit |evel maintenance and services, and internediate |evel (above unit |evel)

mai nt enance tasks and services. Cost Reduction Initiatives (CRIs) need to be expressed in adequate detail for Contractor and Governnment
managers and subj ect matter experts to engage in a neaningful discussion. Al initiatives will be reviewed by the Governnent and
instructions to the Contractor will be issued within 30 days of receipt. Contractor efforts to identify prelimnary CRI's should not
exceed 40 man-hours per nonth for the first programyear under the Program Support CLIN. CRI identification work effort for subsequent
programyears will be authorized via STS work directive. The CGovernnent will consider the proposed CRIs and deci de whether to pursue
any of themfurther. Subsequent Contractor devel opnment of CRI concepts will be acconplished via a Governnment-directed STS effort.

C 2.13 Maintainability lInitiative. 1In addition to Value Engineering Incentives, the Contractor is specifically incentivized to
improve FMIV maintainability by reducing the maintenance ratio (MR) for all of the truck nodels listed in the table below. To receive
incentive paynent, the initial reduction nmust be a mninumof 10% of each MR specified bel ow and shall be nmeasured in increnents of 5%
thereafter until a reduction of 25%is net. The initial incentive shall be $200 per truck, with an additional $50 per truck for each 5%
increment of inprovement through a 20%reduction, and an additional $100 per truck reaching 25% which will earn the maxi num of $400 per
truck.

Per cent | nprovenent I ncentive Per Truck
10% $200
15% $250
20% $300
25% $400

If ECPs are needed to achieve the reduction, ECP preparation and inplenmentation shall be at no cost to the Governnent. The Contractor
will receive an additional incentive in the anpbunt of $2,000,000 for denpnstrated reductions greater than 50%in MR for all of the

nodel s listed below. The Contractor shall incorporate all/any changes in time for delivery of PVT vehicles. The MR shall be determ ned
through PVT assessed RAM scoring results.
MRE
LMTV Car go 0. 0045
LMIV Van 0. 0048
MV Car go 0. 0076
MIV Dunp 0. 0073
MIV Van 0. 0094
MIV Tract or 0. 0054
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MIV W ecker 0. 0069
*MR is expressed in maintenance man-hours per operating mle. It includes Unit, IDS and I GS naintenance. The |unp sum paynent shall be

made at the end of each Program Year.

At the conclusion of PVT, incentives will be paid for each truck called up at that time, plus additional incentive, if earned.
Subsequent obligations will be nade at the start of each program year when trucks are called up, or when trucks are exercised through
option provisions (Section H) and woul d be subject to mlestones in the Performance Based Paynent Schedule. This incentive is not
subject to the Disputes C ause FAR 52.233-1.

C3 System Techni cal Support (STS) (Cost-Plus Fi xed-Fee Options.

C3.1 The Contractor, for the period set forth in Section F of this contract, shall furnish the supplies and services to

acconpl i sh the Engineering, Configuration Managenent, Quality Assurance, |LS, Mintenance and related support effort associated with
Governnment-initiated changes and inprovenents to the production vehicles and other efforts associated with the production and fielding
of the FMIV. The Contractor shall serve as Custodian of the FMIV STS A1/ A0 TDP for the duration of the contract. The Contractor shall
use the original FMIV TDP, which will be provided at the Start of Work Meeting as the baseline STS TDP. The Contractor shall only
updat e and revise the baseline STS TDP by incorporating approved change docunmentation, at the direction of the Governnent. The
Governnment has unlinmited rights to the baseline STS TDP and all update and revision docunmentation that is witten against the STS TDP.
At the end of this contract, the Government will be provided a conplete copy of the STS TDP with all revisions incorporated in the

Pro/ ENG NEER CAD Sol i d Mbdel format, and in *.pdf format. These efforts will supplenent, and not duplicate, the requirenents contained
in Sections C.2 and E of this contract. The engineering and related technical support functions shall also apply to componentry of new
nodel vehicles, other conponentry and remaining engineering efforts applicable to the FMIV. These efforts shall be directed by the
Contracting Oficer through Work Directives. The Contractor is to performNO effort unless the appropriate option(s) is exercised and a
Wrk Directive (WD) authorizes the effort. These efforts shall be performed |AWall specifications, standards, regul ations, draw ngs,
gui dance and DI Ds as specified or devel oped under Sections C. 2 and E of this contract, unless otherwi se stated in the WO. The STS
portion of this contract shall be priced out on a Cost Plus Fixed Fee basis. The Contractor shall be paid for only hours actually used.
For paynent information regarding cost and fee, see Section B. The Contractor shall not exceed the hours specified in a given W

unl ess expressly authorized by the Contracting Oficer.

System Techni cal Support (STS) (See H. 9 for option details)
C311 Work Directives.

C31.1.1 Al'l work under this STS section shall be performed | AWwork directives issued by the Contracting O ficers Representative
(COR) and approved by the PCO  Each work directive shall include the follow ng infornation:

(1) Work Directive nunber and Title

(2) Ref erence to applicable paragraph # in Section C

(3) Qbj ective of the work to be perforned

(4) Maxi mum nunber of hours authorized

(5) Det ai | description of work to be perforned

(6) Detail estimate of Other Direct Costs (ODC), including materials, purchased services, freight, travel, and other

pertinent costs

(7) Requi red conpl etion date(s)

(8) Rel ative priority of the work to be perforned

(9) Identification of applicable contract nunber, contractors nane and address

(10) ldentification of any itens deliverable to the Governnent.

C3.1.1.2 The Contractor shall notify the COR i mediately by tel ephone and e-nmil if the dates that work nust be perforned or data to
be delivered will not be met. The Contractor shall followup with a letter to the PCO and COR

C3.1.1.3 The CGovernnent has the unilateral right to increase, decrease or prioritize the work to be performed by the issuance of Wrk
Directives signed by the COR It is understood and agreed that such adjustnents shall be nade within the general scope and |evel of
effort of the contract and wi thout equitable adjustment. The COR has the right to prioritize the work being perforned under this STS

cl ause.

C31.1.4 If, at any tinme, the Contractor has reason to believe that the anpunt (hours and/or cost) which it expects to incur in the
performance of a Work Directive are insufficient, the Contractor shall provide witten notification to the COR for appropriate action.
The Contractor shall furnish a revised statenent of total hours and dollars to conplete such work together with said notice. The
Contractor shall not exceed any anmpunt authorized for each individual work directive without the express witten permssion of the COR
Accordingly, the Contractor shall notify the PCO and COR when 75% of the allocated funds for that particular work directive have been
expended or obligated | AWFAR 52.232-20 contained in this contract.

C3.1.1.5 Electronic Work Directives. Wrk directives shall be generated in an electronic fornmat and transmtted via electronic nedia
that are nutually acceptable to the Governnent and Contractor.
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C3.1.1.6 Meetings. The Contractor shall be required to conduct reviews at the Contractor's facility, subcontractor/vendor facility or
any CGovernment facility when requested by the PCO through a work directive regarding a particular project. The contractor shall attend,
take part in and prepare mnutes | AWCDRL A031, if requested. An agenda shall be prepared by the contractor | AWCDRL A020 and

coordi nated between Governnent personnel and the contractor prior to contractor-hosted reviews. The follow ng events shall be covered
by these neetings:

a. Start of Work Meetings
b. Prelimnary Design Reviews (PDR)
c. Critical Design Reviews (CDR

C.3.1.1.7 Weekly Significant Acconplishnment Reports (SARs) - The contractor shall submt a weekly SAR including a significant action
status for each open STS task | AWCDRL A057. For each task, there shall be a title, work directive and task no., vendor and CGover nment
COTR, description of action conpleted in the |ast week, action expected for the next nonth, and conpletion progress vs. schedul e.

C.3.1.1.38 Monthly Cost and Perfornance Reports (CDRL A058) - The contractor shall submit nonthly Cost and Perfornmance reports | AW
CDRL A058 (DI D-DI - FNCL-80912) providing the status of hours and funds allocated and expended for each Wrk Directive. A weekly SAR is
not required the week that the nonthly report is submtted.

C3.1.2 Techni cal Docunentation. The Contractor shall establish an electronic interface for data exchange between the Government
and the Contractors facility. The Contractor shall electronically submt all documentation required under this STS clause unless
otherwi se directed in the work directive. Unl ess otherwi se stated, all technical data and reports shall be submtted by e-mail or
other electronic nmeans nutually agreed to by both parties. Data/Reports submitted by e-mail shall not exceed three nmegabytes (M) in
file size. The File Transfer Protocol (FTP) shall not exceed 6 Mb. Data/reports over 6 M shall be transmitted on a CD-ROM vi a express
mail. Proprietary datal/export control data submitted by the Contractor may be submitted in electronic format. The Contractor shall
attenpt a test transm ssion to the Government of each type of file and/or electronic nmethod and the Government shall verify receipt and
successful transm ssion before achieving nutual agreenment. This clause only applies to unclassified data.

C3.2 STS Engineering Analysis: The Contractor shall provide the necessary engineering analysis and design capabilities to correct
existing or potential design deficiencies, inprove manufacturing cost effectiveness and/or reduce systemcost. The Contractor shall be
required to investigate technical areas related to engineering analysis with respect to proposals for engineering changes and attendant
processes and nethods. The Contractor shall performthese Engineering functions in the areas specified as follows:

a. Prepare calculations, layouts, draw ngs, sketches, schematics, charts and other visual depictions; recommend engineering
change proposals; and, if approved, prepare engineering change proposals in accordance with CDRL A003 and Instructions for Preparing ECP
Forms, Attachments 6 and Instructions for Preparation of Request for Deviation, Attachment 7.

b. Wth each proposed change package, the Contractor shall provide a 3D Solid Mdel in Pro/ ENG NEER, Version 2001 of the
affected parts and their assenblies. The Contractor shall provide 2D drawi ngs of the affected parts clearly narked to identify the
proposed change in a From- To condition. The marked draw ngs shall be provided in the same software as the change package (e.g.

M crosoft, Adobe Acrobat). |If the proposed change package is adding a new part for which a drawing or solid nodel does not exist, the
Contractor shall provide a solid nodel and 2D drawing with their package. New draw ngs shall be Level 111 and prepared | AWANSI Y14.5M
ANSI Y14.100, and ANSI Y14.24 per DI -SESS-81000B, CDRL A001l. Solid nmodels shoul d be devel oped using the guidelines

presented in the docunent titled 3 Dinensional Technical Data Package Configurati on Managenent & Modeling Interim Qperating Procedure
for PMFMIV provided as TACOM 3D TDP Interim Operating Procedure, Attachment 5 to this contract.

c. Prepare Engineering cost estimates for recommended desi gn changes, prototype testing, and verification work, and
preparation of TDP packages for use in conpetitive acquisitions.

d. Prepare engineering cost estimates for recommended desi gn changes based upon procurenent quantities, along with an
estimated tinme for nanufacture and installation.

e. Conduct structural analysis (stress analysis, finite element analysis, dynam c nodeling, etc.) on parts, conponents and
assenbl ages. The Contractor will conduct a quarterly reconciliation of the PMR and LSA/ LM dat abases.

f. Mdify and fabricate parts, conponents and assenbl ages (i ncluding nock-ups and prototype versions) of future production
related itens.

g. Conduct trial installations and tests of the contract items (parts, conponents and assenbl ages), nodification thereof
and testing related to processes and nethods required to evaluate form fit and function of the item Replacenent parts shall be
provi ded as necessary for evaluation, for required maintenance, for refurbishment and restoration of the contract itemor nodifications
thereof during required testing.

h. Conduct systenidesign trade-off studies |AWCDRL A059, Di-1LSS-81021.
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i. Al design/design change outputs shall include, but not linmted to, Design Failure Mde and Effects Analysis (DFMEA),
design verification/validation plan, special product and process characteristics, product quality assurance provisions. At a mninmm
the above outputs shall be included with all design change proposals. For guidance on DFMEA and ot her design outputs refer to Dainier
Chrysler, Ford Mdtor Conpany and General Mdtors Supplier Quality Requirements Task Force Publications: Potential Failure Mde and
Ef fects Analysis (PFMEA) Reference Manual, and Advanced Product Quality Planning and Control Plan (APQP) Reference Manual .

j- Provi de engineering observer services relating to the contract itemand data at Covernnent specified |locations. Such
services shall consist of observations of Governnment and/or third party tests, attendance at technical neetings, field review of
nodi fied and/or failed contract items and technical assistance during vehicle fielding. The Contractor shall furnish a copy of all
engi neering acconplishments devel oped under the contract work directive.

k. MANPRI NT considerations shall be incorporated into all work performed as part of STS.

C3.3 Al'l design changes/ nodifications, which affect the soldier-machine interface, shall be subjected to HFE anal ysis, sinmulation
and/or testing. |f degradation is likely to occur, appropriate actions shall take place to correct the situation or return the changed
area to previous level of performance. Mjor nodifications, which affect the soldier-nachine interface (both operator and maintainer),
shall include qualified HFE input to insure that the requirenents of ML-STD- 1472 are net. HFE activities perforned during this
contract shall be reported under CDRL A060, DI-M SC 80508A. This report is required for any nonth where HFE probl ens are encountered or
HFE efforts are expended.

C. 3.4 Integrated Logistics Support (ILS)

C3.4.1 Wien required by WD, the Contractor shall plan, manage, and execute |ogistics requirenments and deliver a |ogistics support
package including parts, provisioning data, technical data, training, and technical support, in support of FMIV A0, FMIV Al, FMIV Al CR
and Special Purpose Kits (ATPD 2131C, Attachnent 1, Annex M, to include Expansible Van, LHS truck and trailer, and CGovernnent-generated
ECPs.

C3.4.2 I LS Managenent Responsibilities. The Contractors ILS Manager will be the prinmary point of contact for the Contractor
devel opnment of |ogistics products under the STS portion of the contract, as well as the Program Support portion.

C3.4.3 I LS Managenent _Control Log. The Contractor will maintain an |ILS Managenent Control Log under STS as well as Program Support
(contractor format, electronic file) (CDRL A032) with supporting docunentation for Government review, as required, that tracks all
changes to the production configuration baseline and subsequent ILS/ LM inpact.

C3.4.4 Dedicated ILS Hardware. When required by WD, the Contractor shall ensure that first production hardware is available for
the devel opment, validation and verification of the ILS package to include technical manuals. After the first production hardware is no
I onger needed, the Contractor will refurbish it and deliver it for fielding. Tools, consumable supplies, repair parts, and support

equi prent will al so be provided as needed.

C 3.4.5 Logistics Denpnstration (LD). The Contractor shall participate in/support LD efforts as required by WD.
C.3.4.6 System Support Package (SSP). The Contractor shall deliver a System Support Package (SSP) and SSP List as required by WD
C.3.4.7 Logi stics Managenent Information (LM). Wen required by WD, the Contractor shall conduct a review of new operation and

mai nt enance information for affected systems and insure that LM is fully addressed in all ECPs and that LM is maintained and delivered
to the agreed upon baseline (CDRL A033, DI-ALSS-81530).

C.3.4.8 G| Analysis Report. The Contractor shall update the oil analysis report as required by Wb | AWDI -M SC-80390, CDRL A035.

C3.4.9 Provi sioning Program The Contractor will update the provisioning as required by WD and provide the follow ng
del i verabl es.

a. Logi stics Managenent Information (LM) Data Procedure/ Provisioning Parts List (PPL) DI -ALSS-81529, CDRL A036, as
provi ded as an Data Product Checklist, Attachment 15 in Section C 2.7.8.1.

b. Logi stics Managenent | nformation Sunmaries/ Pre-Procurenent Screening (Dl -ALSS-81530, CDRL A037.

c. Logi stics Managenent |nformation Products/ Suppl enentary Provisioning Technical Docunentation (SPTD)/Draw ngs (DI -ALSS-
81530, CDRL A038).

d. Speci al Equi prent Tool s and Test Equi pnent List (TTEL) (DI-ALSS-81529(T), CDRL A039).

C. 3.4.10 Mai nt enance Al location Chart (MAC). The Contractor shall update the MAC presently in the FMIV TMs to reflect changes as
required by WD.
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C3.411 Uni que ASL.

C 3.4.12 Changes to_Special Purpose Kits (ATPD 2131C, Attachnment 1, Annex M. The Contractor shall

The Contractor shall

utilize the current

Purpose Kits on the FMIV Al as required by WD.

C.3.5 Publications Requirenents

C 351 Techni cal
any specified changes and corrections,

Manual s.

support/deliverables shown below will also be provided, as required by WD.

EMTV_Publ i cati ons:

TMB- 2320- 365- 10
TMB- 2320- 365- 10- HR
TB9- 2300- 365- 15
TMB- 2320- 366- 10*
TMB- 2320- 366- 10- HR
TB9- 2300- 366- 15
TMB- 2320- 365- 20*

TMB- 2320- 365- 34*
TMB- 2320- 365- 24P*
TMB- 2320- 366- 20*
TMB- 2320- 366- 34*
TMB- 2320- 366- 24P*

*Mul ti-volune docunents

EMIV_Al Publications:

TMB- 2320- 392- 10
TMB- 2320- 392- 10- HR
TB9- 2300- 427- 15
TMB- 2320-391- 10
TMB- 2320- 391- 10- HR
TB9- 2300- 426- 15

LMIV Operator's Manual

LMIV Hand Recei pt

LMIV Warranty Technical Bulletin
MTV Operator's Manual

MIV Hand Recei pt

MIV Warranty Technical Bulletin
LMIV Unit Maintenance |nstructions

LMIV Di rect Support and General Support Mintenance |nstructions
LMIV Unit, Direct Support and General Support RPSTL

MIV Unit Maintenance Instructions

MIV Direct Support and General Support Maintenance |nstructions
MIV Unit, Direct Support and General Support RPSTL

MIV Al Operator's Manual

MIV Al Hand Recei pt

MIV Al Warranty Technical Bulletin
LMIV Al Operator's Manual

LMIV Al Hand Recei pt

LMIV Al Warranty Technical Bulletin

FMIV Al Interactive Electronic Technical Mnual (I1ETM.

| ETM Content s

TMD-2320- 392- 10
TMB- 2320- 392- 10- HR
TB9- 2300- 427- 15
TMD-2320- 392- 20
TMB- 2320- 392- 24P
TMB- 2320- 392- 34
TMD-2320- 391- 10
TMB- 2320- 391- 10- HR
TMB- 2300- 426- 15
TMD-2320- 391- 20
TMB- 2320- 391- 24P
TMB- 2320- 391- 34
TMB- 2330- 394- 13&P

Generic Publications:

NMAR 9- 2300- XXX

NMAR 9- 2300- XXX

NMAR 9- 2300- XXX

MIV Operator's Manual

MIV Hand Recei pt

MIV Warranty Technical Bulletin

MIV Unit Maintenance Instructions

MIV Unit, Direct Support and General Support Maintenance Repair
MTV Direct Support and General Support Maintenance Instructions
LMIV Operators Manual s

LMIV Hand Recei pt

LMIV Warranty Technical Bulletin

LMIV Unit Mai ntenance |nstructions

LMTV Unit, DS and GS RPSTL

LMIV DS and GS Mai ntenance |nstructions

LMIV/ MTV Trail er Manual

Nati onal Mai ntenance Wrk Requirement for Family of Medium Tacti cal

Crane, CDRL A065

Nat i onal Mai ntenance Wrk Requirenment for Family of Medium Tacti cal

Engi ne, CDRL A066

Nati onal Mai ntenance Wrk Requirenent for Family of Medium Tacti cal

Transm ssi on, CDRL A067

identify unique/changed ASL as required by WD.

and A070.

Parts and Speci al

identify any changes required to

As required by WD, the Contractor shall prepare and include in the revised FMIV Techni cal Publications,
and any updates resulting from Governnent-furnished ECPs,
A048, A049, A050, A051, A052, A061, A062, A063, A064, A065, A066, A067, A068, A069,

| AW CDRLs A043, A044, A045, A046, A047,
subpar agraph TMrel at ed

Tool s Li st

Vehicles (FMIV A0, FMIV Al,)
(FMIV A0, FMIVAL, )

Vehicles (FMIV A0, FMIVAL)
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NMAR 9- 2300- XXX Nati onal Maintenance Wrk Requirement for Famly of Mediumtactical Vehicles (FMIV A0, FMIVAL)
Cargo Wnch, CDRL A068
NMAR 9- 2300- XXX Nati onal Mai ntenance Wrk Requirement for Family of Mediumtactical Vehicles (FMIVAO, FMIVAl) Axles,
CDRL A069
NMAR 9- 2300- XXX Nat i onal Mai ntenance Wrk Requirenment for Family of Mediumtactical Vehicles (FMIV A0, FMIV Al)

Sel f- Recovery Wnch, CDRL A070

C 3.5 1.1 Validation Plan. Wen required by WD, the Contractor shall update the Validation Plan in accordance CDRL A050 and
Val i dation Certification | AWCDRL A047, Dl -M 2196.

C3.5.1.2 Technical Manual Status And Schedules - Wien required by WD, Technical Mnual /I ETM status and schedul es shall be furnished
IAWDI D Dl - M 6155 (CDRL A048).

C3.5.1.3 Techni cal Manual Cost Report - Wien required by WD, the Contractor shall provide a Publication Cost Report | AWDID DI - FNCL-
80729 (CDRL A049). This report nust acconpany any final reproducible copies (FRC) (previously FDEP) to which it applies. El ectronic
files of the TMs/I ETM Cost Report shall also be delivered by the contractor at the time of subnittal.

C.3.5.1.4 Technical Manual Validation. Wen required by WO, the Contractor shall conduct TM | ETM Val i dati on.

C.3.5.1.5 Publications Quality Assurance Program

C.3.5.1.5.1 The Contractor shall correct all errors found in the SGW instance and graphics during verification, at no additional cost
to the Government. After Covernnment receipt of the product, the Governnent reserves the right to require the Contractor to correct all
errors found in the manuscript at no additional cost to the Government within 15 days of Government notification.

C.3.5.1.5.2 Wiarranty of Logistics Data (see H. 5.2.6).

C.3.5.1.5.3 Technical Manual Verification The Contractor shall support verification of prelimnary technical manuals (previously DEPs)
and |ETM as required by WO. Al verification findings shall be incorporated by the Contractor in the Final Reproducible Copies (TMs and
IETM and made available for Governnent review. The Contractor shall not incorporate any changes/corrections to any TMs/|ETM wi t hout
the know edge and approval of the CGovernnent. Any such additions to any TMs/IETM will inpact the acceptance/rejection of subject

TVs/ | ETM

C.3.5.1.6 Publications Review Publications will be reviewed, after Verification, by the Governnent for technical accuracy, editorial
accuracy, conpliance with guidance, conpleteness, usability, accuracy, consistency and usability by the target audience. The Governnent
will provide comments, in witing, on the results of each review within approximtely 60 days.

C.3.5.1.7 Publications Final Delivery. When required by WD, the Contractor shall deliver | AWCDRLs A043- A046, A051 & A052.

C.3.5.2 Nat i onal Mi nt enance Work Requi renents (NM/AR) . Wien required by work directive, the Contractor shall prepare National

Mai nt enance Work Requirenents (NWARs) publications | AW CDRLs A065- A0O70, for FMTV engines (to include CEMinstalled engi ne accessories),
transm ssions, axles, cranes, cargo w nches, and self-recovery winches. The NMARs will include all necessary information so that the
above assenblies, their subassenblies and all their accessories can be disassenbled, and reconditioned. Al parts are to be cleaned and
stripped of paint, corrosion, and rust. Al parts shall be thoroughly inspected. Wrn or damaged parts shall be replaced. Wen using
other than OEM parts, the parts nust be able to be repaired or replaced using the existing procedures, tools and repair parts specified
in the FMIV techni cal manuals, and nmust neet or exceed OEM specifications. Al engines and transmissions will be rebuilt to their
original configuration. The transm ssion shall be tested on a transm ssion test stand to insure |ike new performance. Axles nust

operate without evidence of unusual noise, vibration. Cranes will be |oad tested and stenciled | AWTM 9-2320-366-34 and | ETM 9- 2320- 392-
34.

C. 3.6 Mai nt enance Techni cal Representative (MIR) (Option- See H.9)

C.3.6.1 When the appropriate option(s) is exercised and required by work directive, the Contractor shall provide qualified CONUS and
OCONUS Mai nt enance Technical Representatives who shall advise and make recommrendations to orient and instruct CGovernnent personnel wth
respect to operation, maintenance, repair and Contractor parts supply for the end items, including all conponents. This does not
include work required to support contractor warranties, contractor retrofits, or any activities that are the sole responsibility of the
Contractor. The maxi mum anount of this effort is for 15,600 nandays CONUS and 6000 mandays OCONUS spread over 5 years.

C.3.6.2 Details for neeting the above requirenments will be provided in a WD.
C.3.6.3 The Contractor shall meke available all required personal vital statistics related to the representative(s) furnished under

this provision, including birth certificate and such evidence as is requested by the installation or area in which services are to be
per f or med.



Reference No. of Document Being Continued Page160 of 275

CONTINUATION SHEET

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD

Name of Offeror or Contractor:

C3.6.4 The PCO at |east 15 days, for major assignments, in advance of the date the Maintenance Technical Representative(s) are
required, shall designate the times, installations, activities, and areas within which the services will be performed. For m nor
assignnments for a few days, the notification fromthe PCO need be only 3 days in advance. The Fielding Team Chi ef shall provide the
actual instructions for the MIR at the Fielding site, a representative of the Government Logistics Fielding Ofice. If the Fielding
Teamis not at the site, the MTR will take direction from PM TACOM Logi stics. Top priority will be knowi ng status/assisting with
deadl i ned vehicles.

C.3.6.5 The unit prices for the MIR nman-days are inclusive of an 8 hour day, transportation costs, subsistence, |odging and
incidental expenses. The Governnent will pay travel costs for one round trip hone visit per year. Only U S federal holidays will be
paid by the Governnment other than actual days worked. Vacation and other holidays and sick |eave are solely between the Contractor and
his enpl oyee. The Governnment is responsible for actual days worked by any qualified Miintenance Technical Representative. It is not
required that the sane consultant conpletes an assignment. Any energency |eave is solely between the Contractor and his enpl oyee.

C.3.6.6 A man-day of service includes but is not linmted to:

a. Any period during which the Mintenance Technical Representative is delayed or prevented fromperfornming any task only
if the delay or non-performance is solely the fault of the Governnent.

b. The initial travel time fromthe Contractors facility to the site of work, for travel between sites of work and to the
Contractors facility.

c. Any time that the Maintenance Technical Representative is preparing required reports, provided that such preparation is
performed at the site of work; the time involved in the report may be nonitored and verified by the Governmnent.

C3.6.7 I nvoi ces for reinbursement for service shall carry the Contractors certification of the actual nman-days services perforned.
The invoices shall be forwarded to the Adnministrative Contracting Oficer (ACO for verification of paynment. The Contractor shall
docurent invoice with copies of actual Mintenance Technical Representative time sheets showi ng what portion of the tinme was devoted to
techni cal assistance activities versus other activities which are the sole responsibility of the Contractor. The Fielding Team Chi ef
will sign off on these tinme sheets.

C3.7 Quality Assurance Requirenents.
C37.1 Quality System Al Contract Quality requirenments shall apply to STS products and services provided under this Contract.
C3.7.2 Quality Engineering Reviews: The Contractor is responsible for auditing and assessing the performance of its STS Quality

Systeni Procedures. The Contractor shall performaquality engineering reviews of all TDP docunentation affected by a Work Directive.
These reviews are for deternmining the type and frequency of process/product controls and/or the required tests for

per formance/ val i dati on/ production control necessary to achieve a cost-effective, consistently produced quality product. The contractor
shal | performaquality engineering reviews at a point in tine, which shall assure that the resulting recoormended controls and tests are
processed and reflected in the design change docunentation and subsequently, the TDP. Required process/product controls and tests
shall be defined as product/part drawing Quality Assurance Provisions (QAPs) or within specifications referenced by the TDP.

C3.7.3 Quality Assurance Provisions: Quality Assurance Provisions (QAPs) are those provisions/notes on engineering draw ngs which
annotate qual ity assurance requirenments associated with product/process testing, production quality control, major characteristics, and
critical safety itens. QAPs shall be devel oped or updated as necessary for all applicable itens, conponents or assenblies affected by a
Work Directive. Developing and updating of QAPs shall be based on the recommendations of the Quality Engineer review \Wen devel opi ng
QAPs, considerations shall be nmade towards achieving a cost-effective, consistently produced quality product. Limt the use of

special i zed test and inspection equipnment to only when necessary.

C3.7.3.1 QAP Deternination: QAPs nay be determ ned/identified using techniques such as Potential Failure Mde and Effects Analysis
(PFMEA), historical data review of field failures and non-conformances noted during conponent qualification testing and nmanufacturing,
l ogistic support analysis data review, Reliability-Availability-Mintainability-Durability (RAMD) data review, design engineering
assessnent, safety assessment and hazard anal ysis, and sound engineering judgnment and experience.

C.3.7.3.2 Master QAP List (MQAP): The contractor shall develop and maintain a MLQAP for all QAPs associated wi th any work
directives. The M.QAP shall provide a conplete accounting of QAPs on all drawings. It is suggested that Quality Engineering maintain
the M.QAP.

C3.7.4 QAP Categories: QAPs are categorized |AWthe follow ng:

1) First Article Test (FAT) Requirenents - Tests conducted on first production |ot sanples to represent the entire quantity
of items produced by the established process. Wen a FAT is to be specified on the engineering drawing, all performance data shall be
provi ded on the drawi ng. This data shall be provided either directly (by engineering drawing notes) or indirectly (by recognized
standards described in drawing notes) that are referenced by the FAT notes. FAT requirenents shall be applied to engineering draw ngs
when any of the follow ng conditions requires verification:
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- Wen performance characteristics are to be evaluated by testing. Exanple: Durability, Environmental, Functional, or
tests otherw se destructive in nature.

- Wen environnmental or process control characteristics are required to be evaluated by testing, Exanple: Salt spray,
Climatic conditions (tenperature extrenes) and other tests such as X-ray.

- Wen fit or interface of an itemis to be denonstrated. Exanple: canvas itens, special accessory kits
(winterization, heater, deep water fording, and Arctic kits).

- Wen the item has been eval uated via Conponent First Article Test (CFAT) and requires additional tests controlled by
lot or tinme between production runs.

2) Production Quality Control - The selection of the nunber of units and frequency of test/inspection requirenments in
drawi ng notes. These shall be established on a sound statistical basis and with good Quality Engineering judgnent.

3) Critical Safety Item(CSI) - The Contractor shall identify Critical Safety Items (CSI) within the TDP for all new
desi gns/ desi gn changes that are a result of a Work Directive. Critical safety itenms are itens with one or nore critical safety
characteristic(s). Acritical safety characteristic is a feature, that if non-conformng, could result in a catastrophic failure of
an itenfassenbly that could result in loss of life or injury to humans. |tenms which can not be redesigned froma practical
standpoi nt shall be brought to the attention of the PCO and COTR as soon as possible. At the PCOs or COTR s discretion, the
Government may authorize the Contractor to identify the feature or characteristic on the drawing as a critical safety item|AW CDRL
A071, DI -SAFT-80970A and the Work Directive.

a. Requirements pertaining to Critical Safety Itens shall be validated to ensure all critical safety aspects of the
design are accurately reflected, parts/materials operate well below fatigue limts/stress levels, and the design allows for assessnent
by inspection and nondestructive test equipnent. Validation shall be based on engineering analysis of the critical safety item
characteristics and shall consider changes/deterioration through tine or use, fatigue life, and operating conditions. A naster list of
Critical Safety Items and associated critical characteristics, including nomenclature and part nunber, shall be prepared, maintained and
docurmented by the Contractor. The Critical Safety Items List shall be maintained and updated throughout the life of the contract. The
Critical Safety Itens shall also be referenced on the vehicle class and division drawing. This list shall be dynamic in nature with
changes taking place as experience and know edge are obtai ned and desi gn changes are incorporated.

b. Each critical safety itemand assenbly process shall be clearly identified as such on the engineering top draw ng,
part drawi ng and/or assenbly drawings. The critical safety characteristic(s) for each critical safety itemshall also be clearly
identified as such on the engineering part and/or assenbly drawing, and in all Quality Assurance Requirenents/Quality Assurance
Provisions. Critical Safety characteristics will require one hundred percent (100% inspection or, a m nimum Cpk/Ppk of 1.66.

Al ternate requirenents/techniques may be used such as PPM or DCE when devel oping Quality Assurance Requirenents/Quality Assurance
Provi sions, but nmust be approved by the government. The specific nethod for nmarking draw ngs shall be as delineated in DOD STD-
00100D( AR) .

4) Major (M - Any characteristic, other than a critical safety characteristic in which a conmon defect coul d cause
conpl ete physical and functional failure, or affect interchangeability, reliability, or maintainability of the itemor its repair parts,

or effective use of operation.

a. Mpjor characteristics are often determ ned using sound engineering practice and judgment. Criteria which nay be the
determ ning factor that defines a characteristic as Major may include but are not limted to:

- Performance requirenments specified on product draw ngs except those that involve destructive tests or that require
100% i nspecti on.

- Draw ng dinmensions and geonetric characteristics (usually 0.005" or |ess) such as position tolerance,
concentricity, angularity or perpendicularity or tolerance greater than 0.005 where the application is very inportant.

- EHectrical and Electronic characteristics (circuitry, resistance, crinping, soldering, continuity, functional
di mensi ons) .

- Installations involving an interface with hardware requiring a fit or pattern dinmensions such as a flange or a
bracket .

- Material specifications such as hardness, surface hardness depth, location of surface hardness, surface finish.
Surface texture values of 32 micro-inch and finer, related waviness, and |lay val ues.

- Thread characteristics, class 3, 4 and 5, or torque requirenents.
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- Fastening requirenents (welding, brazing, staking, bonding) affecting reliability, interchangeability or function.
- Gear and spline dinensions that affect function and interchangeability.

C3.7.5 When required by a Wrk Directive, the Contractor shall evaluate Environmental Stress Screening (ESS) procedures, if any,
that are required by the Techni cal Data Package to determ ne their adequacy and cost effectiveness. The procedures shall be updated and
nodi fied, as is necessary depending on the results of validation testing and/or Engineering Change Proposal actions. Upon approval of
the individual Quality Assurance Provisions, the Contractor shall inplenment the screening procedures.

C.3.7.6 Quality Docunentation: Wen required by a Work Directive, the Contractor shall devel op and maintain additional
docunent ati on beyond that required by contract and the contractors quality system

C.3.8 Configuration Managenent (CM. All configuration managenent tasks are to be done only when authorized by Wrk Directive.
Under this clause, the Contractor shall be the custodian of the Governnent FMIV TDP. This TDP consists of all drawi ngs and associ ated
docurents devel oped for the FMIV Al/ A0 variant configurations. Only those changes directed by the TACOM FMIV CCB wi || be incorporated
into the FMIV Governnent TDP. Upon notification of the TACOM FMIV CCB approval, the data files and drawing levels w Il be |ocked.

C.3.8.1 Configuration Control:

C 3811 The Contractor shall prepare Engi neering Change Proposals (ECPs), | AW CDRL A003, DI-CMAN-80639C(T), the instructions
provided in this clause and Instructions for Preparing ECP Forns, Attachment 6.

C3.8.1.2 ECP/ VECP/ ERR Nunber Assignnent - The Contractor shall utilize a portion of the block of nunbers requested per paragraph
C.2.2.1. The same nunber assigned to an ECP/VECP shall be used for the applicable ERR without the R* identifier, where the * is the
nunber of revision(s), if one was assigned.

C.3.8.1.3 Data files and proposed drawing revision levels will be tenporarily |ocked upon the Contractors CCB approval prior to being
subnmitted to the Government for final approval.

C.3.8.1.4 The contractor shall not incorporate any changes to the FMIV technical docunmentation within their control w thout receiving
an approved ECP fromthe Governnent.

C.3.8.1.5 For Interface Control ECPs, the Contractor shall attenpt to obtain concurrence fromall interface parties and include their
(non) concurrences as part of the ECP package.

C.3.8.1.6 Each new 3-D solid nodel/2-D line drawing will be approved for design, drawing format, and quality requirements by the
Gover nnent before approval of the ERR rel easing the new docunentation to the FMIV TDP.

C.3.8.2 Change Docunents from Qther Sources. As STS Contractor, the Contractor, shall receive fromthe Governnent, ECPs/VECPs/ RFDs
prepared by other sources. The Contractor shall review these proposed change docunments for overall adverse systeminpact. The Contractor
shall, in an appropriate text format provide concurrence/ non-concurrence (With justification for any non-concurrence) and applicable

comment s/ reconmended changes to the Governnment Configuration Managenent Ofice electronically for review at the Government Configuration
Control Board neeting.

C.3.8.3 The Governnent will forward approved ECPs/VECPs/ PPEPs to the applicabl e drawi ng custodian for incorporation of the approved
change and preparation of the ERR package. As drawi ng custodian of the FMIV technical data package you shall receive approved

ECPs/ VECPs/ PPEPs from the Governnent for incorporation to the FMIV TDP. The Contractor shall prepare and subnit an ERR package within
30 days of receipt AWC 3.8.4. An ERR package shall consist of the revised Pro/ ENG NEER Sol i d nodel, Pro/ ENG NEER 2-D draw ng, the
ERR, and applicable configuration netadata for the ECP and ERR

C.3.8.4 Engi neering Rel ease Record (ERR) Preparation - The Contractor shall prepare one ERR for each approved ECP/ VECP/ PPEP, initi al
rel ease of an assenbly or TDP in accordance with the instructions in Instructions for the Preparation of an Engi neering Rel ease Record,
Attachnment 19 and CDRL A072, DI-CMAN-80463C(T). Muiltiple ECP rel eases under one ERR will not be accepted. The ERR nunber shall be the
same as the ECP nunmber. |f the Contractor was not the ECP preparer the Contractor shall substitute their prefix in front of the ERR
nunber .

C.3.8.4.1 Suppl enental ERRs - Increnental ERRs for assenblies or subassenblies may only be used for the initial release of a ngjor
vehicle or system unless Government Configuration Managenent approval is granted.

C.3.8.4.2 Subnmittal of ERRS - The Contractor shall submit the ERR package consisting of the revised Pro/ ENG NEER Sol i d nodel,
Pro/ ENG NEER 2-D drawing in *.pdf format, the ERRin *.pdf format, and applicable CSAER input netadata for the ECP and ERR to the
Governnment el ectronically per CDRL A072, Di-CMAN-80463C(T).

C3.8.4.3 Upon recei pt of Government approval of the ERR package, the Contractor shall provide to all known co-users and applicable
DLA agencies in *.pdf format, an el ectronic copy of the approved ERR, approved ECP/ VECP/ PPEP, and the changed docunent (s) (2-d draw ngs
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and associ ated technical documents) | AW CDRL A072, DI-CVAN-80463C(T), within 10 days of receiving notification of the approved ERR
package.

C.3.8.5 Configuration Status Accounting & Engi neering Records (CSAER).

NOTE The Governnent is changing from TDCMS to an on-1ine web based configuration managenent system The Contractor's submttal
software format for this web based systemis being devel oped by the Governnment. Contractors submittal fornmat is to be on-line or batch
metadata. Until the contractors batch submttal format is available, on-line submittal will be used.

C3.8.5.1 CSAER Submittal & Validation - Contractors quality provisions shall assure that accurate and conpl ete CSAER on-line
conputer input nmetadata is provided. The Contractor shall be able to access the on-line systemvia personal conputer via the internet.
The Governnent shall provide training on how to access and input netadat on line. The netadata shall define the detail part records,
the part, assenbly, and vehicle configurations, and change/rel ease records as result of ECPs/VECPs/ RFDs/ PPEPs. The Contractor shall
submit with each ECPs/VECPs/ RFDs/ PPEPs/ ERR, the netadata to create/update/revise the FMIV configuration nmetadata for each part,
assenbly, vehicle configuration affected by the change docunment. Submittal of CSAER data to institute a conplete and per manent audit
trail history of Product Baseline draw ngs/docunments including subsequent changes to that baseline shall be the responsibility of the
STS Contractor. The nmedia used to input CSAER data shall be web based on-line access or batch nmetadata subnittal when avail able.
Password and security clearance may be required to access the on-line system The Contractor shall contact the PM Configuration
Managenent who will contact a TACOM I nfornmati on Assurance Security O ficer (1ASO who will assist in conpleting and subnmission of the
forms. The Contractor needs to provide conpleted security investigation paperwork to TACOM Intel and Security Division, ATTN. AMSTA-CM
XSC (Gayl e Bedwel | ) (586)574-6262. The Contractor will also need to provide accreditation/certification of their site to TACOM Warren
I nformati on Assurance, Contact the TACOM Warren | A Team Steve Twynham (586)574-4117 or Jack Ciraul o, (586)574-8431.

C.3.8.5.2 CSAER Data Correction - Wen the CSAER data input, provided to the Governnent, the Government may return the total CSAER
package contai ning the non-conform ng data to the Contractor for correction. Upon Government direction, the Contractor shall prepare
and submt a status report, identifying problems in Contractors CSAER process or Contractors database and the plan for corrective
action. This report shall be in contractor format.

C.3.8.5.3 CSAER Validation - The Contractor shall be responsible for review, edit, and correction if CSAER errors resulting from our
audit of your generated netadata input. The Governnment will provide the Contractor with reports generated by the on-line CSAER

dat abase. The Contractor shall electronically resubmt a corrected package within 14 working days and at no cost to the Governnent.
Periodically the Governnent will provide you with baseline or bill of material reports, (at assenbly level or vehicle I evel) generated.
The contractor will correct all deficiencies noted in these TDPLs and submit corrective data within 14 working days.

C.3.8.5.4 Configuration Status Accounting Report - The Contractor shall submit a nonthly Configuration Status Accounting Report for
all changes (regardless of origin) affecting the FMIV. The report will be in ECP nunber order and shall at a mi ni mum provide the
foll owi ng data:

Detai |l ed description of the ECPS/ VECPs/ PPEPs in process/conpl eted/cancelled; ERRs in process / conpleted / cancelled; and DAOs in
process / conpl eted/cancelled. The report shall identify when the document arrived at each pertinent stage of processing, such as
initial start, PDR CDR, contractor CCB, submttal to Governnment, Government CCB Date and deci sion type, ERR devel opnent and submittal,
inpl ementation to the technical nanual and provisioning data, production line cut-in, contract nodification, etc.

C.3.8.5.4.1 A separate section of the same report will document the status accounting information for RFDs. Applicable fields
identified above will be used. The report will also track RFDs that are converted to ECPs.

C.3.8.5.4.2 The report shall be in Mcrosoft Ofice 97 format or equival ent nutually acceptable programand transmtted to the
Governnment el ectronically | AWCDRL A073, DI -CVAN-81253A.

C.3.9 Engi neeri ng Draw ngs

C.3.9.1 Engi neering Drawi ngs, Product Drawi ngs and Records - The Contractor shall provide Product Design Draw ngs as described in
M L- STD- 100G and | AW CDRL A001, DI - SESS-81000B, ASME Y14.100M 1998 and ASME Y.14.24M It is essential that the drawi ngs be in
conpliance with the ordering data as defined in Para C 3.9.13 of this SON Detail, subassenbly and assenbly draw ngs shall be
conpletely delineated, directly or by reference to other docunents, engineering requirenments and characteristics such as materials,
tol erance nethods shall be utilized where applicable per ANSI 14.5M 1994. Engi neering drawi ngs and associated |lists prepared, shall as a
m ni mum provide the necessary design, engineering, manufacturing, and quality assurance information sufficient to procure or

manuf acture an itemthat duplicates the physical and performance characteristics of the original prototype, wthout additional design
engineering effort or recourse to the original design activity. The Contractor shall deliver all new draw ngs and redraws (of old
drawi ngs) in Pro/ ENG NEER 3-D Version 2001 |AWC. 2.1.1.4. Quality Assurance Provisions shall be included on the draw ngs and not be
separate fromthe drawi ngs. The QAPs shall note the type and frequency of process/product controls and/or required test for

per formance/ val i dati on/ production control purposes. Container drawi ngs for the engine and transm ssion shall also be provided as
product draw ngs defined herein. Vehicle top assenbly draw ngs, canoufl age draw ngs, kit draw ngs, and TACOM pecul i ar drawi ngs shall
al so be provided.
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C3.9.2 Engi neering draw ngs and associated lists prepared shall be |egible and include those types of draw ngs npst amenable to the
nmode of presentation. Layout draw ngs and conbinations of types of engineering drawings may be used to convey the engineering end item
to cogni zant Government engineers and scientists and enabl e conpetitive procurement or fabrication of the end item Detail assenbly
drawi ngs for wel ded conponents and ot her inseparable assenblies are acceptabl e where each piece is detailed thereon and none of the

i ndi vidual pieces are provisioned as spare or repair parts.

C3.9.3 Source Control Draw ngs (SOCD) shall be prepared only upon authorization fromthe Government. Al SOCDs shall have a
m ni mum of 2 sources as well as neet the requirenments defined by ML-STD 100G unless otherw se directed by the PCO Requests for
aut hori zation to use SOCDs shall be acconpanied by a copy of the Non-Standard Parts approval request (DD Form 2052) and witten
justification set forth in DI D DI - SESS-81000B (CDRL A001).

C.3.9.4 Dressed Conponents. Contractor shall provide dressed conmponent draw ngs for the engine, transm ssion, axles and transfer
case if applicable. A dressed conponent is a properly manufactured, assenbled and tested set of parts, subsystens and assenblies that
are conplete for installation in the vehicle delivered under this contract. Dressed conponent draw ngs shall identify all sprockets,

pul I eys, nounts and other add-ons that adapt the conponent to the vehicle installation. The dressed conponent draw ngs shall be
conplete in assenbly and detail to allow procurenent of the dressed conponent.

C.3.9.5 Review Sign O0ff - 2-D line drawi ngs and corresponding 3-D solid nodels shall be provided to the Governnent for review by
installation at a rate sufficient to allow for the initial review by the Governnent, coordination of Contractor corrections and
Governnment Final Review and Sign-off. After Government sign-off of a drawing the Contractor shall record in the change bl ock of the
drawi ng any subsequent changes nade to the drawing. All changed draw ngs and change notices shall be submtted to the Governnent for
revi ew.

C.3.9.6 Drawi ng Approval. Draw ngs shall be approved by PM MIV Engi neering personnel. The Governnent nust approve any exception to
this requirement in witing. The Governnent Project Engineer shall provide approval by signing draw ngs or by providing electronic or
witten approval by a neans acceptable to the Governnent and contractor. The CGovernnent QA Specialist shall provide approval by signing
drawi ngs or by providing electronic or witten approval by a neans acceptable to the Governnent and contractor.

C3.9.7 Drawi ng Nunber Report - All product draw ngs including Package Content and Kit draw ngs produced under this contract shall
be assigned Governnent issued drawi ng part nunbers. These drawi ng/part nunbers can be obtained by submitting a witten request to
TACOM ATTN: AMSTA- TR-E/ FMIV speci fying the type and quantity of draw ngs being produced, i.e., and kit or product draw ngs. The

al l ocation of these nunbers shall be reported on a frequency specified on the DD Form 1423. This report shall be prepared | AWDl - SESS-
81011 (CDRL A074) and include the contractor's nane, address and contract number and nanufacturer part nunber. A cross-reference |ist
shal | be provided showi ng the Government (TACOM part nunber and the correspondi ng vendor part nunber.

C.3.9.8 Drawi ng Part Nunbers for Privately Developed Items - Contractors are prohibited from assigning draw ng/part numbers to
privately developed items prior to Government approval. If an itemis approved for incorporation into the design, the contractor shall
assign a CGovernnent issued draw ng nunber, as referenced in part C 3.9.7to the item

C3.9.9 Drawi ngs and Pro/ ENG NEER 3-D Solid nodel files prepared for itens devel oped with funds of this Contract or any other
Government contract by the Contractor or his subcontractors are property of the Government and shall be provided with unlimted rights
to the extent permitted under DFARs 252.227-7013, DFARS 252.227-7014, DFARS 252.227-7015. The Contractor shall present the list of
exceptions, those existing drawi ngs and nodel files devel oped at private expense as part of the Wrk Directive.

C. 3.9.10 Drawi ng Custodi anship - The contractor shall be responsible for all original document files in his possession (this includes
but is not limted to 3-D Pro/ENG NEER Solid Mdels, 2-D line draw ngs, associated docunents, technical docunmentation etc.). As draw ng
custodi an, the contractor shall make any changes authorized by TACOMto said original docunment files, provide copies of the changed
docurent files to co-users and upon request, provide docunent files as defined herein, electronic files in one of the file formats
identified belowto the Government within 10 days of request. The contractor shall not transfer any Government drawing files without
witten approval fromthe Government.

3-D Pro/ ENG NEER Versi on 2001

Associate 2-D Line Drawing in Pro/ ENG NEER Version 2001
Associate 2-D Line Drawing in *.pdf Fornat

Associ ate STEP Neutral File Format

Al'l Associ ated sheet images in *.pdf format

ok wdhPR

C3.9.11 Drawi ng Custodi anship List - The contractor shall prepare and subnit a draw ng custodi anship list | AWCDRL A075. The list
shall contain all original drawi ngs and associ ated docunments pertaining to this contract. The list shall identify pertinent descriptive
information such as nunber, type of document, title, current revision |evel, date and status, etc. Specific nmedia format is to be
determned at a start of work neeting.

C. 3.9.12 Procedures for Transferring Original Drawi ngs and CAD files - The Contractor shall conply with the follow ng sequenti al
procedures at the end of the performance period of this contract.
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1. At 60 days before end of contract:

a. Provide a list/printout of drawi ngs, CAD files and packagi ng docunents in your custody to TACOM AMSTA-TR-E/ FMIV for
record verification.

b. Identify and provide a list of approved, but open ECPs (i.e., where no ERR/drawi ng/file updates have occurred) and
cross-reference to drawi ngs/files/docunents affected by those ECPs. Separate, revise and ship separately. NOTE: If TACOMis to conplete
the work, draw ngs/files/documents should be prepared for audit and shipment first.

c. Provide lists of the following information to AMSTA-TR-E/ FMIV: (1) Obsol ete and superseded drawi ngs and CAD files, and
(2) unrel eased draw ngs, CAD files, and packagi ng docunents.

2. At 30 days before end of contract, docunent the transfer of data by using two letter of transmittal forms, one for
obsol ete drawi ngs and CAD files, and one for all other draw ngs, CAD files, and packagi ng docunents. Attach related inventory lists to
each DD Form 250. Submit to the Governnent representative for signature and verification of receipt. Data to be transferred shall
acconpany the transnmittal letter. Data transfer is to be electronic IAWC. 1.4 or as otherw se specified. The CGovernnent reserves the
right to be present during the drawing / file inventory process.

C.3.9.13 Engi neering Drawi ng O dering Data:

The Contractor shall prepare Product Design drawi ngs as appropriate | AWthe ordering data in this SOVWand the tailoring of ML-STD 100G
as follows:

a. Drawing Media: Digital Data as defined herein. Paper copies and raster file digital data are required for governnent
revi ew purposes prior to Governnent acceptance of drawing files defined under C..3.9.5 and C.3.9.6 .

b. Drawi ng Format: Governnent Format, forms supplied by the contractor.
c. Drawi ng Sheet Size and Format | AWASME Y14.1. M

d. Drawing Reference to ML-STD 100G will be made on the drawi ng, including applicable revision |Ievels, and notices,
indicated in note 1.

e. Application Block Data Required on drawi ng, general use or nulti-use notations are allowed, e.g. FMIV/ Al, FMIV-Al where
applicable. Mre specific uses are to be identified by groups or nodels, i.e., MIV-Al, LMIV/Al, Tanker, Air- Drops.

f. Drawing Detail, multi-detail is encouraged for inseparable assenblies. Mno-detail and tabul ated draw ngs are allowed.

g. Dinmensioning and Tol erencing shall be | AWASME Y14.5M 1994 for new drawi ngs and indicated in note 1. Metric and deci mal
are allowed. Dual dinensioning requires government approval .

h. Drawi ng notes shall be on top left corner beginning with note 1 on top.
i. Quality Assurance Provisions shall be integral to the drawi ng, as specified herein.
j. Types of draw ngs are approved by the Governnent.

k. Maintenance of multi-sheet drawi ngs are revised by sheet, with first sheet containing the |atest revision |evel, revised
when any sheet is revised.

| . Redrawn drawi ngs require government approval and are advanced one revision |evel.

m Miintain revision history inits entirety with brief description of change, document change nunber and zone cross-
references to change area.

n. Addi ng sheets, renunber sheet using consecutive whol e nunber.

0. Deleting sheets, remaining sheets are renunbered, revision status of sheets block is updated with notations such as
cancel or del.

p. Markings on Engineering Draw ngs, special itens and process apply using approved synbols and special notes.
g. Associated lists are not required.

r. Types of associated lists not required.
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s. Angle of projection shall be third angle unless otherwise indicated in title bl ock.
t. Language shall be English.
u. M scellaneous: Distribution statement required and approved by government; Material shall be defined in note to
appl i cabl e specifications and standards; Drawi ng nunbers are assigned by TACOM Revision nmethod requires Covernment approval; Contractor

materials engineer, drafter, checker, and engineer shall all sign draw ngs.

C. 3.9.14. Drawi ng Features Sunmary fromthe bl ocks on form DD2554-1 for Product Drawi ngs:

l.a. Oiginals: CADfiles IAWC. 2.1.1.1.4.
1.b. Reproductions: AWM I-D5480, type A class 3.
1.c. Digital Data: Electronic deliveries as specified herein.

2. Cage code and documents nunbers:
2.a. Contractor NA
2.b. Governnment: Use 19207 cage code and TACOM drawi ng nunbers | AWthe Configuration Managenent section
of this contract.
3. Drawing formats and drawi ng forms
3.a. Contractor formats NA
3.b. Governnent formats supplied by contractor
4. Types and quantities of draw ngs selection
4.a. Contractor selects NA
4.b. Covernnent selects

5. Associated lists: Separate parts list is not allowed; find nunber parts lists require Government approval.

6. Details
6.a. Miulti-detail drawings only pernmitted for inseparable assenblies.

7. Quality Assurance Provisions required to be integral with the drawi ngs as specified herein.
8. Applicable Vendor Substantiation Data required.

C.3.9.15 Drawi ngs & TDP Requi renents

C.3.9.15.1 Drawing Tree - The contractor shall establish and maintain a drawing tree reflecting the top/down generation breakdown of
the FMIV nodel s | AW DI - DRPR- 80558 (CDRL A076). The drawing tree shall include all separable assenblies, itenms requiring conponent
specifications, and software. The drawi ng tree shall serve as a guidance for structuring the TDPL and Logi stics Support Analysis Record
(LSAR) for FMIV. The drawing tree shall be nade available for design and other disciplines' review

C.3.9.15.2 Docunentation - The contractor shall provide engineering and technical support services and facilities to prepare and
mai ntai n draw ngs, specifications and other technical data conprising the configuration baseline for the FMIV.

C. 3.10 Field Issue Resol ution.

C 3.10.1 Field Issue Resolution. The Contractor shall investigate, provide failure analysis and corrective action to all Field

| ssues generated agai nst supplies produced under this contract in accordance with this provision and as authorized via STS work
directives. Field Issues will be identified by the PCO and may originate fromvarious sources including, but not linted to, Field
Servi ce Representative reports, Government Logistics Assistance Representative (LAR) reports, Fielding Teamreports and Sol dier input.
The Contractor shall provide a report of the investigation, which includes at a minimum problemidentification, root cause,

i medi ate/ short termaction, corrective action inplenmentation plan for pernanent solution, and verification of effectiveness. The
report of investigation shall be submtted within 45 cal endar days of receipt of a Contracting Officers notification of Field Issue.
Shoul d an exhibit of the itemin question be required, the Contractor shall subnmit an exhibit request electronically to the Contracting
O ficer. Upon receipt of the request, the Contracting Officer will electronically delegate exhibit processing to the appropriate
Administrative Contracting Officer (ACO representative within 48 hours of request receipt. The ACO representative will arrange for
transportation of exhibit(s) with the Contractor. The cost of exhibit transportation shall be the responsibility of the Contractor.
Al corrective actions taken by the Contractor shall be at no additional cost to the Government. Field |Issue corrective actions which
require a configuration change, nmust be approved by the PCO Al Field Issue investigation reports and associ ated corrective actions
shal | be approved by the PCO before the Governnent considers a Field |Issue Notification closed.

C 3.10.2 Field |Issue Response Performance Incentive. The Contractor is incentivized to provide rapid and accurate responses to
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Field Issues. The CGovernment will award the Contractor an incentive ambunt of $500 for each Field |ssue response submttal which is
received within 30 cal endar days and is subsequently approved w thout revision or additional effort. Time/days associated with exhibit
shi pnent does not count towards the Investigation Report submittal tine/day requirenents stated in C 2.11. The Governnent shall limt
this incentive to $150,000 per production year. The determ nation of the award of the incentive amount specified in this clause wll
reside solely with the PCO and is not subject to the Disputes clause (FAR 52.233-1). The contract will be nodified on a sem -annual
basis to fund the anpunts deternmined to be earned or such other frequency as may be nmutual |y agreed upon.

C 3.11 Reduced Logistics Footprint. The existing |ogistics footprint of the FMIV shall be reduced to the |owest size possible
and initiatives to achieve this objective will be authorized via STS work directives. Target areas are a 30 percent inprovenent in the
basel i ne vehicle fuel econony, reduction or elimnation of the nunber of internediate |evel maintenance tasks required, reduction of all
tools required and a reduction of schedul ed services required. Block Mdification for fuel econony inprovenent applies to all
configurations and variants of the FMIV. Wrk Directive planning for the Fuel Econony Block Inproverent will begin at the Start of Wrk
nmeeting, targeting integration of the equi pnent and software necessary into the exiting vehicle architecture to nmeet the 30 percent fuel
econony requirenment in time for delivery of the first vehicle of the fourth programyear. The Contractor shall incorporate the
necessary nodifications into all appropriate technical and |ogistics docunentation to reflect the integration of the new equi pment and
sof tware.

C3.11.1 30 Percent Fuel Econony |nprovenent. As authorized by work directive, the Contractor shall conduct investigation to allow
the FMIV to achieve a 30 percent inprovenent in its fuel econony, with no degradation in autonotive perfornmance or RAM (bjective). The
FMTV shal | enpl oy hybrid or other applicable technology to achieve this result. Load carrying capacity nust be maintained and all
requirenents of the system ATPD 2131C, Attachnment 1 are to be net.

C 3.11.2 Logi stics Footprint Reduction Analysis. The Contractor will conduct continuous analysis to identify potential
opportunities to reduce the existing FMIV Logistics Footprint as authorized by work directives. Goals include, but are not limted to:
- Reduction in the overall nunmber of nmintenance tasks required for service, troubl eshooting and repair.
- Reduced service, troubleshooting and conponent replacenent tines.
- Reduction in the nunber of FMIV-unique special and fabricated tools.
- Reduction of schedul ed services required (in terns of time, nunmber of tasks and parts cost).

*** END OF NARRATI VE C 001 ***
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SECTION D - PACKAG NG AND MARKI NG
Regul atory Cte Title Dat e
D1 52. 247- 4004 MARKI NG REQUI REMENTS FOR EXPORT SHI PMENTS JAN 1991

(TACOM

Notwi t hst andi ng other requirenments in this contract with respect to marking of shipnents, all shipnents noving through air or water
termnals to destinations outside the U S.A will be marked in accordance with the requirements of DOD 4500.32-R, Mlitary Standard
Transportation and Mvenent Procedures (MLSTAW), and M L-STD-129, Mlitary Standard Marking for Shiprment and Storage. The Contractor
agrees to use CGovernnent-supplied DD Forms 1387 (M litary Shipnment Labels) or DD Fornms 1387-1 (M litary Shipping Tags) for such
shi pnents, as appropriate per the guidance in ML-STD 129, and agrees to conply with shipping and marking instructions issued by the
Administrative Contracting Officer (ACO. The proper marking of export shipnents as discussed herein nust be acconplished in
conjunction with the requirements of FAR 52.247-52, CLEARANCE AND DOCUMENTATI ON REQUI REMENTS- - SHI PMENTS TO DOD Al R OR WATER TERM NAL
TRANSSHI PMENT PO NTS, which is referenced in Section D of this contract.

[End of O ause]

D2 52. 247- 4016 HEAT TREATMENT AND MARKI NG OF WOOD PACKAGI NG MATERI ALS JUL/ 2002
(TACOM

ALL NON- MANUFACTURED WOCD USED | N PACKAG NG SHALL BE HEAT TREATED TO A CORE TEMPERATURE OF 56 DEGREES CELSIUS FOR A M NI MUM COF 30

M NUTES. THE BOX/ PALLET MANUFACTURER AND THE MANUFACTURER OF WOOD USED AS | NNER PACKAG NG SHALL BE AFFI LI ATED W TH AN | NSPECTI ON AGENCY
ACCREDI TED BY THE BOARD OF REVI EW OF THE AMERI CAN LUMBER STANDARD COW TTEE. THE BOX/ PALLET MANUFACTURER AND THE MANUFACTURER OF WOOD
USED AS | NNER PACKAG NG SHALL ENSURE TRACEBI LI TY TO THE ORI G NAL SOURCE OF HEAT TREATMENT. EACH BOX/ PALLET SHALL BE MARKED TO SHOW THE
CONFORVANCE TO THE | NTERNATI ONAL PLANT PROTECTI ON CONVENTI ON STANDARD. BOXES/ PALLETS AND ANY WOOD USED AS | NNER PACKAG NG MADE OF NON-
MANUFACTURED WOOD SHALL BE HEAT TREATED. THE QUALITY MARK SHALL BE PLACED ON BOTH ENDS OF THE OUTER PACKAG NG, BETWEEN THE END CLEATS OR
END BATTENS; ON TWO SI DES OF THE PALLET.

[End of O ause]

D.1 Preservation and Packagi ng.

D.1.1 The production vehicles shall be processed and shipped Level B drive-on/drive off in accordance with the Equi pment Preservation
Dat a Sheet (EPDS) devel oped by the contractor. Fuel tanks shall be shipped 1/2 full of JP8 fuel. Wndshield wiper fluid should contain
freezing preventive additive. Side mrrors and w ndshield wi pers(s) may be shipped installed if required for driving to | oadi ng dock and
or destination and is pre-approved by TACOM Al Self-propelled vehicles and nmechani cal equiprent containing internal conbustion
engines or wet batteries are subject to requirenments of Code of Federal Regulation Title 49, for truck and rail transport, International
Mariti me Dangerous Goods Code, for vessel transport, and AFJVAN 24-204 for military air. The Shipnent & Storage |nstructions (EPDS) nust
be approved by TACOM prior to vehicle shipment. Al conponents renpved fromthe vehicle for reduction of cube, any accessories, basic
issue items, and manual s shall be preserved, packaged, packed into wood container(s)conformng to PPP-B-601 OR PPP-B-621 nodified with a
pl ywood top, and identified in accordance with Level B requirenents of M L-STD 3003 and M L-STD 129.

D.1.2 The contractor shall include cleaning and processing instructions for stowage and exercising directions of vehicles should they
be shipped in place or conditionally accepted and be approved by TACOM

D.1.3 Al deliverable spare and repair parts, special tools, and all kits delivered under this contract shall be preserved packaged and
packed as follows:

a. The engine, transmssion, and transfer transm ssion shall be preserved and packed Level Ain the long |life reusable (LLR)
cont ai ner devel oped by the contractor and approved by TACOM AMSTA-TR-E/ PKG prior to shipment. Al axles, w nches, and differentials
shal | al so be preserved and packaged Level A, |AWthe packaging instructions devel oped by the contractor and approved by TACOM TR- E/ PKG

b. Al other repairable spare and repair parts, kits, and fragile items, whether shipped with the vehicle, or to depots,
canps or stations, shall be preserved, packaged and packed Level B/B in accordance with the packaging instructions devel oped by the
contractor and approved by TACOM AMSTA-TR-E/FMIV. Al hazardous itens shall be packaged in accordance with the requirenments of Code of
Federal Regulation Title 49.

c. Al expendable parts and all remaining items (including Training Aids, The System Support Package(s)(SSP) and Speci al
Tool s) schedul ed for shipment, shall be packaged in accordance with standard commercial practices to assure safe arrival at destination
wi t hout damage to contents.
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D.1.3 Al software/technical data required to be devel oped under this contract shall be packaged in accordance with standard commerci al
practices to assure safe arrival at destination w thout damage to contents.

D. 2 _Marking.

D.2.1 The vehicle, repair and spare parts, kits, and special tools preserved, packaged and packed in accordance with paragraphs D. 1.1
and D. 1.2 above, shall be nmarked in accordance with the approved Equi prent Preservation Data Sheets and M L-STD 129 as applicable. All
vehicles shall have bar code | abels attached to the bunper in a nanner that scanning shall be nade easy. The bar code shall contain the

nmodel nunber, the vehicle identification nunber (VIN), and the National Stock Numnber.

D.2.2 Software/technical data shall be marked with the name and address of the consignor, consignee and contract nunber.

*** END OF NARRATIVE D 001 ***
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SECTION E - | NSPECTI ON AND ACCEPTANCE
Regul atory Cte Title Dat e
E-1 52.246-2 | NSPECTI ON OF SUPPLI ES- - FI XED- PRI CE AUG 1996
E-2 52.246-3 | NSPECTI ON OF SUPPLI ES - COST REI MBURSEMENT MAY/ 2001
E-3 52.246-4 | NSPECTI ON OF SERVI CES - FI XED- PRI CE AUG 1996
E-4 52.246-5 | NSPECTI ON OF SERVI CES - COST- REI MBURSEMENT APR/ 1984
E-5 52. 246- 16 RESPONSI BI LI TY FOR SUPPLI ES APR/ 1984
E-6 52. 242- 4008 ROUTI NG OF SPECI AL PROCESS APPROVALS AUG 1994

(TACOM

(a) Specification -1-, which is part of the technical data package for this contract, may require you to get approval fromus prior
to production for one or nore special processes involved in producing this item You are required to get prior approval unless the
specification says otherw se.

(b) You will prepare the witten procedures as the specification requires. You will then route the procedure through the
Admi nistrative Contracting O ficer (ACO for review and comment. Once you get the procedure back fromthe ACO you will then forward it
to the Procuring Contracting Officer (PCO at TACOM for final approval. The correct address for the PCOis on the face page of this
contract.

(c) You wll cite (i) the contract nunber and (ii) the governing specification or standard on all procedures you submt for
approval .

[End of d ause]

E7 52.209- 4012 NOTI CE REGARDI NG FI RST ARTI CLE APR/ 2000
(TACOM

(a) Notwi thstanding the provisions for waiver of first article, an additional first article sanple (or portion thereof) nay be
ordered by the Contracting Officer in witing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in
production for a period in excess of one year, or (iii) whenever a change occurs in place of performance, manufacturing process,
material used, draw ng, specification or source of supply.

(b) When any of the conditions above occurs, the Contractor shall notify the Contracting Officer so that a determ nation can be
made concerning the need for the additional first article sanple (or portion thereof), and instructions can be provided concerning the
submi ssion, inspection, and notification of results.

(c) Costs of any additional testing and inspection resulting fromconditions specified above shall be borne by the Contractor,
unl ess the change was directed by the Government. Further, any production delays caused by additional testing and inspection will not
be the basis for an excusable delay as defined in the default clause of this contract. Such del ays shall not formthe basis for
adj ustnment in contract price or delivery schedul e.

[End of d ause]

E-8 52.211- 4016 TT-C- 490, TYPE 1, ZI NC PHOSPHATE PRETREATMENT SYSTEMS FOR CARC MAY/ 2000
(TACOM

(a) Ferrous and gal vani zed surfaces shall be cleaned and pretreated with a Type 1, microcrystalline, zinc phosphate system per TT-
C-490. Alternate pretreatnent systens for ferrous substances nust neet the performance tests specified in paragraphs 3.5.7, 3.5.8,
4.2.7, and 4.2.8 of TT-C490. Corrosion resistance tests will be conducted on a nonthly basis (two test coupons) after the process has
been found to be in statistical control. Process control tests for alternative systens nust ensure that the process remains in control
and nmust be documented and approved by TACOM Testing nust be performed on the same substrate and the sanme thickness of primer minus
topcoat used in production. Unless otherw se specified, ML-P-53022 and -53030 priners shall be salt spray tested for 336 hours. All
el ectrocoat prinmers shall be tested for 1000 hours. Test coupons shall be scrapped with a one inch (approxi mate) netal blade such as a
putty knife between 24 and 168 hours after renoval fromthe neutral salt spray cabinet for coupon evaluation. Any inorganic crystalline
pretreatment is limted to a maxi mum build equival ent of 500 ng. per square foot to mnimze chipping of the CARC system Al TT-C 490,
zi nc phosphate pretreatnent systens nust be documented and approved by the procuring activity prior to use. The procedure containing
all the elements specified in paragraph 3.2 of TT-C 490 shall be subnitted to the procuring activity no | ess than 45 days prior to use.
Qualification will consist of verification that the process with its controls can neet the performance requirenents in the
specification. The performance of alternate systenms nust be denpnstrated and approved by the procuring activity. |f the TT-C 490 Type
1 system has not been previously approved by TACOM it nust be docunented and submitted for approval as specified in the specification.
Zi nc phosphate systens for gal vani zed substrates require separate qualification. A list of previously qualified zinc phosphate



Reference No. of Document Being Continued Page171 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

application facilities is available from TACOM Materials Engineering Team (810) 574-5083. Requalification of the process will be
required if the process is changed outside the limts defined in the TAOCM | etter of system acceptance provided to the application
facility.

(b) Qualification of pretreatnent systens for gal vani zed substrates shall be perfornmed using Accel erated Corrosion Test protocol
contained in GV 9540P, Method B, rather than salt spray. Test coupons with priner only shall be cured for seven days, and scribed thru
the primer. After 40 cycle test exposure, the test coupons shall be scraped at a 30 degree contact angle (approximate) with a one inch
(approxi mate) netal blade, such as a putty knife, both parallel and perpendicular to the scribe. There shall be no nore than 3 mm of
rust creep (zinc corrosion products), blistering, or |loss of paint adhesion fromthe scribe line and no nore than 5 blisters in the
field with non greater than 1 mm This test shall be performed at two nonth intervals (two test coupons) to ensure that the process is
in control. An alternative test for verifying process control is GM9511P for 10 cycl es.

(c) Performance tests for process control are highly dependent on the type, thickness, and VOC | evel of the organic coating
(primer) filmand its adhesion to the substrate. Any change to the solvents used in the primer or changing the brand of primer wll
require retesting of the system The test coupons nust duplicate the production painting process as closely as possible. Prinmer test
coupons shall represent both the m ninumand maxi num nominal dry filmthickness. Due to the wide variation in zinc thickness with the
hot di p gal vani zing process, the dry filmthickness of the primer will be verified with a Tooke gage or equivalent for the purpose of
production and process control .

(d) The use of vinyl wash primer (DOD- P-15328) is prohibited due to its hexaval ent chrom um content and hi gh VOC | evel .

[End of O ause]

E-9 52.211- 4017 ENHANCED CARC REQUI REMENTS FOR HI GH PERFORVANCE SYSTEMS JAN 2002
(TACOM
(a) THE FOLLON NG REQUI REMENTS SUPERCEDE THE PERFORMANCE REQUI REMENTS CONTAINED IN TT-C- 490, M L-C-5541 AND M L-C-53072 RELATIVE TO THE
ADHESI ON AND CORROSI ON RESI STANCE OF THE CARC SYSTEM

(b) Ferrous and gal vani zed surfaces shall be cleaned and pretreated to provide the follow ng | evel of perfornmance on a repeatable
basis. The cleaning/pretreatment/control process shall be docunented and submitted to the procuring activity for approval prior to
production. Qualification and process control testing shall be performed on the same substrate used in production. The system under
test shall consist of the pretreatnent and priner. There are significant variations in perfornmance due to prinmer manufacturer, VOC
content and prinmer thickness variation. Sufficient testing shall be conducted to achieve a statistical confidence in both the
brand/type of primer used and the dry filmthickness used in production. |f the tolerance of the dry filmthickness exceeds plus or
mnus 1.0 m| then you nmust qualify the extrenmes of the range separately.

(c) To verify the corrosion resistance, a mninmmof three test panels per test variation no smaller than 4 x 6 inches with the
pretreatnent/prinmer systemas noted above shall be subjected to 1000 hr. of neutral salt spray per ASTM B117 (40 cycles of GM 9540P -
scribed is an acceptable alternative) for ferrous substrates or 40 cycles of GM 9540P for gal vani zed surfaces. The test panels shall be
cured for a mnimumof 7 days and diagonally scribed through the coating systemto the netallic layer. A mnimmof 24 hr. after the
conpl etion of the neutral salt spray test or within 5 days after conpletion of the GV 9540P test the scribe shall be scraped at a 30
degree (approximate) contact angle with a 38nm (approxi mate) blunt tipped netal blade such as a putty knife parallel and perpendicul ar
to the scribe. There shall be no nore than 3mm nmaxi num | oss of paint adhesion or corrosion at any point fromthe scribe line. In
addition, there shall be no nore than 5 blisters in the field with none exceeding 1mm corrosion in the field shall not exceed Rust
Grade 9 of ASTM D610.

(d) To verify long term CARC adhesion, after conpletion of the corrosion resistance test evaluation each test panel wll be
subj ected to cross hatch tape test (mninumtape adhesion rating of 45 oz. per inch of width). The test pattern shall be 4 x 4 scribe
lines to the nmetallic layer at 2mminterval s(approxi mate) and shall be done no closer than 12 mmfrom any edge or the scribe creep.
Mul tiple head cutters are not recormended. Loss of two or nore conplete prinmer squares shall constitute failure.

(e) The contractor nust denpnstrate the ability to pass both tests for the systemto be considered acceptable. This testing shall
be perfornmed on 5 consecutive days of production. |If all test panels are acceptable, the testing can revert to two test panels every
two nonths of production.

(f) The only systemthat is currently available to achieve this level of performance is a zinc phosphate pretreatnent system per
TT-C-490 with a high quality primer. Al priners used nust be on the QPL for M L-P-23377, 53022, -53030, or 53084. Not all QPL prinmers
with the exception of electrocoat primers per ML-C 53084 have this |evel of corrosion resistance/paint adhesion, however.

Not e: Hot di pped gal vani zed surfaces are highly prone to chlorine/chloride contam nation fromthe gal vani zing flux process. This
contam nant nmust be renoved for the coating systemto pass these performance tests.

(g) For alum num substrates the required pretreatnment systemis a chromate conversion per ML-C-5541. |If alternative pretreatnent
systenms wish to be considered, they nust denonstrate their ability to pass when coated with the nominal production priner (scribed) 120
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cycles of GM 9540P. After conpletion of the test, the panels shall be scraped as noted above and shall have no nore than 0.5mm of paint
loss maximumfromthe scribe. |In addition, there shall be no nore than 5 blisters in the field with none larger than 1nm After

conpl etion of the 120 cycle test, the cross hatch scribe test noted above shall be performed. The renoval of one or nore conplete
squares of primer shall constitute failure. The alternate systemnust denonstrate its ability to provide an acceptable product on 5
consecutive days of production to be considered a suitable alternative. The alternative process nust be docunmented and approved by the
procuring activity. Controls nust be established to assure that the process renmins under statistical control. The only alternative
products whi ch have denpnstrated their ability to neet these requirenents for 5000 and 6000 series alum num alloys are Al odine 5200 and
Al odi ne 5700.

(g) Failure to nmeet the corrosion resistance/ adhesion requirenments shall be cause for rejection of all production units
manuf actured during that production interval.

(h) Final Acceptance of the CARC Finish on Production Hardware:
The dry filmthicknesses of the prinmer and topcoat as well as coating adhesion on the fully cured priner/topcoat coating systemare
mandatory requirenments. Variations in the prinmer thickness and curing conditions will dramatically affect recoat w ndows and coating
performance for some prinmers. Manufacturing processes which are unable to control the dry filmthickness to the requirenents contained
in Table V of ML-C 53072 shall be subjected to the 4 x 4 cross hatch scribe test noted above on two production units per lot with tw
tests per unit. One test shall be conducted on a vertical and one on a horizontal surface (relative to the painting process). There
shal | be a maxi numrenopval of one conplete square of priner/topcoat or topcoat only. The pol yurethane CARC topcoat requires
approxi mately 24 days to conpletely cure at 68 Degrees F. Adhesion testing shall be performed only on a conpletely cured CARC finish.
Contractors which have performed a thorough design of experinments nethodol ogy to evaluate the inpact of paint systemvariables or have
processes which nmeet Table V requirenents can performthe final acceptance adhesion test on representative test coupons.

[End of C ause]

E- 10 52.211- 4029 | NTERCHANGEABI LI TY OF COMPONENTS MAY/ 1994
(TACOM

(a) DESIGN CHANGES TO | TEMS NOT UNDER GOV' T DESIGN CONTROL. Once the Governnment accepts the first production test item or
accepts the first end itemyou deliver, (whichever conmes first) you nmust not make design changes to any itemor part that is not under
Gover nment design control.

(b) WHEN THE POLI CY CAN BE WAI VED. The Procuring Contracting O ficer (PCO wll consider waiving this policy at your request. |If
your request reaches the CO after the first production itemtest has been performed, then we nay conduct another first production test
at your expense.

(c) PRODUCTI ON OR DELIVERY DELAYS. Any production or delivery delays caused by this retesting will not be the basis for:

(1) an "excusable delay" as defined in the DEFAULT cl ause of this contract.
(2) be the basis for an increase in contract price or delivery schedul e extension.

[End of d ause]

E-11 52. 211- 4030 SPECI AL TESTI NG REQUI REVENTS FOR CHEM CAL AGENT RES| STANT COATI NGS MAR/ 2001
(TACOM (CARC) ON METALLI C SURFACES

a) Application: ML-C 46168
M L- C- 53039
M L- PRF- 22750

(b) End-ltem Paint |nspection: After the conplete paint finish has been applied and cured* (See *Note, below), the Contractor

shal | test and inspect two units per lot for (i) workmanship, (ii) total paint filmthickness, and (iii) paint adhesion. Unless

ot herwi se agreed to between the Contractor and the cogni zant Governnent quality assurance representative, a lot shall be defined as all
units submtted for final Government acceptance at one tinme. The use of test panels in lieu of actual production units is prohibited.
At final inspection, the cunulative total paint filmthickness of pretreatnment, priner, and topcoat shall at a mninmumconformto the
sum of the m ninumthicknesses for individual elements of the paint finish as specified in the Film Thickness Table bel ow. Sufficient

| ocations shall be spot-checked to ensure proper workmanship and paint thickness uniformty. The size and configuration of the unit as
wel | as the nunmber of vendors responsible for the paint finish of conmponent parts shall be taken into consideration in determning the
nunber of |ocations to be checked. The specific nunber of test |ocations shall be agreed to by the cognizant CGovernnent quality
assurance representative in advance. |In addition, two |ocations on each sanple unit shall be selected to conduct the scribe tape test.
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The test locations shall be routinely varied anong the follow ng:

(1) Directly adjacent to a weld

(2) On or directly adjacent to a machine cut or sheared edge.

(3) On any nechanically formed surface when |ubricants/draw ng conpounds were used.
(4) On paint touch-up areas.

(c) The precise location for each scribe tape test shall be in an inconspicuous |ocation that has been accepted by the cogni zant
Governnment qual ity assurance representative before the test is conducted.

(d) Upon conpletion of the scribe tape test, the scribe marks shall be feathered into the adjacent area and touched up with the
required top coat so that the tested area again confornms to the applicable mninumspecified in the Film Thickness Tabl e bel ow.

*Note: The conplete paint finish is defined as the pretreatnent, prinmer, and topcoat applied to the substrate. Curing of the conplete
paint finish is dependent upon tenperature, humdity, and paint filmthickness. The tine necessary to achieve sufficient adhesion to
pass the scribe tape test nust be determ ned by each facility. For purposes of this test, curing at anbient tenperature will take from
24 days.

(e) Test Methods:
(1) FilmThickness. Filmthickness shall be verified with a nondestructive filmgage. The gage shall be suitable for
nmeasurenents over the applicable substrate material and shall have sufficient accuracy to ensure conpliance to the thickness
limtations. The gage shall be capable of being calibrated. |f no other calibration specification or requirenment is identified

el sewhere in this contract, then the gage shall be calibrated in accordance with | SO 10012.

(2) Scribe Tape Test. The follow ng test procedure shall be followed. The test surface shall be sufficiently warmand dry
to ensure adhesion of the tape. Al dinensions cited in this Scribe Tape Test description are approximte:

(i) Scribe four one-inch lines conpletely through the paint finish to the substrate, one sixteenth to three thirty-
seconds of an inch apart.

(ii) Scribe four additional one-inch lines, conpletely through the paint finish, one sixteenth to three thirty-seconds
of an inch apart, rotated 90 degrees with respect to the first set of lines. The resulting pattern shall contain nine squares.

(iii) Press a length of A-A-1830, A-A-884, or any commercially available tape with a m ni num adhesion rating of 45 oz.
per inch of width firmy over the scribed pattern, rubbing out all air pockets.

(iv) Wit 10 seconds, minimum Gasp a free end of the tape and at a rapid speed strip it fromthe paint surface by
pul ling the tape back upon itself at 180 degrees.

(f) Interpretation of Test Results

NOTE: These two tests are not a substitute for corrosion tests such as neutral salt spray or accelerated corrosion tests which verify
coating durability.

(1) FilmThickness. Al applicable surfaces shall have conplete paint coverage. A minimmof 75% of the applicable surfaces
of each test unit shall nmeet the minimum cunmulative dry filmthickness requirenments. Failure of either test unit shall result in
rejection of the production lot that it represents.

FI LM THI CKNESS TABLE

SPECI FI CATI ON DRY FI LM THI CKNESS (M | s)
DOD- P- 15328* 0.3 - 0.5
M L- PRF- 23377 1.0 - 1.5
M L- P- 53022 1.0 - 1.5
M L- PRF- 22750 1.3 - 1.7
M L- P- 53030 1.0 - 1.5

M L-C- 46168 1.8 - 3.2



Reference No. of Document Being Continued Page174 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

M L- C- 53039 1.8 - 3.2
*May not be allowed per contract due to VOC and hexaval ent chromi um content.
(2) Scribe Tape Test (Adhesion). The renoval of two or nore conplete squares of top coat, or top coat-primer-pretreatnment
coating, fromeither test unit constitutes test failure and the production ot fromwhich it comes is rejected. Renpval of overspray

does not constitute test failure.

Notice: The scribe tape test is designed to detect any deficiency in the paint application process that would affect the durability of
the CARC finish. Typical causes of failure are:

(i) | nadequat e cl eaning of the substrate.

(ii) Cont am nation of the surface between coatings.

(iii) Excessive paint filmthickness in a single coating application.

(iv) Application of a coating over a previous coating which has not been adequately cured.

It is strongly reconmended that the Contractor inplenent rigid in-process controls in conjunction with the best industrial painting
practices to ensure that the performance requirenments specified in this clause are net.

[End of O ause]

E-12 52. 211- 4059 RADI OGRAPHI C | NSPECTI ON MAR/ 2001
(TACOM

Radi ogr aphi ¢ i nspection of production steel castings as required by applicable draw ngs and/or specifications shall be acconplished
as follows:

(1) Operators and radi ographi c equi pment shall be qualified in accordance with NAS 410, prior to radi ography of production
castings.

(2) The first casting shall be radiographed in all routine and random positions described on the position chart.

(3) Subsequent castings shall be radiographed in those areas that were defective in the i mediately preceding castings, until
conpliance with the required standard has been obtained. bjective evidence shall be provided by the producer that corrective action
has been taken to elimnate the deficiency.

(4) Al rejectable areas may be repaired in accordance with an approved and qualified repair procedure (when required by
appl i cabl e specification), and nust neet the standard specified on applicable position chart. The producer retains the prerogative of
repairing or scrapping defective material.

(5) After above requirenents have been acconplished, normal sanpling shall be applied.

(6) Normal sanpling shall consist of radiographing one control casting selected by the Government Quality Assurance
Representative, out of each thirty produced.

(7) Al routine and random positions shall be radi ographed on each control casting except when the total exceeds the
establ i shed nunber of radi ographs that can be taken in a normal eight hour day. When the total nunber of positions to be radi ographed
on a control casting exceeds the maxi num capability of facilities, random position shall be selected for radiography by the Governnent
Qual ity Assurance Representative and rotated in such a manner that conplete coverage is achieved within a cycle of five castings
r adi ogr aphed.

(8) The occurrence of a rejectable defect in any area on a casting shall require the radi ographic inspection of each
subsequently poured casting in that area until the defective condition is corrected.

(9) |If the results of radiographic inspection on ten consecutive lots of material indicate that a satisfactory uniform
product neeting the soundness requirenents is being produced, the anpunt of radi ographic testing nay be reduced in accordance with a
system establ i shed by the Contractor and approved by the Procuring Contracting O ficer.

(10) The occurrence of a rejectable defect in any area on a casting shall require return to normal sanpling and the
radi ographi ¢ i nspection of each subsequently poured casting in that area until the defective condition is corrected.
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[End of d ause]

E-13 52. 246- 4024 SUBSTI TUTI NG COMVERCI AL TEST RESULTS FOR REQUI RED CONTRACT TESTS APR/ 2000
(TACOM

(a) GENERAL. At your request, we may delete all or sone of the Government or contractor conducted tests required by this contract
or order, under the follow ng conditions:

(1) You have (or your supplier has) previously supplied the identical itemto us and we've accepted it, or:

(2) You have comercial test reports, performance data, analytical data, or vendor reports denpnstrating that the itemyou
will be furnishing us neets the contract requirenents.

(b) HOWTO SUBM T A TEST- DELETI ON REQUEST.

(1) BEFORE CONTRACT AWARD - Submit your request along with your offer in response to our solicitation. Make sure that your
offer includes an alternate price (that reflects how your offered price would change if we approve your request to delete the specified
tests). |If we approve your request to delete test requirenents or substitute commercial testing procedures, we will evaluate your offer
at the alternate price submtted with your request. |f you don't submt an alternate price with your request, we'll evaluate your offer
at the price you indicated in the Schedule. No adjustnments will be nade to the price after contract award.

(2) AFTER CONTRACT AWARD - Send your request to the buyer identified on the face page of the contract within 45 days after
contract award.

(3) ALL REQUESTS MUST -

-- identify the test(s) you want del eted;

-- state the basis for your request;

-- include a list of configuration changes nmade;

-- dermonstrate that you neet the conditions in paragraph (a)(1) or (a)(2) of this clause; and

-- include an alternate price per paragraph (b)(1) above, if you make your request prior to award; or
-- include proposed anpunt of equitable adjustnment, if you make your request after award.

(c) SUPPORTI NG DATA. |If we agree to delete a test or tests, you nust keep the data you used to support your request for four
years fromthe day we approved your request. You nust provide us with such data if we ask for a copy.

(d) CONTRACT ADJUSTMENT. |f we agree to delete a test or tests after contract award, we may negotiate an equitable adjustment in
the contract price. Any such negotiation will be conducted using the rules given in the CHANGES--FI XED PRI CE cl ause, FAR 52.243-1.

[End of O ause]

E- 14 52.246- 4028 I NSPECTI ON PO NT: ORIG N FEB/ 1994
(TACOM
We will inspect the supplies as described el sewhere in this solicitation/contract before acceptance. Fill-in the location,

contractor's or subcontractor's plant, where origin inspection will occur.

CONTRACTOR' S PLANT:

(Nane)

(Addr ess) (CGity) (County) (State) (Zip)
SUBCONTRACTOR' S PLANT:

(Nane)

(Addr ess) (CGity) (County) (State) (Zip)

[End of O ause]
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E-15 52. 246- 4029 ACCEPTANCE POINT: ORI G N FEB/ 1998
(TACOM

We will accept these supplies at the address or addresses designated in the Section E clause entitled | NSPECTI ON PO NT. When
F.Q B. is destination and once we accept title to the supplies, we'll allow payment as long as you supply the proper evidence of
shipment with the invoice. (See the Section F clause, FAR 52.247-48 - F. QO B. DESTI NATION - EVI DENCE OF SHI PMENT and the Section E
clause, FAR 52.246-16 - RESPONSI BI LI TY FOR SUPPLIES.).

[End of O ause]

E- 16 52. 246- 4048 DRAW NGS FOR | NSPECTI ON NOV/ 1982
(TACOM

The Contractor shall nake available to the Governnent |nspector, at the tine of production inspection, |egible drawi ngs and printed
specifications to which the product was nmanufactured. These drawi ngs and specifications shall be annotated as to the |atest revision
incorporated therein. Upon conpletion of product inspection and acceptance by the Government Inspector, all draw ngs and specifications
wi |l be returned to the Contractor.

[End of O ause]
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E 1 Vel di ng.
E 1.1 Wl ding Design. The Contractor in performance of this contract shall ensure that all steel and al umi num wel dnents neet the

design and fabrication requirenments in Amrerican Wl ding Society (AW5) D 1.1-96 and (AWS) D1.2-96 or approved equival ent.

E 1.2 Wl ding Procedures. Prior to production, the Contractor is responsible for devel oping wel ding procedures | AW Aneri can

Wl di ng Society (AWS) wel d code requirenments and subnmit the Contractors draft version to the procuring activity for approval (CDRL
A077). The use of pre-qualified weld joints as specified in AWs D1.1 does not preclude submittal of welding procedures. Repair welding
of defective parts shall require Government approval and a witten procedure identifying proper technique and approach to correct

def ective product. The Contractor, at his option, can utilize the UDLP/ TACOM G ound Conbat Wel ding codes for Qualifying and repair of
non-bal listic or ballistic welding processes. The UDLP/ TACOM Ground Conbat Wl di ng Code can be obtained by witten request to:

Commander, US Arny Tank-autonotive and Armanments Conmand
ATTN: AMSTA- TR-E/ Material s

6501 E. 11 Mle Road

Warren, M  48397-5000

E. 1.3 Alternate Wl ding Standards. The Contractor may utilize alternate standards or codes once the Contractor or the Contractors
suppl i ers have denonstrated that equivalent or better quality and perfornmance can be obtained by their use. It is the Contractors
responsi bility to denpnstrate such equivalence. |f the Contractors conponent supplier will not release specific proprietary

information, the Government reserves the right to conduct an on-site review of the Contractors suppliers quality systemand weld
processes to verify his/her capability of producing acceptable welds. The Governnment reserves the right to approve/di sapprove the use
of any and all such alternative weld standards and specifications. The denpnstrated equival ent shall be verified prior to fabrication
of any production wel dnment.

E.1.4 Previously Qualified Procedures. |f the Contractor previously qualified welding procedures under another DOD contract, the
PCO may wai ve the requirenments of paragraphs E. 1.2 and E. 1.3 of this clause. The Contractor must subnmit such a request to the PCOin
witing, identifying the previous contract(s) under which the Contractor qualified procedures that produced acceptabl e workmanship
speci mens. The Contractor nay use previously qualified weld procedures provided ALL the followi ng requirenents are net:

The wel d procedure was qualified and approved on a previous DOD contract
The Contractor has certified welders and equi pnent

There was no break in production for nore than six nonths

A favorable quality history

a oo

If the Contractor neets these requirenments, and wants approval to use previously qualified weld procedures, the Contractor nmust subnmit a
witten request to the PCO, attaching proof of previous qualifications and summary of the Contractors and/or its quality history (CDRL
A078) .

E. 1.5 Welder _Qualification. Before the Contractor or the Contractors suppliers assign any wel der or wel ding operator to perform
manual , sem -automatic or automatic wel ding work, or use any automatic wel ding equi pment for work covered by this contract, the
Contractor MJUST ensure that all welding equi pment used in the perfornmance of this contract has been certified, and that the Contractors
wel ders or wel ding operators have passed qualification testing, as prescribed by the applicable qualification standard identified in
paragraphs E. 1.2 or E. 1.3 of this clause.

E. 1.6 Visual Weld Inspection. During performance of this contract, the Contractor shall verify weld quality and workmanshi p using
qualified inspectors trained to performthese inspection functions. Acceptable qualification of the Contractor inspectors may be based
on:

a. current or previous certification as an ANS Certified Welding |nspector; or
b. current or previous certification by the Canadi an Wl di ng Bureau (CWB); or

c. inspection performed by an engineer or technician who is conpetent in the use of weld inspection techniques and
equi pnrent, on the basis of formal training or experience, or both, in nmetals fabrication, inspection, and testing.

E. 2 End-Item Pai nt Requi renents.

E.2.1 The Contractor shall assure all painting operations and inspections conply with Drawi ng 19207- 12420325 and M L-C-53072. In
the event of a conflict between Drawi ng 19207- 12420325 and M L-C- 53072 requirenments, M L-C 53072 shall take precedence.

E.2.2 The primer drying time requirement prior to topcoat application (reference ML-C 53072 paragraph 3.5) is to be considered
met if the topcoat application is performed within the parameters provided by the priner and topcoat vendors. Up-to-date vendor data
and process recommendations for primer and topcoat should be maintained at the production facility.
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E. 3 Qual ity Program System
E. 3.1 The Contractor shall develop, inplenment, and naintain a quality systemacceptable to the Governnment for all supplies and

services to be provided under this contract. The quality systemshall, as a mininmum neet the requirenments of ANSI/I SO ASQ P001-2000
or an equival ent standard. The Governnent recommends the use of Quality System Requirenents QS 9000 (or |1SO' TS 16949) in lieu of the
aforementioned requirement. Government approval of the Quality Systemis not required, if at the time of contract award, the Contractor
is a Registrar Accreditation Board (RAB) certified/registered ANSI/| SO ASQ (®001-2000 or QS 9000 supplier. The Contractors Quality
System requi renents shall apply at the place of vehicle in-process and final assenbly. The quality systemshall address all software
and hardware contractual requirenents. The quality system and manual shall follow the guidelines within |ISO 9004: 2000. The quality
manual shall be updated as required (CDRL A079).

E. 3.2 The Contractor shall have a supplier quality assurance programthat defines the appropriate ANSI/| SO ASQ Q001-2000 or

equi val ent quality systemrequirenments for each supplier. The Contractors supplier quality assurance program shall assure each supplier
has a docunmented quality system which includes devel opnent, inplenentation, and nai ntenance of control plans for all FMIV products. The
Contractors supplier quality assurance program shall be submitted | AWCDRL A080 unless subnmitted as part of the quality manual .

E.3.2.1 Prime Contractor's docunentation verifying their review and acceptance of the subcontractor quality assurance system and
control plans shall be made available for review upon Governnment request. |If determned to be acceptable, the Prime Contractor should
use the subcontractor's accepted system when conducting quality audits. The Government reserves the right to performaquality audits at
the prime contractor and subcontractors facilities as deened necessary.

E.3.2.2 Qual ity Planning. The Contractor and subcontractors shall establish Product Quality Plans and Control Plans that define the
steps necessary to assure that the product neets the custoners needs and expectations in a tinely matter. The Contractor and
subcontractors shall assign responsibility for organizing a cross-functional teamto a nenber of their own managerment staff. The cross-
functional teamshall use a nulti-disciplinary approach for decision making that utilizes Advanced Product Quality Pl anning and Control
Pl an Techniques that ultimately define and docunent how the requirenents for quality will be nmet. Team actions shoul d include but not be
limted to:

Devel oprent/finalization of special characteristics

Devel oprent and review of both Design and Process Failure Mde and Effects Anal ysis (FMEAs)
Devel opnent of control plans

Utilization of analytical tools for both the design and production phases

Qoo

NOTE: Cross-Functional teans should typically include the supplier's design, manufacturing engineering, quality, production, purchasing,
packagi ng, service, other personnel as required and if applicable sub-contractor participation.

E.3.2.3 Production Part Approval. The Contractor and subcontractors shall denpnstrate that their process has the capability of
neeting design and or specification requirenents prior to the first shipment of product. The product(s) shall be validated in accordance
with the control plan devel oped by the suppliers cross-functional team and approved by the Government. It is recommended that the
Contractor and subcontractors utilize the current version of DaimerChrysler Corp., Ford Motor Co., and General Mdtors Corp. Production
Part Approval Process (PPAP) requirenents and associ ated processes for devel oping their control plans for part subm ssion and approval.

E 4 | nspection & Test Equipnent.
E 4.1 Except as otherw se expressly provided for under this contract, the Contractor is responsible for the supply and naintenance
of all inspection and test equi pment necessary to assure that end item conponents conformto contract requirenments. All Contractor

furnished inspection equi pment shall be available for use on or before the start of production. The Governnment shall not furnish any
inspection equiprment for this contract.

E. 4.2 The Contractor shall neke inspection equipnrent available to the Governnent |nspector during Governnment in-process or end
iteminspection. Upon conpletion of the inspection by the Government Inspector, all inspection equiprment shall be returned to the
Contractor.

E.5 Fi nal Accept ance.

E.5. 1 The Contractor shall performone hundred percent (100% Final |nspection of the end itemin accordance with the requirenents

of the applicable ATPD 2131C and the current approved configuration utilizing the Government approved Final |nspection Record (FIR).

The Contractor shall make available the FIR for the items in question. Deficiencies disclosed during inspection by the Contractor or the
Governnment shall be described in witing on the Deficiency Sheet attached to the FIR If the Contractor determines that the FIR is not
appropriate for final inspection of the end item for any reason, the Contractor nust obtain approval fromthe PCO prior to enploying
any other formfor this purpose (CDRL A081).

E.51.1 Final | nspection Record.




Reference No. of Document Being Continued Page179 of 275

CONTINUATION SHEET

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD

Name of Offeror or Contractor:

(a) The Contractor shall prepare a Final |nspection Record (FIR) in his/her own format for each vehicle under the contract.
The FIR should be organized so as to be conpatible with assenblies, installation, and end item perfornmance and acceptance. The FIR
shall contain all exam nations and tests that are performed on a single unit during its nmanufacture and final inspection. The FIR shall
list each vehicle characteristic or function to be inspected fromthe vehicle specification. As a mininum the FIR shall have bl ocks
for the contractor's inspector's initials indicating that each characteristic or function was inspected and either accepted or rejected,
and anot her bl ock for reinspection and acceptance of any rejected characteristic or function. Final review and acceptability shall be
indicated by a signature block containing the full name and title of the conpany official rendering approval. The FIR shall be updated
to reflect all engineering and/or manufacturing changes that inpact the FIR during the entire contract period. The contractor shall
subnmit the conpleted and certified copy of the FIR to the Governnent |Inspector with each iteminspected and offered for acceptance by
the Governnent.

(b) Deficiencies disclosed during inspection by the contractor shall be described in witing and included as part of the
FIR

E.5.2 Al Contractor nmanufacturing and inspection docunments used to validate work conpleted and product quality shall have an
indication of acceptance by a Contractor controlled stanp.

E.5.3 Vehicle |Inspection Standards. In addition to the FIR standards shall be devel oped by the Contractor to clarify attribute
type characteristics that require definitive accept/reject criteria, such as cosnetic and worknanshi p standards. The inspection
standards shall be maintained and updated as required by the continuous inprovement team (C.2.5.18). To suppl ement inspections, the
Contractor shall also develop visual aids (i.e., photos, draw ngs, diagrans, hardware displays, etc.) depicting acceptable and
unaccept abl e condi ti ons and have them avail abl e as acceptance criteria.

E. 6 Fuel Quantity/W ndshield Washer Fluid. The Contractor shall assure the vehicles are shipped with 1/4 tank of fuel. The
Contractor shall also assure that the windshield washer reservoirs are filled with a comrercially avail able w ndshield washer fluid
prior to presenting the vehicle to the Governnent.

E 7 Product Quality Deficiency Reports (PQDR). The Contractor shall investigate, provide failure analysis and corrective action
to all PQDRs (Standard Form 368) generated agai nst supplies produced under this contract in accordance with the follow ng requirenents
and CDRL A082. The Contractor shall provide a report of the investigation, which includes at a minimum problemidentification, root
cause, imediate/short termaction, corrective action inplenmentation plan for permanent solution, and verification of effectiveness.

The PQDR report of investigation shall be submitted within 30 cal endar days of receipt of a Category | PQDR and within 45 cal endar days
of receipt of a Category Il PQDR  Should an exhibit of the itemin question be required, the Contractor shall submt an exhibit request
electronically to the FMIV PQDR Action Officer. Upon receipt of the request, the PQDR Action Officer will electronically del egate
exhibit processing to the appropriate Adm nistrative Contracting Oficer (ACO representative within 48 hours of request receipt. The
ACO representative will arrange for transportation of exhibit(s) with the Contractor. The cost of exhibit transportation shall be the
responsibility of the Contractor. Al corrective actions taken by the Contractor shall be at no additional cost to the Governnent.
PQDR corrective actions which require a configuration change, nust be approved by the Governnment PCO. Al PQDR investigation reports
and associ ated corrective actions shall be approved by the PQDR Action O ficer before the Governnment considers a PQDR cl osed.

E. 8 Vehi cl e Accept ance.

E.8.1 Condi tional Acceptance. The Governnment at its sole discretion may conditionally accept vehicles at any tinme; at no tinme is
the Governnment required to conditionally accept vehicles.

E 8.2 Condi tional Acceptance Prior To First Article Approval. Prior to successful conpletion of the First Article Test

requi renents, any acceptance of vehicles shall be conditional. At the time of conditional acceptance, prior to First Article Approval,
the Contractor may invoice up to 90% of the base vehicle unit price. The Governnment may, based on contract performance, increase the
i nvoi ce percentage above the 90% I imtation.

E. 8.3 Fi nal Acceptance. Final acceptance of vehicles shall not occur until: (1) all First Article Approval requirenents for each
nodel have been successfully conpleted and the Contractor so notified by a PCOletter and (2) all deficiencies are corrected to the
satisfaction of the Governnent.

E 9 Care_and_Storage of Conditionally and Finally Accepted Vehicles Prior to Shipnent. |In the event that the Governnent does
not elect to ship Conditionally or Finally Accepted production vehicles, the Contractor shall be responsible for the care and storage of
all vehicles until shipment by the Government for a period of up to 180 days. To assure that the vehicles remain in an acceptable
condition, the Contractor shall develop a storage exercise and mai ntenance plan and submt | AWCDRL A083. As a mninum the storage
plan shall include an inspection schedule, vehicle exercise schedule, maintenance schedule, as well as a description of the inspections,
vehicle exercises, and a reference to all applicable procedures and work instructions. This may be extended at no additional cost to the
Governnment for conditionally accepted vehicles by the anpbunt of time that they were in a conditional acceptance status.
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*** END OF NARRATI VE E 001 ***
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SECTION F - DELI VERI ES OR PERFORVANCE
Regul atory Cte Title Dat e
F-1 52.242-15 STOP- WORK ORDER AUG 1989
F-2 52.242-17 GOVERNVENT DELAY OF WORK APR/ 1984
F-3 52. 247-29 F.OB. ORIGN JUN/ 1988
F-4 52. 247-52 CLEARANCE AND DOCUNMENTATI ON REQUI REMENTS- - SHI PMENTS TO DOD Al R OR APR/ 1984
VWATER TERM NAL TRANSSHI PMENT POl NTS
F-5 52. 247-58 LOADI NG, BLOCKI NG, AND BRACI NG OF FREI GHT CAR SHI PMENTS APR/ 1984
F-6 52.211- 16 VARI ATI ON | N QUANTI TY APR/ 1984

(a) Awvariation in the quantity of any itemcalled for by this contract will not be accepted unless the variation has been caused
by conditions of |oading, shipping, or packing, or allowances in manufacturing processes, and then only to the extent, if any, specified
in paragraph (b) bel ow.

(b) The permssible variation shall be Ilinmted to:

ZERO percent increase; and
ZERO percent decrease.

(c) This increase or decrease shall apply to THE TOTAL CONTRACTUAL QUANTI TY.

[End of C ause]

F-7 52.247- 65 F. Q. B. ORI G N--PREPAI D FREI GHT- - SMALL PACKAGE SHI PMENTS JAN 1991

(a) When authorized by the Contracting Officer, f.o.b. origin freight shipments which do not have a security classification shall
nove on prepaid commercial bills of |ading or other shipping docunments to domestic destinations, including air and water termnals.
Wei ght of individual shipments shall be governed by carrier restrictions but shall not exceed 150 pounds by any formof comercial air
or 1,000 pounds by other commercial carriers. The Government will reinburse the Contractor for reasonable freight charges.

(b) The Contractor shall annotate the commercial bill of lading as required by the clause of this contract entitled Commerci al
Bill of Lading Notations.

(c) The Contractor shall consolidate prepaid shipnments in accordance with procedures established by the cognizant transportation
office. The Contractor is authorized to conbine Governnment prepaid shipnments with the Contractor's commercial shipments for delivery to
one or nore consignees and the Governnent will reinburse its pro rata share of the total freight costs. The Contractor shall provide a
copy of the commercial bill of lading pronptly to each consignee. Quantities shall not be divided into nailable lots for the purpose of
avoi di ng novenent by other npdes of transportation.

(d) Transportation charges will be billed as a separate itemon the invoice for each shipnent made. A copy of the pertinent bill
of lading, shipnment receipt, or freight bill shall acconpany the invoice unless otherw se specified in the contract.

(e) Loss and damage clains will be processed by the Governnent.

[End of d ause]

F-8 52. 225- 4000 VERI FI CATI ON OF FOREI GN M LI TARY SALES (FMs) ADDRESSES APR/ 2000
(TACOW
At least 10 days prior to the first shipnent of supplies under this contract, the Contractor shall submt an email request to the
cogni zant Transportation Office via the Admnistrative Contracting Officer (ACO for verification of the FM5 "ship-to" address(es)

contained in this contract.

[End of d ause]

F-9 52. 247- 4005 SH PVENT OF SUPPLI ES AND DETENTI ON OF CARRI ERS EQUI PVENT FEB/ 2002
(TACOM

(a) Unless otherwi se directed, shipnment itenms under this contract in follow ng order of priority:
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(b)

(1) Governnent Bill(s)/Conmerci al
(2) Prepaid Commerci al

(3)

The Contractor will request:

(1) Government Bills of Lading and
(2) Routing and other instructions,

of Lading or US Postal

including MLSTAMP (Mlitary Standard Transportation and Movenent Procedure),

nmet hods of shipnment to be followed by the Contractor, or

(¢)

pl atforns where the contract
of the Contractor,

The Contractor and subcontractor(s) nust allow pronpt
items supplies wll

F-10 52. 247- 4017
(TACOW) ADDRESSES
Rai | / M LSTRI P
Mot or Addr ess Rai |
SPLC* Code Ship_To:
206721/ W25GLU Transportation O ficer
209405 Def ense Di st Depot
Susquehanna
New Cunber| and, PA
875670/ We2&RT Transportation O ficer
875675 XU Def Dist Depot
San Joaquin
25600 S Chrisman Rd
Rec Wse 10
Tracy, Ca 95376-5000
471995/ WB1GlZ Transportation O ficer
471996 Anni ston Arny Depot,
Bynum AL
209741/ W25GLR Transportation O ficer
209770 Letterkenny Army Depot,
Cul bertson, PA
661136/ WI5GL9 Transportation O ficer
661157 Red Ri ver Arny Depot,
Def ense, TX
764538/ Ws7G@23 Transportation O ficer
764535 Tooel e Arny Depot,

Warner, UT

***SPLC i ndi cates Standard Point Locator Code.

be | oaded.

[End of O ause]

DEPOT ADDRESS FOR THE APPLI CABLE MODE OF SHI PMVENTS:

Mot or
Ship To:

Transportation O ficer
Def ense Di st Depot
Susquehanna

New Cunber| and, PA

Transportation O ficer
XU Def Di st Depot

San Joaqui n

25600 S Chrisman Rd
Rec Whse 10

Tracy, Ca 95376-5000

Transportation O ficer
Anni ston Arny Depot,
Bynum AL

Transportation O ficer
Letterkenny Arny Depot,
Chanber shurg, PA

Transportation O ficer
Red River Arny Depot,
Texar kana, TX

Transportation O ficer
Tooel e Arny Depot,
Tooel e, UT

NOTE: The following is applicable only when so specified in an individual

Any charges for detention of carrier's equipnment shall
except when the detention is required or caused by the Government.

Servi ces;
Bill(s) of Lading with transportation charges entered as a separate itemon the invoice; or

As otherwi se instructed when the contract prohibits use of Governnent funds for transportation costs.

as to the

and conveni ent access of carrier's equipnment to |oading docks or

be for the account

I N- THE- CLEAR JAN 2001

Par cel Post
Mai | _To:

Transportation O ficer

Def ense Di st Depot

Susquehanna

New Cunberl| and, PA 17070-5001

Transportation O ficer

Di st Depot San Joaquin
P O Box 96001
St ockton, CA 95296-0130

Transportation O ficer
Anni ston Arny Depot,
Anni ston, AL 36201-5021

Transportation O ficer
Letterkenny Arny Depot,
Chanber sburg, PA 17201-4150

Transportation O ficer
Red River Arny Depot,
Texar kana, TX 75507-5000

Transportation O ficer
Tooel e Arny Depot,
Tooel e, UT 84074-5003

order or delivery increnent:
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This requirenment is a depot replenishment buy, a portion of which is or may be required to fill Direct Support System (DSS)
requi sitions. Shipnment shall be nade, as specified, to one or nore of:

New Cunberl and Arny Depot
Red River Arny Depot
Shar pe Arny Depot

prior to shipnents to any other depots as may be designated. Wien nore than one depot is designated for DSS shipnents, priority
shiprments will be nmade equally to each of the designated destinations.

[End of d ause]
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F. 1 The following are projected events/nilestones pertaining to this contract:
Target Award March 03
Start of Work Meeting 30 Days after award
First Article Testing
FPVI Jan 04
PVT
PVT 1: Al nodels except Dunp, Wecker & Expansible Van Mar 04 - Nov 04
PVT 2:  Wecker Jul 04 - Mar 05
PVT 3: Expansible Van Sep 04 - May 05
PVT 4: Dunp Jun 06 - Feb 06
FPT TBD
PY2 Cal | -up Mar 04
PY3 Cal | -up Dec 04
First Vehicle Fielded 15 Feb 05
PY4 Cal | -up Dec 05
PY5 Cal | -up Dec 06

LUT - Expansible Van

LUT - Dunp

30 days after PVT conpletion
30 days after PVT conpletion

F.2 Delivery Schedule: See Attachnent 23.

*** END OF NARRATIVE F 001 ***
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SECTION G - CONTRACT ADM NI STRATI ON DATA
Regul atory Cte Title Dat e
G1 252. 201- 7000 CONTRACTI NG OFFI CER S REPRESENTATI VE DEC/ 1991

(a) Definition. Contracting Officer's Representative neans an individual designated in accordance with subsection 201. 602-2 of
the Defense Federal Acquisition Regulation Supplenment and authorized in witing by the contracting officer to perform specific technical
or administrative functions.

(b) If the Contracting Oficer designates a contracting officer's representative (COR), the Contractor will receive a copy of the
witten designation. It will specify the extent of the COR's authority to act on behalf of the contracting officer. The COR is not
aut hori zed to nake any commitnments or changes that will affect price, quality, quantity, delivery, or any other termor condition of the
contract.

[End of d ause]

G2 52. 232- 4005 I NVO CE | NFORVATI ON REQUI REMENT JAN 1988
(TACOW
On each paynment request submitted, the Contractor shall identify each affected Contract Line Item Nunmber (CLIN), sub-CLIN, and/or work
directive, together with the related dollar amounts. This requirenent does not dimnish or restrict any other requirement of this
contract.

* Kk

G1 PERFORVANCE BASED PAYMENTS ( Per f or mance- Based paynents are not applicable to non-vehicle CLINs)

*** END OF NARRATIVE G 001 ***
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS
Regulatory Cte Title Dat e
H1 252.203-7002 DI SPLAY OF DOD HOTLI NE POSTER DEC/ 1991
H 2 252. 204- 7000 DI SCLOSURE OF | NFORVATI ON DEC/ 1991
H 3 252. 205- 7000 PROVI SI ON OF | NFORMATI ON TO COOPERATI VE AGREEMENT HOLDERS DEC/ 1991
H 4 252.211- 7000 ACQUI SI TI ON STREAMLI NI NG DEC/ 1991
H5 252.225-7001 BUY AMERI CAN ACT AND BALANCE OF PAYMENTS PROGRAM MAR/ 1998
H 6 252.225-7002 QUALI FYI NG COUNTRY SQURCES AS SUBCONTRACTORS DEC/ 1991
H7 252. 225-7009 DUTY- FREE- ENTRY- - QUALI FYI NG COUNTRY SUPPLI ES ( END PRODUCTS AND AUGE 2000
COVPONENTS)
H 8 252.225-7010 DUTY- FREE ENTRY- - ADDI TI ONAL PROVI SI ONS AUG 2000
H9 252.231-7000 SUPPLEMENTAL COST PRI NCI PLES DEC/ 1991
H 10 252.242-7004 MATERI AL MANAGEMENT AND ACCOUNTI NG SYSTEM DEC/ 2000
H 11 252. 246- 7000 MATERI AL | NSPECTI ON AND RECEI VI NG REPORT DEC/ 1991
H 12 252. 246- 7001 WARRANTY OF DATA DEC/ 1991
H 13 252.249-7002 NOTI FI CATI ON OF ANTI Cl PATED CONTRACT TERM NATI ON OR REDUCTI ON DEC/ 1996
H 14 252.217-7026 | DENTI FI CATI ON OF SOURCES OF SUPPLY NOV/ 1995
(a) The Government is required under 10 U.S.C. 2384 to obtain certain information on the actual nanufacturer or sources of

supplies it

acquires.

(b) The apparently successful Offeror agrees to conplete and submt the followi ng table before award:
TABLE
Nat i onal Commer ci al

Li ne St ock Item Source of Supply Act ual
| tens Nunber Y or Conpany Addr ess Part No. M g?
(1 (2) (3) (4 (4) (5) (6)

(1) List each itemof supply and item of technical data.

(2) If there is no national stock nunber, list "none."

(3) Use Yif theitemis a commercial item otherwise use N If Yis listed, the Offeror need not conplete the

remai ning colums in the table.

(4) For items of supply, list all sources. For technical data, |ist the source.

(5) For items of supply, list each source's part nunber for the item

(6) Use Y if the source or supply is the actual manufacturer; Nif it is not; and U if unknown.

[End of O ause]
H- 15 252.225-7037 DUTY- FREE ENTRY- - ELI G BLE END PRODUCTS MAR/ 1998

(a) Definition. "Eligible end product,” as used in this clause, neans-

(1) "Designated country end product,"
Trade Agreenents clause of this contract;

(2) "NAFTA country end product,"
Bal ance of Payments Program clause of this contract; or

(3) "Canadi an end product," as defined in Alternate |
I npl enentati on Act--Bal ance of Paynments Program clause of this contract.

(b) The requirements of this clause apply to this contract and subcontracts,
eligible end products to be accorded duty-free entry whether placed-

"Caribbean Basin country end product,” or "NAFTA country end product,"

as defined in the Buy Arerican Act--North American Free Trade Agreenent

i ncludi ng purchase orders,

as defined in the

I npl ement ation Act--

of the Buy Anerican Act--North Anerican Free Trade Agreenent

that involve delivery of
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(1) Directly with a foreign concern as a prime contract; or
(2) As a subcontract or purchase order under a contract with a domestic concern.

(c) Except as otherw se approved by the Contracting Oficer, no ambunt is or will be included in the contract price for duty for
eligible end products.

(d) The Contractor warrants that-

(1) Al eligible end products, for which duty-free entry is to be clainmed under this clause, are intended to be delivered to
t he Governnment; and

(2) The Contractor will pay any applicable duty to the extent that such eligible end products, or any portion thereof (if not
scrap or salvage) are diverted to nongovernmental use, other than as a result of a conpetitive sale made, directed, or authorized by the
Contracting O ficer.

(e) The Governnment agrees to execute duty-free entry certificates and to afford such assistance as appropriate to obtain the duty-
free entry of eligible end products for which the shipping docunents bear the notation specified in paragraph (f) of this clause, except

as the Contractor may otherw se agree.

(f) Al shipping documents subnmitted to Customs, covering eligible end products for which duty-free entry certificates are to be
i ssued under this clause, shall-

(1) Consign the shipnents to the appropriate-
(i) Mlitary department in care of the Contractor, including the Contractor's delivery address; or
(ii) Mlitary installation; and
(2) Include the follow ng infornation-
(i) Prime contract nunmber, and delivery order if applicable;
(ii) Nunber of the subcontract/purchase order for foreign supplies if applicable;
(iii) ldentification of carrier;
(iv)

(A) For direct shipnents to a U.S. mlitary installation, the notation: UNI TED STATES GOVERNMENT, DEPARTMENT
OF DEFENSE Duty-Free Entry to be claimed pursuant to Section XXl|, Chapter 98, Subchapter VIII, Item
9808. 00. 30 of the Harnonized Tariff Schedule of the United States. Upon arrival of shipnent at the
appropriate port of entry, District Director of Customs, please release shiprment under 19 CFR part 142,
and notify Conmmander, Defense Contract Managenent Command (DCMC) New York, ATTN Custons Team
DCMDN- GNI C, 207 New York Avenue, Staten Island, New York 10305-5013, for execution of Custons Forns
7501, 7501A, or 7506 and any required duty-free entry certificates.

(B) In cases where the shipnent will be consigned to other than a mlitary installation, e.g., a donestic
contractor's plant, the shipping docunent notation shall be altered to insert the name and address of
the contractor, agent or broker who will notify Conmmander, DCMC, NY, for execution of the duty-free
certificate. (Note: In those instances where the shipment will be consigned to a contractor's plant
and no duty-free entry certificate is required, the contractor or its agent shall claimduty-free entry
under NAFTA or other trade agreenent and shall conply with the U S. Custons Service requirenments. No
notification to Coomander, DCMC, NY, is required.

(v) Goss weight in pounds (if freight is based on space tonnage, state cubic feet in addition to gross shipping weight);

(vi) Estimated value in U S. dollars; and

(vii) Activity Address Nunber of the contract administration office actually admi nistering the prinme contract, e.g., for
DCMC Dayt on, S3605A.

(g) Preparation of custons forns.

(1) Except for shipnments consigned to a mlitary installation, the Contractor shall prepare, or authorize an agent to prepare,
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any custons forms required for the entry of eligible end products in connection with DoD contracts into the United States, its
possessions, or Puerto Rico. The conpleted custons forms shall be submitted to the District Director of Customs with a copy to DCMC NY
for execution of any required duty-free entry certificates. Shipnents consigned directly to a military installation will be released in
accordance with 10.101 and 10.102 of the U S. Customs regul ations.

(2) For shipnments containing both supplies that are to be accorded duty-free entry and supplies that are not, the Contractor
shall identify on the custons forns those itens that are eligible for duty-free entry.

(h) The Contractor agrees-

(1) To prepare (if this contract is placed directly with a foreign supplier), or to instruct the foreign supplier to prepare,
a sufficient nunber of copies of the bill of lading (or other shipping docunent) so that at |east two of the copies acconpanying the
shipnent will be available for use by the District Director of Custons at the port of entry;

(2) To consign the shipnment as specified in paragraph (f) of this clause; and

(3) To mark the exterior of all package as follows:

(i) "UN TED STATES GOVERNVENT, DEPARTMENT OF DEFENSE; " and
(ii) The activity address number of the contract adm nistration office actually admnistering the prime contract.

(i) The Contractor agrees to notify the Contracting Oficer adnministering the prime contract in witing of any purchase under the
contract of eligible end products to be accorded duty-free entry that are to be inported into the United States for delivery to the
Governnent or for incorporation in end itens to be delivered to the Government. The notice shall be furnished to the contract
adm ni stration office imediately upon award to the supplier of the eligible end products. The notice shall contain-

(1) Prime contractor's nanme, address, and CAGE code;

(2) Prine contract nunber, and delivery order nunber if applicable;

(3) Total dollar value of the prime contract or delivery order;

(4) Expiration date of the prime contract or delivery order;

(5) Foreign supplier's nane and address;

(6) Nunmber of the subcontract/purchase order for eligible end products;

(7) Total dollar value of the subcontract for eligible end products;

(8) Expiration date of the subcontract for eligible end products;

(9) List of items purchased;

(10) An agreenent by the Contractor that any applicable duty shall be paid by the Contractor to the extent that such eligible
end products are diverted to nongovernnmental use other than as a result of a conpetitive sale made, directed, or authorized by the
Contracting O ficer; and

(11) The schedul ed delivery date(s).

[End of d ause]
H 16 252.225-7043 ANTI TERRORI SM FORCE PROTECTI ON FOR DEFENSE CONTRACTORS QUTSI DE THE JUN 1998

UNI TED STATES

(a) Except as provided in paragraph (b) of this clause, the Contractor and its subcontractors, if perform ng or traveling outside
the United States under this contract, shall-

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U S entity;
(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory basis,

register with the U S. Enbassy, and that Contractor and subcontractor personnel who are third country nationals conply with any security
related requirenments of the Enbassy of their nationality;
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(3) Provide, to Contractor and subcontractor personnel, antiterrorisnm force protection awareness information comensurate with
that which the Departnent of Defense (DoD) provides to its mlitary and civilian personnel and their famlies, to the extent such
informati on can be nmade available prior to travel outside the United States; and

(4) Ootain and conply with the npst current antiterrorism force protection guidance for Contractor and subcontractor
per sonnel .

(b) The requirements of this clause do not apply to any subcontractor that is-
(1) A foreign governmnent;
(2) Arepresentative of a foreign governnent; or
(3) A foreign corporation wholly owned by a foreign governnent.
(c) Information and gui dance pertaining to DoD antiterrorisniforce protection can be obtained from HQDA ( DAMO CDL) / ODCSOP;
t el ephone, DSN 225-8491 or conmercial (703) 695-8491. For additional information: Assistant Secretary of Defense for Special Operations
and Low Intensity Conflict, ASD(SCLIC); telephone, DSN 255-0044 or commercial (703) 695-0044.
[End of d ause]
H 17 252.227-7036 DECLARATI ON OF TECHNI CAL DATA CONFORM TY JAN 1997
(a) Al technical data delivered under this contract shall be acconpanied by the following witten declaration:
The Contractor, , hereby declares that, to the best of its know edge and belief, the

technical data delivered herewith under Contract No. DAAEQ7- are conplete, accurate, and conply with all
requirements of the contract.

Dat e Nane and Title of Authorized O ficial

This witten certification shall be dated and the certifying official (identified by nane and title) shall be duly authorized to bind
the Contractor by the certification.

(b) The Contractor shall identify, by name and title, each individual (official) authorized by the Contractor to certify in
witing that the technical data are conplete, accurate, and conply with all requirenments of the contract. The Contractor hereby
aut horizes direct contact with the authorized individual responsible for certification of technical data. The authorized individual
shall be famliar with the Contractor's technical data conformty procedures and their application to the technical data to be certified
and del i vered.

(c) Technical data delivered under this contract may be subject to reviews by the Governnment during preparation and prior to
acceptance. Technical data are also subject to reviews by the Government subsequent to acceptance. Such reviews may be conducted as a
function ancillary to other reviews, such as in-process reviews or configuration audit reviews.

(End of clause)

H 18 252.227-7037 VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA SEP/ 1999
(a) Definitions. The terms used in this clause are defined in the R ghts in Technical Data-Noncomnmercial Itenms clause of this
contract.

(b) Contracts for commercial itens--presunption of devel opnent at private expense. Under a contract for a commercial item
conponent, or process, the Departnment of Defense shall presume that a Contractor's asserted use or release restrictions are justified on
the basis that the item conponent, or process was devel oped exclusively at private expense. The Department shall not challenge such
assertions unless information the Departnment provides denonstrates that the item conponent, or process was not devel oped exclusively
at private expense.

(c) Justification. The Contractor or subcontractor at any tier is responsible for naintaining records sufficient to justify the
validity of its markings that inpose restrictions on the Governnent and others to use, duplicate, or disclose technical data delivered
or required to be delivered under the contract or subcontract. Except under contracts for commercial itens, the Contractor or
subcontractor shall be prepared to furnish to the Contracting Officer a witten justification for such restrictive narkings in response
to a chall enge under paragraph (e) of this clause.

(d) Prechallenge request for information.
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(1) The Contracting Oficer may request the Contractor or subcontractor to furnish a witten explanation for any restriction
asserted by the Contractor or subcontractor on the right of the United States or others to use technical data. If, upon review of the
expl anation submtted, the Contracting Officer remains unable to ascertain the basis of the restrictive narking, the Contracting O ficer
may further request the Contractor or subcontractor tofurnish additional information in the records of, or otherwise in the possession
of or reasonably available to, the Contractor or subcontractor to justify the validity of any restrictive marking on technical data
delivered or to be delivered under the contract or subcontract (e.g., a statement of facts acconpanied with supporting docunentation).
The Contractor or subcontractor shall subnmit such witten data as requested by the Contracting Officer within the tine required or such
| onger period as may be mutual |y agreed.

(2) If the Contracting Officer, after reviening the witten data furnished pursuant to paragraph (d)(1) of this clause, or
any other available infornmation pertaining to the validity of a restrictive marking, determ nes that reasonable grounds exist to
question the current validity of the marking and that continued adherence to the marki ng woul d make inpracticable the subsequent
conpetitive acquisition of the item conponent, or process to which the technical data relates, the Contracting Oficer shall follow the
procedures in paragraph (e) of this clause.

(3) If the Contractor or subcontractor fails to respond to the Contracting Oficer's request for information under paragraph
(d)(1) of this clause, and the Contracting O ficer determ nes that continued adherence to the marking woul d make inpracticable the
subsequent conpetitive acquisition of the item conponent, or process to which the technical data relates, the Contracting O ficer may
chall enge the validity of the marking as described in paragraph (e) of this clause.

(e) Challenge.

(1) Notwithstanding any provision of this contract concerning inspection and acceptance, if the Contracting O ficer
determnes that a challenge to the restrictive marking is warranted, the Contracting O ficer shall send a witten challenge notice to
the Contractor or subcontractor asserting the restrictive markings. Such chall enge shall -

(i) sState the specific grounds for challenging the asserted restriction;

(ii) Require a response within sixty (60) days justifying and providing sufficient evidence as to the current validity
of the asserted restriction;

(iii) State that a DoD Contracting O ficer's final decision, issued pursuant to paragraph (g) of this clause, sustaining
the validity of a restrictive marking identical to the asserted restriction, within the three-year period preceding the challenge, shall
serve as justification for the asserted restriction if the validated restriction was asserted by the same Contractor or subcontractor
(or any licensee of such Contractor or subcontractor) to which such notice is being provided; and

(iv) State that failure to respond to the challenge notice may result in issuance of a final decision pursuant to
paragraph (f) of this clause.

(2) The Contracting Oficer shall extend the time for response as appropriate if the Contractor or subcontractor submts a
witten request showing the need for additional time to prepare a response.

(3) The Contractor's or subcontractor's witten response shall be considered a claimw thin the meaning of the Contract
Di sputes Act of 1978 (41 U.S.C. 601, et seq.), and shall be certified in the form prescribed at 33.207 of the Federal Acquisition
Regul ation, regardl ess of dollar anpunt.

(4) A Contractor or subcontractor receiving challenges to the same restrictive nmarkings fromnore than one Contracting
O ficer shall notify each Contracting Officer of the existence of nobre than one challenge. The notice shall also state which Contracting
Oficer initiated the first in time unanswered challenge. The Contracting Oficer initiating the first in time unanswered chal |l enge
after consultation with the Contractor or subcontractor and the other Contracting Officers, shall formulate and distribute a schedul e
for responding to each of the challenge notices to all interested parties. The schedule shall afford the Contractor or subcontractor an
opportunity to respond to each challenge notice. All parties will be bound by this schedul e.

(f) Final decision when Contractor or subcontractor fails to respond. Upon a failure of a Contractor or subcontractor to submt
any response to the challenge notice, other than a failure to respond under a contract for commercial items, the Contracting Oficer
will issue a final decision to the Contractor or subcontractor in accordance with the Disputes clause of this contract pertaining to the
validity of the asserted restriction. This final decision shall be issued as soon as possible after the expiration of the tine period of
paragraph (e)(1)(ii) or (e)(2) of this clause. Follow ng issuance of the final decision, the Contracting Officer will conply with the
procedures in paragraphs (g)(2)(ii) through (iv) of this clause.

(g) Final decision when Contractor or subcontractor responds.

(1) If the Contracting Oficer determines that the Contractor or subcontractor has justified the validity of the restrictive
marking, the Contracting Oficer shall issue a final decision to the Contractor or subcontractor sustaining the validity of the
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restrictive marking, and stating that the Government will continue to be bound by the restrictive nmarking. This final decision shall be
issued within sixty (60) days after receipt of the Contractor's or subcontractor's response to the challenge notice, or within such

| onger period that the Contracting Oficer has notified the Contractor or subcontractor that the Governnent will require. The
notification of a longer period for issuance of a final decision will be nade within sixty (60) days after receipt of the response to
the chal | enge noti ce.

(2) (i) If the Contracting Officer determnes that the validity of the restrictive marking is not justified, the Contracting
O ficer shall issue a final decision to the Contractor or subcontractor in accordance with the Disputes clause of this contract.
Not wi t hst andi ng paragraph (e) of the Disputes clause, the final decision shall be issued within sixty (60) days after receipt of the
Contractor's or subcontractor's response to the challenge notice, or within such longer period that the Contracting O ficer has notified
the Contractor or subcontractor of the |onger period that the
Government will require. The notification of a longer period for issuance of a final decision will be made within sixty (60) days after
recei pt of the response to the challenge notice.

(ii) The Government agrees that it will continue to be bound by the restrictive marking for a period of ninety (90) days
fromthe issuance of the Contracting Officer's final decision under
paragraph (g)(2)(i) of this clause. The Contractor or subcontractor agrees that, if it intends to file suit in the United States C ai nms
Court it will provide a notice of intent to file suit to the Contracting Officer within ninety (90) days fromthe issuance of the
Contracting Oficer's final decision under paragraph (g)(2)(i) of this clause. If the Contractor or subcontractor fails to appeal, file
suit, or provide a notice of intent to file suit to the Contracting Officer within the ninety (90)-day period, the Governnent nmay cancel
or ignore the restrictive markings, and the failure of the Contractor or subcontractor to take the required action constitutes agreenent
wi th such Governnent action.

(iii) The Government agrees that it will continue to be bound by the restrictive marking where a notice of intent to file
suit in the United States Clainms Court is provided to the Contracting Officer within ninety (90) days fromthe issuance of the final
deci si on under paragraph (g)(2)(i) of this clause. The Governnment will no |onger be bound, and the Contractor or subcontractor agrees
that the Governnent may strike or ignore the restrictive markings, if the Contractor or subcontractor fails to file its suit within one
(1) year after issuance of the final decision. Notwi thstanding the foregoing, where the head of an agency determ nes, on a nondel egabl e
basi s, that urgent or conpelling circunmstances will not permt waiting for the filing of a suit in the United States Claims Court, the
Contractor or subcontractor agrees that the agency may, followi ng notice to the Contractor or subcontractor, authorize release or
di scl osure of the technical data. Such agency determi nation may be nade at any tinme after issuance of the final decision and will not
affect the Contractor's or subcontractor's right to damages against the United States where its restrictive markings are ultimtely
uphel d or to pursue other relief, if any, as may be provided by |aw

(iv) The Government agrees that it will be bound by the restrictive marking where an appeal or suit is filed pursuant to
the Contract Disputes Act until final disposition by an agency Board of Contract Appeals or the United States Clainms Court.
Not wi t hst andi ng the foregoing, where the head of an agency determ nes, on a nondel egabl e basis, followi ng notice to the Contractor that
urgent or conpelling circumstances will not permt awaiting the decision by such Board of Contract Appeals or the United States C ains
Court, the Contractor or subcontractor agrees that the agency may authorize release or disclosure of the technical data. Such agency
determ nation nay be made at any time after issuance of the final decision and will not affect the Contractor's or subcontractor's right
to damages against the United States where its restrictive markings are ultimately upheld or to pursue other relief, if any, as may be
provi ded by |aw

(h) Final disposition of appeal or suit.

(1) If the Contractor or subcontractor appeals or files suit and if, upon final disposition of the appeal or suit, the
Contracting Oficer's decision is sustained-

(i) The restrictive marking on the technical data shall be cancelled, corrected or ignored; and

(ii) If the restrictive marking is found not to be substantially justified, the Contractor or subcontractor, as
appropriate, shall be liable to the Governnment for paynment of the cost to the Government of reviewing the restrictive marking and the
fees and other expenses (as defined in 28 U . S.C. 2412(d)(2)(A)) incurred by the Government in challenging the marking, unless special

ci rcunmstances woul d meke such paynment unjust.

(2) If the Contractor or subcontractor appeals or files suit and if, upon final disposition of the appeal or suit, the
Contracting Oficer's decision is not sustained-

(i) The Government shall continue to be bound by the restrictive marking; and
(ii) The Government shall be liable to the Contractor or subcontractor for paynent of fees and other expenses (as
defined in 28 U S. C. 2412(d)(2)(A)) incurred by the Contractor or subcontractor in defending the marking, if the challenge by the

Governnment is found not to have been nade in good faith.

(i) Duration of right to challenge. The Government may review the validity of any restriction on technical data, delivered or to
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be delivered under a contract, asserted by the Contractor or subcontractor. During the period within three (3) years of final paynment on
a contract or within three (3) years of delivery of the technical data to the Governnent, whichever is later, the Contracting Oficer
may review and make a witten determnation to challenge the restriction. The Government may, however, challenge a restriction on the
rel ease, disclosure or use of technical data at any tinme if such technical data.

(1) Is publicly available;
(2) Has been furnished to the United States without restriction; or

(3) Has been otherwi se made available without restriction. Only the Contracting Oficer's final decision resolving a fornal
chal l enge by sustaining the validity of a restrictive marking constitutes "validation" as addressed in 10 U S. C. 2321.

(j) Decision not to challenge. A decision by the Governnment, or a determination by the Contracting Officer, to not challenge the
restrictive marking or asserted restriction shall not constitute "validation."

(k) Privity of contract. The Contractor or subcontractor agrees that the Contracting Oficer may transact matters under this
clause directly with subcontractors at any tier that assert restrictive markings. However, this clause neither creates nor inplies
privity of contract between the Governnent and subcontractors.

(') Flowdown. The Contractor or subcontractor agrees to insert this clause in contractual instrunents with its subcontractors or
suppliers at any tier requiring the delivery of technical data, except contractual instruments for conmercial itenms or commerci al
conponent s.

(End of clause)

H 19 252. 243-7000 ENG NEERI NG CHANGE PROPCSALS SEP/ 1999

(a) The Contracting Officer may ask the Contractor to prepare engineering change proposals for engineering changes within the scope
of this contract. Upon receipt of a witten request fromthe Contracting Officer, the Contractor shall prepare and submt an engineering
change proposal in accordance with the instructions of ML-STD-973, in effect on the date of contract award.

(b) The Contractor nay initiate engineering change proposals. Contractor initiated engineering change proposals shall include a
"not to exceed" price or a "not less than" price and delivery adjustnment. |If the Contracting Oficer orders the engineering change, the
increase shall not exceed nor the decrease be less than the "not to exceed" or "not |ess than" anounts.

(c) When the price of the engineering change is $500,000 or nore, the Contractor shall submit-
(1) A contract pricing proposal using the format in Table 15-2, Section 15.408, of the Federal Acquisition Regulation; and

(2) At the tine of agreement on price, or on another date agreed upon between the parties, a signed Certificate of Current
Cost or Pricing Data.

[End of d ause]

H 20 52. 204- 4005 REQUI RED USE OF ELECTRONI C COMVERCE MAY/ 2000
(TACOM

(a) Al contract awards, nodifications and delivery orders issued by TACOMwi || be issued electronically. The contractor has the
option to receive these actions either via the Wrldw de Wb (WWY or Electronic Data Interchange (EDI). Many provisions/clauses that
appear "by reference", nmeaning only clause titles and regulation site are listed; their full texts can be found at the website
http://farsite. hill.af.ml/

(b) In order to be eligible to receive an award under this solicitation, the successful offeror nmust be registered with the
Departnment of Defense (DOD) Central Contractor Registration (CCR). The CCR registration process may be done electronically at the World
Wde Wb (WWY site: http://ww. ccr2000.com. (In order to be registered to use EDI, you nust use the long formfor registration.
Certification information, including information on the EDI 838 TPP, nust be furnished to the Contracting Oficer within 60 cal endar
days after contract award to conplete networking requirenents within the Governnent.)

(c) Worldwi de Web Distribution. The contractor will receive an electronic Notice of the Award, Mdification, or Delivery O der
via e-mail. |f you choose the WAW option, you nust download the file fromthe appropriate TACOM webpage:

Warren: http://contracting.tacomarny.ml/awards_official.htm
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Rock Island: http://aais.ria.arnmy.ml/AA S/ AN NFQ i ndex. ht m
Picatinny: http://procnet.pica.arny.ml/Contracts/|ndex. htm

Red River Arny Depot: http://ww.redriver.army.ml/contracting/ Awards
Anni ston Arny Depot: http://ww. anadprocnet.arny. ml

(d) Electronic Data Interchange. |f you choose to receive contract awards, nodifications and delivery orders through ED, they
will be delivered electronically via the Federal Acquisition Network (FACNET). Federal Standard Version 3050 of Standard X12 fromthe
American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

(1) You nust conplete the EDI 838 Trading Partner Profile, and nust agree (i) to subcontract with a DoD certified VAN or
Val ue Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN). The EDI 838 Training Partner
Profile is contained in the basic CCR registration formand includes portions of the registration formwhich are titled "Optional".

(2) You nmust select a VAN fromthe official DoD approved list. DoD Certified VANs are |isted at
http://ww. acq.osd. m|/ec/ecip/index.htm. |If your VAN is later renpved fromthe official list, or if you voluntarily drop your
initially selected VAN, then you nust switch to a VAN that remains on the official DoD approved list. You nmust maintain an active
account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Additional information can be obtained by sending a message to: acqcenweb@acomarny.nil or by calling (810) 574-7059.

[End of d ause]

H 21 52.216- 4008 STATUS OF FUNDS ON COST REI MBURSEMENT CONTRACTS/ CLI NS JUN 1989
(TACOW

(a) The Contractor shall reviewthe funding as it relates to work performed on the cost-reinbursement Contract Line |tem Nunmbers
(CLINs) under this contract and shall provide to the Procuring Contracting Officer (PCO a witten determination of what, if any, funds
are excess to requirenments (leaving a reasonable anount for final overhead rate negotiations and other reasonably predicted
requi rements) and are available for deobligation. This review shall be coordinated with the Adm nistrative Contracting Oficer (ACO,
and the witten determ nation shall be acconplished within 120 days of conpletion of performance under the CLIN. The report shall be
prepared in terms of dollars available per Purchase Request Order Nunber (PRON), unless requested otherw se by the PCO

(b) This report may be requested in witing by the PCO on additional occasions during the course of performance of work on cost-
rei mbursable CLINs contained in this contract. On such occasions, the witten report shall be provided to the PCO within 14 days of

Contractor receipt of the witten request.
(End of clause)

H 22 52.242- 4020 REQUI RED VERI FI CATI ON OF DESTI NATI ONS MAY/ 2000
(TACOV
The Contractor will verify destinations set forth in this contract at the tine Government Bills of Lading or Commercial Bills or
Lading are requested, or at the tine that Commercial Bills of Lading are issued. Verification will be requested through the

Admi nistrative Contracting O ficer (ACO) to the buyer at the emnil address shown on the face of the contract.

[End of O ause]

H 23 52. 246- 4026 LOCAL ADDRESSES FCR DD FORM 250 MAR/ 2002
(TACOM

(a) The contractor nust provide a copy of each Material |nspection and Receiving Report (DD 250) pertaining to this contract, to the
addresses given below, using either of the foll ow ng nethods:

(1) Qur first preference is for you to use electronic mail (e-mail), using the followi ng e-mail address:
DD250@ acom arny. m |

(2) Qur second preference is for you to use data facsimle (datafax) transmi ssion, using this fax nunber:
(586) 574-7552 and use "DD250 mail box" in the "to:" block of your fax cover or header sheet.

In either nmethod, do not mi x DD250s from nore than one contract in a single transmmssion. That is, you may submit nultiple DD250s in a
single transm ssion, but they nmust all be against the same contract.
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(b) These copies neet the requirements for the Purchasing O fice copy and the Arny Inventory Control Manager copy listed in tables
1 and 2 of DFARS Appendi x F.

(c) The DD250 form may be found, in three different formats, on the Wrld Wde Wb at http://webl. whs. osd. m|/icdhone/ DD 0999. htm

[End of O ause]
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H 1 Conti nuous | nprovenent/Def ect Reduction Incentive. The Contractor is encouraged to enploy a managenent systemthat

enphasi zes the DOD nanagenent phil osophy of continuous process inprovenment in order to neet the high quality levels required for this
acqui sition and future acquisitions for weapon systems, equi pnent and data. Continuous inprovement of processes includes definition and
under st andi ng of processes, process performance neasurenent, collection and analysis of data, and process optim zation/corrective
action. Continuous inprovenent of technical and administrative processes related to requirenents definition, design, devel opment,

manuf acturing, quality assurance, RAM and testing is encouraged. DOD 4245.7-M (wi th change 1) Chapter 1, Introduction for Total

Qual ity Managenent Critical Path Tenplate, may be used as a guide. As an incentive, the Government will reduce the |level of acceptance
inspection and exam nation if the Average Defects per Unit/Truck is below 1.00 for Mnor defects and achieves 0.00 for Major/Critical
defects, for three consecutive nonths production based on both Contractor and Governnment data. |f after acceptance inspection and
exam nation is reduced, the DPU once again exceeds the above criteria, the Government will resume normal acceptance inspection and
exam nation until the above criteria are nmet again.

H 1.1 In addition to the incentive for nmaintenance and reliability inprovenents nentioned in Sections C and H, the Governnent will
reduce the level of acceptance inspection and exanmi nation if the Average Defects per Unit/Truck (DPU) is below 1.00 for Mnor defects
and achieves 0.00 for Major/Critical defects, for three consecutive nonths production based on both Contractor and Governnent data. |If
after acceptance inspection and exanination is reduced, the DPU once again exceeds the above criteria is met again. This clause is not
subject to the Disputes C ause FAR 52.233-1.

H 2 Environnental Protection Agency National Security Exenption(40CFR85.1708). The Contractor shall be required within ninety

(90) days of contract award, to submit a letter to the Environnental Protection Agency through TACOM requesting the transfer of TACOM s
National Security Exenption to insure that EPA enission standards in effect at the time of award will be the applicable standard for all
vehicl es produced under this nultiyear contract, including any option vehicles. See C. 2.5.19 for Cancel ed Specifications and Standards.

H 3 I ssues_of Docunents. All docunents of the issue listed in the contract and identified in the Departnment of Defense Index of
Specifications and Standards (DoDISS) forma part of this contract to the extent applicable, unless specifically stated otherw se.

H 4 English Lanquage Requirenent. During the life of this contract, the followi ng shall be presented and naintained in the
Engli sh | anguage unl ess specified otherw se by the Procuring Contracting O ficer:

(a) Al deliverable data itemns.
(b) Al correspondence records and files.

(c) Al in-process reviews, start-of-work nmeetings, or any other nmeeting required by the effort under this contract.

(d) Al technical nmanuals, publications, lists and maintenance charts.
(e) Al Contractor data conpiled during test.
(f) Al decals and information affixed to the vehicle (i.e., oil fill capacity, transm ssion shifting patterns,
stenciling).
H 5 Warranty
H5. 1 Definitions. For purposes of this clause, the follow ng definitions apply:
H5 1.1 Vehicle/Mdel. A vehicle includes the entire end itemincluding all parts, all Bll and itens/conponents/kits required to be

delivered with it.

H5.1.2 End Item An assenbl age of supplies that conprise a conplete system i.e. a truck is an end item a trailer is an end item
Hardware for this definition is listed in Attachnents 37 and 38.

H5.1.3 Def ect/Fai |l ure.

(1) Any condition or characteristic in the end itemthat is not in conpliance with the requirements of this contract.

(2) Any item part, assenbly, or subassenmbly on the end itemthat does not function or operate as it is designed/intended.
H5 1.4 Systenmic_Defect. The classification of failures that occurs or may occur with a frequency, pattern, or saneness to
indicate a regularity of occurrence which exceeds the expected failure rate by 100 % as set forth in the Provisioning Master Record
(PMR) which would justify multiple end itemcorrective action. The follow ng are exanples of, but not limted to, docunentation to be

used in determining if a failure is systemc :

Equi pnent | nprovenent Reconmendati ons
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Qual ity Deficiency Reports

Reports of Discrepancy

Warranty Records

Predicted Failure Rates fromthe Provisioning Master Record

H5 1.5 Correction. The repair or replacenment of defective or failed warranted conponents on the end itens delivered under this
contract.
H5 1.6 Redesign. The renedy to correct a failure/defect on warranted itens when worknmanshi p, material and manufacturing

nonconf ormance have been elimnated as the cause of the failure or defect. Redesign applies only to system c defects.
H 5.2 Warranties

H5. 2.1 Hand-Off  Warranty. Notwithstanding i nspection and acceptance by the Governnent of the end itens and services provided
under the contract or any provision of this contract concerning the conclusiveness thereof, the Contractor hereby warrants that the
vehicles conformto the performance and nanufacturing requirements specifically delineated in this contract/specification and wll
conformto the performance requirenments defined in ATPD 2131C, Attachment 1. The warranty is the same for both CONUS and OCONUS. Under
this warranty, the Contractor shall be liable for the correction of all failures/defects fromfinal acceptance (DD250) of the vehicles
up to and including vehicle hand-off to the user (soldier), as evidenced by entry into the user's (soldier's) hand recei pt or property
book. The Contractor shall provide repair parts. Al labor to correct hand-off defects will be performed by the Government or the
Governnments representative per H 5.5 Governnent Correction. The Government (each claim wll subnmit no reinbursable claimfor |abor
under $150.00. The Contractor shall not be responsible for transportati on damage.

H5. 2.2 Material and Worknmanship Warranty. Notwi thstanding inspection and acceptance by the Governnent of the end itens furnished
under this contract, or any clause concerning the conclusiveness thereof, the Contractor warrants that the end items will be free from
defects attributable to material or workmanship for a duration of 24 nonths fromthe date of Hand-Of as defined in paragraph H 5.2. 1.
This warranty covers the conplete vehicle, parts and | abor, except for accident danage, misuse, alterations, danage due to |ack of

mai nt enance or use of fluids/lubricants not recommended, and nornmal maintenance and schedul ed service itens such as filters, screens,
fluids, wndshield w pers, brake shoes. Additionally, no warranty clainms shall be submtted for |ess than $300.00 total value (parts
and | abor). The warranty is the same for both CONUS and OCONUS.

H5.2.3 Pass- Through Warranties. To the extent the Contractors suppliers nornmally provide a commercial or trade practices warranty,
the Contractor shall pass the identical warranty to the Government but only in cases where that supplier's warranty offers coverage
exceeding that provided by the Contractor. The Contractor shall provide a list of the warranted parts and assenblies per DI -MaMI-
81453(T), CDRL A084. The pass-through warranty list shall contain the manufacturer's name, part or assenbly nonmencl ature, manufacturer
(vendor or subcontractor) part nunber, itemcost, and the extent (coverage and duration) of the warranty. Actual copies of
subcontractor/vendor warranties shall be provided to the Governnent no later than 180 days after contract award.

The Contractor shall be responsible for adm nistering all pass-through warranties to the ternms of the supplier warranty. Pass-through
warranties will start at the time specified by the Contractors suppliers. Al remedies which the Governnent nay seek as the result of
such pass-through warranties will be brought against the Contractor and the Contractor shall admi nister such remedies in accordance with
the supplier warranty ternms and conditions.

H5.2.4 Systenmic Defect Warranty. Notw thstanding inspection and acceptance by the Government of the end itenms furnished under this
contract or any clause concerning the conclusiveness thereof, the Contractor warrants that end itens shall be free of systemc
defects/failures during the duration of this warranty. The warranty duration will be fromdate of first end item shiprment to 24 nonths
fromdate of shipnment of last end item shipped fromthe nmanufacturers facility. The Contractor shall be responsible for correcting
system c defects on all end items covered under this warranty at the tinme of defect notification (see H5.3). |If a systemc defect is
di scovered and wor kmanshi p, material or manufacturing non-conformance has been elimnated as the cause of such defect, the Contractor
shall be responsible for devel oping and inplenenting a redesign as necessary to correct the defect at no additional cost to the
Governnment. The Contractor shall be responsible for all costs associated with testing required to validate the proposed redesign, plus
all efforts normally associated with an ECP (to include provisioning and manual updates). The Contractor shall incorporate the redesign
into the production process and may be required to retrofit all end items covered under the warranty at the time of notification.

Under this warranty, when a system c defect has been determned to have occurred, the Government may presune that all parts produced
under |ike circumstances are simlarly defective and, dependent upon the Government's review of the failure data, may require their
correction at no additional cost to the Government. Produced under |ike circunstance neans conmon factors, for exanple, manufactured
date, production lots, etc. delivered under the contract, whether installed on end itenms or delivered individually.

H5. 2.5 Technical Data Package (TDP) Warranty.

H 5.2.1 The Contractor shall warrant (as defined at C 1.6.7) all proposed changes subnmitted with their proposal pursuant to C 1.2.3,
any interface related changes made to parts, conponents, assenblies or other itens necessary to accommmodate Contractor changes, and any
test related nodifications to Contractor changes fromthe date of proposal subm ssion until successful conpletion of First Article Test
(as defined in C 2.5.1). Any Failure of or defects in Contractor changed itenms or interface itenms discovered prior to successful
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conpletion of First Article Test shall be the sole responsibility of the Contractor and shall be corrected at no additional cost to the
Governnment and with no extension in schedule.

H. 5.2.5.2 Follow ng successful conpletion of First Article Test, the Contractor shall warrant the entire TDP (as defined in

C. 1.2.9)consistent with the requirements stated in C 2.2.4.1 and take full responsibility in terms of both cost and schedule for any
vehicle defects or failures attributable to defective technical data. This clause is not intended to place upon the Contractor any
design responsibility for legacy itenms. Responsibility for redesign and retrofit are covered under H 5.2.4 System c Defect Warranty.

H5 2.6 Warranty of Logistics Data. The Contractor shall warrant the changes to the maintenance procedures that they incorporate
into the TMs/ I ETMs. The Contractor shall assure that all validated procedure changes, that they are responsible for, work as witten to
acconplish the task. Any non-workabl e procedures shall be corrected by the Contractor at no additional cost to the Government within 2
weeks after notification by the Government of the non-workabl e procedure.

H 5. 2.7 Addi tional Conditions. In the event the CGovernnent places vehicles in storage follow ng acceptance and shi pnent from
manuf acturers facility prior to hand-off, the warranty clause H 5.2.1 shall be extended for the length of time the vehicles are in
storage, or for 12 nonths, whichever cones first. Al parts provided or furnished pursuant to this clause shall be subject to all
provisions of this clause exactly as though they had been incorporated into the vehicle at the tinme of acceptance.

H5.2.8 Exclusions. The warranties set forth in this clause shall not apply to any defect caused by m suse or abuse of the end
item damage incurred during Government transportation, conbat damage, normal wear and tear, or by the Government's failure to perform
proper nmintenance or service on the end item Al inplied warranties and warranties of fitness for a particular purpose are excluded
fromany obligation under this contract.

H 5.3 Notification. During vehicle deprocessing verbal or witten notification of a hand-off warranty claimwi |l be provided to
the Contractor by the PCO or his/her authorized representative, which may be the gaining unit and/or a Governnent deprocessing
Contractor. Either notification shall constitute the formal warranty claim Verbal notification shall be followed up in witing within
one week of notification.

For Material and Workmanshi p and Pass- Through warranties, the Contractor shall be notified of warranty clainms by an authorized
Governnment official or the Governnment's Representative either in witing, or telephonically, followed up by a DA form 2407.
Notification dates initiate the period for the Contractor to performthe necessary corrective action(s). Notification of a systemc
defect shall be in witing to the Contractor fromthe Contracting Oficer.

The notification for Hand-Of, Material and Wrknmanshi p, and Pass- Through warranties shall include, but not necessarily be linmted to:
warranty clai mnunber, date of customer claim custonmer claimnunber, customer identification/location, the applicable equiprment serial
nunber, operating hours or miles on the equipnent, part nunbers, manufacture cage code, National Stock Nunbers of the defective
supplies, the circunmstances surrounding the defects, and the date claimis closed. The Contractor shall provide the Governnent with
the above-nentioned data in el ectronic EXCEL spreadsheet format | AWCDRL A034. Each delivery of the quarterly report shall be

cumul ati ve.

H 5.4 Contractor Correction. The Contractor shall conplete repairs, on site, or at an approved repair facility, under the
Mat eri al and Workmanshi p and Pass- Through warranties within 5 cal endar days of the notification date.

The Contractor shall correct systemic defects within 60 days after notification unless a redesign or an extensive repair effort is
required. |f a redesign or an extensive repair effort is required, the Contractor shall notify the Contracting Officer in witing
within 30 days after notification and provide the date by which repairs will be conpleted, subject to Governnent concurrence or
accept ance.

H 5.5 Governnent _Correction. The Government may elect to performcorrective actions/repairs for warranted conponents. The
Contractor shall ship replacenment parts for Government corrective actions within 3 cal endar days of notification. |[If the Contractor is
unabl e to neet the 3 cal endar days, the site will be notified of any delay and the anticipated Contractor ship date. CONUS requirenents
will be shipped to the repair location, including Al aska and Hawaii. OCONUS requirenents will be shipped to a Government provided APO or
CONUS Port of Enbarkation. The Contractor will not be responsible for any damages occurring during transportation after receipt of
conponents at the APO or CONUS Port of Enbarkation.

The Contractor shall reinburse the Governnent for the labor required to correct or repair defective parts. The cost of labor will be
conputed at the current Fiscal Years |abor rate for the naintenance |evel identified in the Mintenance Allocation Chart (MAC)

mul tiplied by the nunber of actual I|abor hours incurred, not to exceed the | abor hours identified in the MAC. The Governnent will
notify the Contractor in witing via DA Form 2407 for the reinbursement required.

H 5.6 Warranty Reinbursenment. The Contractor shall remt payment by the 15th day of each nmonth for all warrantable clainms by the
Governnment for reinbursenment which were received by the Contractor in the previous nonth. Paynment shall be sent to PM MIV (Attn:
Busi ness Managenent), with checks made payable to "The Treasurer of the United States". A list identifying the user's warranty claim

nunber, date of claim anmpunt of each claimbroken out by parts and | abor, and contract nunber under which each claimarose will be
mai ntai ned by the Contractor. A copy of the list marked with the identifying check nunbers shall be provided to the ACO concurrent with
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H 5.7 Contractor Rights and Renedies. The Contractor has the right to inspect parts found to be defective under the Hand-Of f,

Mat erial and Worknmanshi p, and Pass- Through vehicle warranties at the fielding or using unit location. The Contractor will be allowed to
take possession of failed parts followi ng their replacenment upon request. Al such parts for which the Contractor takes into possession
will be identified by the Contractor with all the information necessary to later identify the vehicle fromwhich the part was renoved
and the associated nileage at tine of removal. Al freight charges for the requested return of defective/failed parts released to the
Fi el d Service Representative or otherw se di sposed of are the responsibility of the Contractor.

The Contractor will be allowed to inspect defective supplies under the Systenmic warranty to the extent possible. Because of the nature
of a system c defect, all individual defective parts may not be available. The Contractor will be provided with all docunmentation used
to determne that a defect is considered systemic upon witten request to the PCO The Contractor shall informthe Governnment of any
testing, study or inspection findings of returned warranty parts upon CGovernnent request. The above described inspection rights do not
relieve the Contractor of its obligation to initiate the warranty replacenment/repair action when notified by the Government of a
warranty claim In the event that the Contractor determ nes that the defective supplies are not warrantable, it shall inmmediately
notify the PCO and provide detailed rationale supporting its position.

H 5.8 Warranty Data-Base. The Contractor shall develop and maintain a warranty database accessible to the Governnent's Warranty
Coordi nator and ot her designated CGovernment representatives. The Governnment representatives shall have read-only capability for this
data base and possess the capability to access information for reporting purposes. The Contractor shall update the database within 5
wor ki ng days of conpletion of a repair. The data base shall, as a mininum contain the follow ng: Vehicle Serial Number, Vehicle NSN,
Model Number, NSN PN of Replaced Part(s), Nomenclature of Replaced Parts, Cost of Repair Part(s), Unit Conplete Address, Repair

Conpl etion Date and denied clainms. The Contractor shall submt a Warranty Data Base Report in accordance with CDRL A034.

H 5.9 Di sputes. Disputes arising under this clause shall be resolved per the Disputes clause of this contract.
H. 6 Essentiality/Materiality of Delivery Schedule. For purposes of the Performance-Based Paynents clause, FAR 52.232-32, the

vehicle and data delivery schedule is a naterial requirement of this contract. The Government nay reduce or suspend paynments in the
event the Contractor becones delinquent in deliveries or where it is evident that delivery will not be tinmely because of the
Contractor's failure to make progress.

H7 Gover nnent _Fur ni shed Property/ Equi pnent /| nformation

H71 Pursuant to the Government Property Clause in Section | of the contract, the Governnent shall furnish the follow ng
Gover nment property, equi prment and/or information under this contract F.O B. Contractor's location, for use in the performance of this
contract.

H7.11 DA Form 2408-9 entitled "Equi pnent Control Records" and DA Form 1970 entitled "Equi pnent Utilization Record" will be
furnished in quantities to neet each vehicle delivery under this contract, the first formw || be delivered at |east thirty (30) days
before shipment of the first production vehicle. The DD Form 2408-9 is to be conpleted in accordance with the instructions at Section
C.2.6.4. The Contractor shall pronptly notify the PCO and ACO when |ess than a 90 day supply of these forms are on hand.

H7.12 The CGovernnent will provide the Vehicle Wight Cassification Sign Kit(s) as referenced in Paragraph 3.3.2.1 of the FMIV
System Specification for installation on the vehicles. The Contractor shall pronptly notify the Government PCO and ACO when the
quantity of kits falls below what is required to neet the next 90 days of production.

H7.1.3 The Governnment will provide the follow ng GFE :

Nonencl at ure NSN Quantity Delivery

1) Machine Gun Ring

Mount Installation Kit* 1005- 01- 381- 5431 4 kits 120 DAC
2) LMIV Van Heater Kit* 2990- 01- 456- 0719 1 kit 120 DAC
3) LMIV Van A/C Kit* 4130- 01- 456- 0718 1 kit 120 DAC
4) 200 Anp Alternator Kit* 6115- 01-432- 2684 1 kit 120 DAC
5) Phase | MIV Cargo w MHE 1 ea 60 DAC
* For Contractor installation on PVT vehicles as described in section C.2.5.3
H7.1.4 The Governnent will provide one (1) Phase | MIV Cargo w MHE as stated above to the Contractor within 60 days after contract

award. The Contractor w |l upgrade the vehicle and ship to Wite Sands Mssile Range (WBMR) for EM Testing in accordance with
C.2.5.3.3.

H 7.2 In addition to the Governnment Furnished Property described above, the Government reserves the right to furnish to the
Contractor other items of Government property or increase the quantity of property specified. The Contractor shall pronptly take such
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action as the Contracting Officer may direct with respect to such additional property.

H. 8 Paynent for Data ltems. Paynment for Program Year data items will not be separately priced and is included in the cost for
Program Support for each Program Year. |In the event the Contractor does not deliver any or all of the data required by the contract,
the Governnent may wi thhold or suspend Performance-Based Paynents until the delinquent data is delivered. Data Iten(s) nore than 120
days delinquent shall result in up to 10%wi thhold (at the discretion of the ACO) of the total ampunt paid for Program Support in the
applicabl e programyear until the delinquent data is delivered; unless otherwi se agreed to in witing by the ACO

H. 9 Options. The following is a summary of the option requirenments avail abl e under this contract:

1) Vehicles (H9.1.1 (Fixed Price), H9.1.5 (Fixed Price) and H 9.1.6 (Ceiling Priced Options))
Program Year - 100% of PY1 base vehicle quantity
Program Year - 100% of PY2 base vehicle quantity
Program Year - 100% of PY3 base vehicle quantity
Program Year - 100% of PY4 base vehicle quantity
Program Year - 100% of PY5 base vehicle quantity

g A~ WN P

Kits - Arctic Kits (H9.1.7)
2) Aternate Paint Requirement - (i.e. tan, green, or sand) (H9.2)
3) Application of Corrosion Prevention Conmpound (CPC) (H.9.3)
4) Testing - (H.9.4)

Col d Regions Arctic Testing
Mobi i ty/ WVES ( ERDC)
Accel erated Corrosion Test
Fol | ow-on Production Testing
PY2
PY3
PY4
PY5
First Article Test - Load Handling System
First Article Test - H MARS Chassi s/ H MARS RSV
Limted User Test -Load Handling System

5) New Equi prent Training - LUT (H 9.5)
MIV LHS
MIV LHS Trailer

6) System Technical Support (STS) & Mintenance Technical Representative (MIR) (H 9.6)

STS - PY1 75, 000 manhours
MIR - OCONUS - Year 1 1, 200 mandays
MIR - CONUS - Year 1 3,120 nandays
STS - PY2 100, 000 nmanhours
MIR - OCONUS- Year 2 1, 200 mandays
MIR - CONUS - Year 2 3,120 mandays
STS - PY3 100, 000 manhours
MIR - OCONUS - Year 3 1, 200 mandays
MIR - CONUS - Year 3 3,120 mandays
STS - PY4 100, 000 manhours
MIR - OCONUS - Year 4 1, 200 mandays
MIR - CONUS - Year 4 3,120 nandays
STS - PY5 100, 000 manhours
MIR - OCONUS - Year 5 1, 200 mandays
MIR - CONUS - Year 5 3,120 mandays

H9.1 ption to Increase Vehicle Quantities for all Program Years (PY) 1 through 5.
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HO9 1.1 The CGovernnent reserves the right to unilaterally exercise up to a 100% option for the quantities under each program year
regardl ess of nodel mx as follows:
Prog Yr Quantity Option Period

1 100% of PY1 base vehicle quantity within 12 nonths after PY 1 award

2 100% of PY2 base vehicle quantity within 12 nonths after PY 2 award

3 100% of PY3 base vehicle quantity within 12 nonths after PY 3 award

4 100% of PY4 base vehicle quantity within 12 nonths after PY 4 award

5 100% of PY5 base vehicle quantity within 12 nonths after PY 5 award

The CGovernnent reserves the right to exercise options for all vehicle nodels including those nodels in the basic programyears, as well
as the nodels identified in H9.1.5 and H 9.1.6. The options for each year may include any nmix and quantities of these nodels although
the total option exercised for each year shall not exceed 100% of the program year quantity of vehicles.

HO9.1.2 The CGovernnent has the unilateral right to exercise options and nay exercise the options in one (1) or nore increments in
accordance with this provision.

H9.1.3 The options may be exercised within 12 nonths after Program Year award as indicated above.
H9.1.4 Del iveries of the vehicle(s) added by the exercise of option shall not result in any breaks in the nonthly production.
Deliveries shall commence no later than 12 nonths after the exercise of each option and shall be conpleted within 24 nonths of the

option exercise.

H9.1.5 FirmFixed Price Options for Vehicles Not in Base Quantity. The Governnent reserves the right to unilaterally exercise
options for the follow ng vehicles that are not in the base quantity within 12 nonths of each programyear call-up. The vehicles wll
be priced on a fixed price basis and the Governnment may exercise the options in one (1) or nore increments for the follow ng vehicles:

Model Nonencl ature

MLO79A1 Truck, Van LMIV w wi nch

MLO80A1 Truck, Chassis LMIV

MLO84Al Truck, Cargo, MIV, w MHE (H MARS RSV)
MLO85A1 Truck, Cargo, LWB, w winch

MLO92A1 Truck, Chassis MV

MLO96A1 Truck, Chassis MIV LWB

If the Governnent exercises an option for these vehicles, the Governnent shall also exercise an option for Program Support |AWC. 2.
Program Support shall be priced on a fixed price per vehicle basis if additional effort is required for these ndoels above the basic
contract C.2 effort.

H9.1.6 Ceiling Priced Options.__The Governnment reserves the right to exercise options in each programyear for the follow ng
vehicles on a ceiling priced basis, subject to downward price negotiation, and may exercise the options in one (1) or nore increnments in
accordance with this provision:

XML140 Chassi s, H MARS Launcher
TBD Truck, Load Handling System (LHS), MV
TBD Trailer, LHS, MV

The Contractor shall submit a cost proposal to definitize vehicle prices within 90 days after exercise of the option for these nodels.
If the Governnment exercises an option for these vehicles, the Government shall al so exercise an option for Program Support |AWC. 2.
Program Support shall be priced on a fixed price per vehicle basis if additional effort is required for these nodels above the basic C. 2
effort.

HO91.7 Option Cause for Arctic Kits. The Governnment reserves the right to unilaterally exercise options, on a fixed price basis,
for installation of Arctic Kits and may exercise the options in one (1) or nore increments. The CGovernnment shall exercise the option for
Arctic Kits concurrent with each programyear call-up or exercise of vehicle option or individually within the appropriate PY the option
is exercised. For exanple, if these items are called up in PY3, we will use the PY3 prices.

H 9.2 Option to Purchase Vehicles with Alternate Paint Requirenent.

H9.21 The CGovernnent reserves the right to unilaterally exercise an option for vehicles painted either tan color 686A (Chip nunber
33446, Fed Std 595), green color 383 (Chip nunber 34094, Fed Std 595), or sand color (Chip 30372, Fed Std 595), in lieu of the

canoufl age pattern, at the prices set forth in Section B and adjusted upward or downward for the painting as specified therein. The
CGovernnment shall exercise this alternate paint option concurrent with programyear call-up or exercise of vehicle option.
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H9.2.2 The CGovernnent reserves the right to unilaterally exercise an option for canouflage painted vehicles overpainted with tan
col or 686A (Chip 33446, Fed Std 595) or tan painted vehicles overpainted with 3 color canpuflage pattern. The overpaint shall be in
accordance with Attachment 20. The Governnent shall exercise the overpaint option at |east 60 days prior to contract schedul e delivery.

H 9.3 Option Cause - Application of Corrosion Prevention Conpound (CPC). The Governnent reserves the rights to unilaterally
exerci se an option, on an increnental basis, for the Contractor to apply corrosion inhibiting conpound that is conpatible with the TACOM
tested and approved CPC to vehicles that the Government designates for shipment to OCONUS destinations (Korea, Hawaii, Al aska, etc.).

The CPC will be applied in accordance with the Scope of Wirk in Attachnent 16 and shall be applied prior to vehicle shipment. The
Government will exercise this option at |east 60 days in advance of the contract schedule delivery date. However, the Governnent
reserves the right to exercise an option for CPC application on vehicles which remain on the Contractors prem ses after acceptance,
provided notification is nade by contract nodification, not later than 30 days prior to shipnent.

H 9.4 Optional Testing.
H9.4.1 Ootion for Cold Regions Arctic Testing - The Governnment reserves the right to unilaterally exercise an option for

Contractor support of Cold Regions Arctic Testing. Up to 3 trucks and up to 1 trailer from production may be subjected to Arctic
environnental testing. The Governnent shall have the right to exercise this option for a period extending to the end of the vehicle
delivery period of PYLl. Vehicles shall be delivered at Contractor expense to Ft. Greeley, Al aska 90 days after the option has been
exerci sed. The Contractor shall provide System Support Packages and Contractor Test Support IAWC. 2.5.6 and C 2.5.7, TIR FACAR and Test
Vehicle Mdification |AWC. 2.5.9 and C. 2.5.10 if this option is exercised. The test vehicles, representative of the production
deliveries, shall be furnished to the Governnent test site. Transportation charges fromthe Contractor's plant to and fromthe test
sites shall be the sole responsibility of the Contractor. The test will |ast approxinmately 120 days. The Contractor is responsible to
correct test deficiencies, as specified in C 2.5.8.

H9.4.2 Ootion for Mbility/ Waterways Experinentation Station (WES) Testing. - The Governnment reserves the right to unilaterally
exercise an option for Contractor support of Mbility Testing. Up to 2 trucks and up to 1 trailer fromproduction nay be subjected to
Mobility Testing. The Governnent shall have the right to exercise this option for a period extending to the end of the vehicle delivery
period of PYl. Vehicles shall be delivered at Contractor expense to U S. Arny Engineer Research and Devel opnent Center (ERDC),

Wat erways Experinentation Station (WES), Vicksburg, M ssissippi 120 days after the option has been exercised. The Contractor shall

provi de System Support Packages and Contractor Test Support IAWC.2.5.6 and C.2.5.7, TIR FACAR and Test Vehicle Mdification |AWC.2.5.9
and C.2.5.10 if this option is exercised. The test vehicles, representative of the production deliveries, shall be furnished to the
Governnment test site. Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole responsibility of
the Contractor. The test will |ast approximately 120 days. The Mbility Test will consist of but not be limted to:

a. Single Vehicle Cone Index (VCl)

b. Vehicle Dinensions and other Characteristics (including traction and notion resistance) necessary for North Atlantic
Treaty Organization (NATO Reference Mbility Mdel.

c. Ride Dynamcs and Shock tests

d. Passenger and Driver Acceleration Data for Human Vibration Limts

Based on the nobility results and nmeasured vehicle characteristics, the NATO Reference Mbility Mdel predictions will be made using
both the European and M d-East scenarios. Tests will be conducted at all Central Tire Inflation System (CTIS) settings. The Contractor
is responsible to correct test deficiencies, as specified in C 2.5.8.

H9.4.3 Ootion for Accelerated Corrosion Test (ACT). The Governnent reserves the right to unilaterally exercise an option for
Contractor support of an ACT. 1 truck from each production may be subjected to ACT in PY2, PY3, PY4 and PY5. The Governnent shall have
the right to exercise this option for a period extending to the end of the vehicle delivery period of each PY. Vehicles shall be
delivered to Aberdeen Test Center (ATC) 90 days after the option has been exercised. The Contractor shall provide System Support
Packages and Contractor Test Support IAWC. 2.5.6 and C. 2.5.7, TIR FACAR and Test Vehicle Mdification IAWC. 2.5.9 and C.2.5.10 if this
option is exercised. The test vehicles, representative of the production deliveries, shall be furnished to the Governnent test site.
Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole responsibility of the Contractor. The
test will last approximately 360 days. The Contractor is responsible to correct test deficiencies, as specified in C 2.5.8.

H9.4.4 Option for Followon Production Testing (FPT).

H 9.4.4.1 The Governnment reserves the right to unilaterally exercise options for Contractor support of up to 2 FPTs to be perforned
per PY2, PY3, PY4 and PY5. Up to 4 trucks and up to 1 trailer fromproduction nay be subjected to FPT each PY (excluding PY1l). The
Governnment shall have the right to exercise this option for a period extending to the end of the vehicle delivery period of each PY
(excluding PY1l). PY2 and PY4 vehicles shall be delivered to Yuma Proving G ounds and PY3 and PY5 vehicles shall be delivered to ATC 90
days after the option has been exercised. The Contractor shall provide System Support Packages and Contractor Test Support IAWC. 2.5.6
and C 2.5.7 TIR FACAR and Test Vehicle Mdification |AWC. 2.5.9 and C. 2.5.10 if this option is exercised. The test will |ast

approxi nately 150 days.

H9.4.4.2 If this option is exercised, the FPT shall be conducted in accordance with ATPD 2131C, Attachnent 1, to verify the quality
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and performance of continuing production vehicles are consistent with the approved First Article Test vehicles. Such testing shall
consi st of 10,000 mles per test vehicle for approxi mately 150 days duration. The Government shall select vehicles for FPT. |In the
event of vehicle test deficiencies, the Government reserves the right to retest the vehicle(s) upon correction of defects by the
Contractor to the extent necessary to successfully neet test requirenents. This additional testing and support shall be conducted at
the Contractor's expense.

H9.4.4.3 FPT Test Deficiencies. Failure of FPT vehicles during test shall be cause for the rejection of those vehicles and any
vehicl es produced subsequent to the selection of the FPT vehicles, including all vehicles since the previous FPT selection, or in the
case of the first FPT, since PVT conpletion. Any deficiency found during, or as a result of, these tests shall be evidence that all
vehicles not yet accepted are simlarly deficient. The vehicles will remain rejected until evidence satisfactory to the ACO has been
furnished by the Contractor that they are not sinmilarly deficient and evidence that corrective action has been taken place to elininate
the deficiency. Such deficiencies on all vehicles shall be corrected by the Contractor at no cost to the Governnent, including the cost
of any additional testing and support that nay be required.

H9.4.4.4 Requirenments Applicable To FPT Vehicles Option

a. Test vehicles, representative of production, shall be delivered to the Governnment test sites, YPG or ATC, as directed.
Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole responsibility of the Contractor.

b. Under no circunstances shall any test vehicle be shipped fromthe Contractor's facility to the test sites until:

(1) A conplete inspection has been performed on each vehicle by a Governnent team consisting of a fornally designated
representative of the ACO or a designated TACOM representative.

(2) Al deficiencies disclosed by this Government inspection have been corrected by the Contractor and approved by the
CGovernment, as evidenced by the DD Form 250, signed by an authorized Government representative before shipnent.

H9.4.5 Ootion for First Article Test (FAT)for MIV Load Handling System The Governnent reserves the right to unilaterally exercise
an option for FAT of the MIV LHS truck and trailer. The LHS truck and trailer FAT shall include FAT requirenments specified in C 2.5.1.
The CGovernnent shall exercise an option for an LHS Truck FAT concurrent with the first LHS Truck option exercise. LHS PVT truck
deliveries to ATC shall occur 12 nonths after LHS Truck FAT exercise of option. At its discretion, the Governnment shall exercise an
option for an LHS Trailer FAT concurrent with the first LHS trailer option exercise. LHS PVT trailer delivery to ATC shall occur 12
nonths after exercise of Trailer FAT option. Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the
sole responsibility of the Contractor. The Contractor shall provide System Support Packages and Contractor Test Support IAWC. 2.5.6 and
C. 2.5.7, TIR FACAR and Test Vehicle Mdification |AWC. 2.5.9 and C. 2.5.10 if this option is exercised. Test duration will be

approxi mately 7 nmonths. The Contractor is responsible to correct test deficiencies, as specified in C 2.5.8.

MIV_LHS PVT TEST VEH CLE REQUI REMENTS

MODEL Qry M LEAGE TEST SITE TEST TYPE
MXXXX LHS 2 20, 000 ATC RAM D
MXXXX LHS 1 As req ATC PERF
MXXXX LHS Trailer 2 12, 000 ATC RAM DY PERF

H 9.4.5.1 Option for First Article (FAT) for H MARS Chassi s/ H MARS RSV

The Governnent reserves the right to unilaterally exercise an option for First Article Test of the XML140 H MAR Chassis and H MARS
MLO84Al RSV resupply vehicle which shall consist of First Production Vehicle Inspection (FPVI) 1AWC. 2.5.2.

H 9.4.6. Option for Limted User Test (LUT) for MIV Load Handling System (LHS) - The Governnent reserves the right to unilaterally
exerci se an option for Contractor support of a LHS Truck LUT concurrent with the exercise of the first LHS Truck option. Delivery of
vehicles from production is 20 nonths after the exercise of the LHS Truck LUT option to Ft. Hood. Test duration will be approxi nately
90 days. At its discretion, the Government shall exercise an option for a LHS Trailer LUT concurrent with the exercise of the first LHS
Trailer option. Delivery is 20 nonths after the exercise of the LHS Trailer LUT option to Ft. Hood. Test duration will be

approxi nately 90 days.

LHS LUT Test Vehicle Requirenents

MODEL Qry M LEAGE TEST SITE TEST TYPE

MXXXX LHS 2 1,000 Ft. Hood RAM- DY Per f
MXXXX LHS Trailer 2 1,000 Ft. Hood RAM- D
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To support the LUT the followi ng contract clauses shall apply: C.2.5.6 SSP, C.2.5.7 Contractor Test Support, C 2.5.9 Tl R FACAR,
C.2.5.10 Test Vehicle Mdification. The test vehicles, representative of the production deliveries, shall be furnished to the Governnent
test site. Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole responsibility of the
Contractor. The Contractor is responsible to correct test deficiencies, as specified in C 2.5.8.

H9.4.7 Option for Limted User Test (LUT) for MIV _Cargo w w nch, MV Cargo w MHE, LMIV Cargo w and w o _winch and MIV_Wecker. The
Governnent reserves the right to unilaterally exercise an option for Contractor support of a LUT for the MIV Cargo, LMIV Cargo and MIV
W ecker during PYl. Length of testing will be approximately 3 nonths. Test will begin 30 days after conpletion of PVT for each nodel.
Del iveries from production are specified bel ow

Vehi cl e Requirenents

MODEL KITS Qry M LEAGE TEST SITE TEST TYPE
MLO78A1w wi nch a,b,c,e 1 1, 000 Ft. Hood RAM DY Per f
MLO78A1 W o w nch b 1 1,000 Ft. Hood RAM: DY Per f
MLO83A1w wi nch b,c,g,h,j 1 1, 000 Ft. Hood RAM DY Per f
MLO84Alw o wi nch i,o0 1 1, 000 Ft. Hood RAM DY Per f
MLO89A1 e 2 1, 000 Ft. Hood RAM DY Per f

The Contractor shall provide System Support Packages and Contractor Test Support IAWC.2.5.6 and C.2.5.7, TIR FACAR and Test Vehicle
Modi fication IAWC. 2.5.9. and C. 2.5.10. The test vehicles, representative of the production deliveries, shall be furnished to the
Governnment test site. Transportation charges fromthe Contractor's plant to and fromthe test sites shall be the sole responsibility of
the Contractor. The Contractor is responsible to correct test deficiencies, as specified in C 2.5.8.

H 9.5 Option for New Equi pnent Training (NET) - Linmted User Test (LUT)

H 9.5 1 The Governnent reserves the right to unilaterally exercise an option during PYl for Contractor conducted New Equi prent
Training (NET) in support of Limted User Testing of the followi ng :

MIV LHS
MIV LHS Trailer

H 9.5.2 If this option is exercised, the Contractor shall provide the same |evel of training and support as was required under
C.2.10.7 for the MIV Expansible Van. Concurrent with the exercise of option for LHS production (trucks and/or trailers), the Government

shall exercise this option for NET support at the LUT test site.

H 9.6 System Techni cal Support (STS) Options -

H9.6.1 Option Program Year 1

H9.6.1.1 Ootion for First Year - STS Manhours. The CGovernnent reserves the right to exercise an option to add a first year of STS
level of effort by up to 75,000 nmanhours. The Contracting O ficer has the right to exercise this option, by a unilateral contract
nodi fication within 12 nonths after contract award. This option may be exercised in nore than one increnent but the total manhours
added to the contract by this option shall not exceed 75,000 manhours.

H9.6.1.2 Ootion for First Year Maintenance Technical Representative (MR) - OCONUS. The Governnent reserves the right to exercise an
option to add a first year of OCONUS MIR | evel of effort by up to 1200 mandays. The Contracting Oficer has the right to exercise this
option by a unilateral contract nodification within 14 nonths after contract award.. This option nay be exercised in nore than one
increment but the total mandays added to the contract by this option shall not exceed 1200 nandays.

H9.6.1.3 Option for First Year Maintenance Technical Representative (MIR) - CONUS. The Governnent reserves the right to exercise an
option to add a first year of CONUS MIR | evel of effort by up to 3120 mandays. The Contracting O ficer has the right to exercise this
option by a unilateral contract nodification within 14 nonths after contract award. This option may be exercised in nore than one
increment but the total mandays added to the contract by this option shall not exceed 3120 nandays.

H 9.6.2 Option for Program Year 2

H9.6.21 Option for_ Second Year of STS Manhours. The CGovernnent reserves the right to exercise an option to add a second year of STS
level of effort by up to 100,000 manhours. The Contracting Oficer has the right to exercise this option, by a unilateral contract
nodi fication within 24 nonths after contract award. This option may be exercised in nore than one increnent but the total manhours
added to the contract by this option shall not exceed 100, 000 nanhours.
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H9.6.2.2 Option for Second Year MIR - OCONUS. The Governnent reserves the right to exercise an option to add a second year of OCONUS
MIR | evel of effort by up to 1200 mandays. The Contracting O ficer has the right to exercise this option by a unilateral contract

nodi fication within 26 nonths after contract award. This option may be exercised in nore than one increnent but the total nmandays added
to the contract by this option shall not exceed 1200 mandays.

H9.6.2.3 Option for Second Year MIR - CONUS. The Governnent reserves the right to exercise an option to add a second year of CONUS
MIR | evel of effort by up to 3120 mandays. The Contracting Officer has the right to exercise this option by a unilateral contract
nodi fication within 26 nonths after contract award. This option may be exercised in nore than one increnment but the total mandays added
to the contract by this option shall not exceed 3120 nmandays.

H9.6.3 Option for Program Year 3

H9.6.31 Option for Third Year of STS Manhours. The Covernnent reserves the right to exercise an option to add a third year of STS
level of effort by up to 100,000 manhours. The Contracting Oficer has the right to exercise this option, by a unilateral contract
nodi fication within 36 nonths after contract award. This option may be exercised in nore than one increnent but the total manhours
added to the contract by this option shall not exceed 100, 000 nanhours.

H9.6.3.2 Option for Third Year MIR - OCONUS. The CGovernnment reserves the right to exercise an option to add a third year of OCONUS
MIR | evel of effort by up to 1200 mandays. The Contracting Officer has the right to exercise this option by a unilateral contract

nodi fication within 38 nonths after contract award. This option may be exercised in nore than one increnment but the total mandays added
to the contract by this option shall not exceed 1200 nmandays.

H 9.6.3.3 Ootion for Third Year MIR - CONUS. The CGovernnent reserves the right to exercise an option to add a third year of CONUS MIR
level of effort by up to 3120 mandays. The Contracting O ficer has the right to exercise this option by a unilateral contract

nodi fication within 38 nonths after contract award. This option may be exercised in nore than one increnent but the total nandays
added to the contract by this option shall not exceed 3120 mandays.

H9.6.4 Option for Program Year 4

H9.6.4.1 Option for Fourth Year of STS Manhours. The Governnent reserves the right to exercise an option to add a fourth year of STS
level of effort by up to 100,000 manhours. The Contracting Oficer has the right to exercise this option, by a unilateral contract
nodi fication within 48 nonths after contract award. This option may be exercised in nore than one increment but the total manhours
added to the contract by this option shall not exceed 100,000 manhours.

H9.6.4.2 Ootion for Fourth Year MIR - OCONUS. The CGovernment reserves the right to exercise an option to add a fourth year of OCONUS
MIR | evel of effort by up to 1200 mandays. The Contracting Officer has the right to exercise this option by a unilateral contract

nodi fication within 50 nonths after contract award. This option may be exercised in nore than one increnent but the total mandays added
to the contract by this option shall not exceed 1200 mandays.

H9.6.4.3 Option for Fourth Year MIR - CONUS. The Government reserves the right to exercise an option to add a fourth year of OCONUS
MIR | evel of effort by up to 3120 mandays. The Contracting O ficer has the right to exercise this option by a unilateral contract
nodi fication within 50 nonths after contract award. This option may be exercised in nore than one increnent but the total nmandays added
to the contract by this option shall not exceed 3120 mandays.

H9.6.5 Option for Program Year 5

H9.6.5.1 Ootion for Fifth Year of STS Manhours. The Governnent reserves the right to exercise an option to add a fifth year of STS
level of effort by up to 100,000 manhours. The Contracting O ficer has the right to exercise this option, by a unilateral contract
nodi fication within 60 nonths after contract award. This option may be exercised in nore than one increnent but the total manhours
added to the contract by this option shall not exceed 100,000 manhours.

H9.6.5. 2 Option for Fifth Year MIR - OCONUS. The Government reserves the right to exercise an option to add a fifth year of OCONUS
MIR | evel of effort by up to 1200 mandays. The Contracting O ficer has the right to exercise this option by a unilateral contract
nodi fication within 62 nonths after contract award. This option may be exercised in nore than one increnent but the total nmandays added
to the contract by this option shall not exceed 1200 mandays.

H 9.6.5.3 Option for Fifth Year MIR - CONUS. The CGovernnent reserves the right to exercise an option to add a fifth year of OCONUS
MIR | evel of effort by up to 3120 mandays. The Contracting Officer has the right to exercise this option by a unilateral contract
nmodi fication within 62 nonths after contract award. This option may be exercised in nore than increment but the total mandays added to
the contract by this option shall not exceed 3120 mandays.

H. 10 Vehicle Care _and _Storage. The Contractor shall performfromthe date of manufacture through the date of shipnent, exercise
and mai ntenance of the vehicles every thirty days in accordance with the Contractor's storage and nai ntenance plan approved by the
Gover nnent under E. 9.
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H 11 Limtation of Price and Contractor Obligations
H11.1 Funds avail able for performance are described at Paragraph H 12. The anpunt of funds available at award is not considered
sufficient for the performance required for any programyear other than the First Program Year. Wen additional funds are nade
available to the Contracting Oficer for the full requirements of the next succeeding programyear, the Contracting Oficer shall, not

later than the date specified in the Schedule (unless a |later date is agreed to), so notify the Contractor in witing. The Contracting
O ficer shall also nodify the anpunt of funds described in the Schedule as available for contract perfornmance. This procedure shall
apply for each successive program year.

H11.2 The CGovernnent is not obligated to the Contractor for any anmobunt over that described in the Schedul e as avail able for
contract performance except for cancellation ceiling as listed in H 13.

H 11.3 The Contractor is not obligated to incur costs for the performance required for any programyear after the first until
witten notification is received fromthe Contracting Oficer of an increase in the availability of funds. If so notified, the
Contractor's obligation shall increase only to the extent contract performance is required for the additional CLINs for which funds are

made avail abl e.

H 11. 4 If this contract is termi nated under the "Term nation for Conveni ence of the Governnent" clause, "total contract price" in
that clause nmeans the anount available for performance of this contract, as specified in Paragraph H 12 plus any funded option
requirements and the anount established as the cancellation ceiling. "Wrk under the contract"” in that clause, nmeans the work under
program year requirenents for which funds have been nmade available. |If the contract is termnated for default, the Governnent's rights
under this contract shall apply to the entire nmultiyear requirenents.

H 11.5 Notification to the Contractor of an increase or decrease in the funds available for performance of this contract under
anot her clause, and "Option" or "Changes" clause shall not constitute the notification contenplated by FAR 52.217-2, Cancellation under

Ml ti-Year Contracts (OCT 1997).

H 12 Availability of Funds and Program Year Call Up Criteria

H12.1 Pursuant to the Special Provision H 11 entitled "Limtation of Price and Contractor Cbligation", funds are available for the
performance of this contract in the follow ng amunt:

First Program Year $
Second Program Year $
Third Program Year $
Fourth Program Year $
Fifth Program Year $
TOTAL: $
H 12.2 Cal | -up of the Second Program Year is predicated on the Contractors presentation of the initial FPVI vehicles to the
Governnment in accordance with C.2.5.2. If the second PY is called up, the PCOw |l issue a contract nodification for the call-up within

60 days of Contractor presentation of FPVI vehicles. The Government shall have the right to unilaterally call-up the Program Year
requirenent.

H 12.3 The decision to call-up the Third PY shall be supported by a positive recomendation resulting froman In Process Review
(IPR) chaired by the Project Manager, Medium Tactical Vehicles. The IPR shall review the Contractors production progress and PVT 1
performance as defined in C.2.5.3. |If the third PYis called up, the PCOwi Il issue a contract nodification for the call-up within 60

days after |PR approval. The Governnent shall have the right to unilaterally call-up the Program Year requirenent.

H 12. 4 Cal | -Up of the Fourth Program Year is scheduled to occur NLT 31 Dec 05. |If the fourth PY is called up, the PCOw || issue a
contract nodification for the call-up. The Governnment shall have the right to unilaterally call-up the Program Year requirenent.

H 12.5 Call-Up of the Fifth Program Year is scheduled to occur NLT 31 Dec 06. |If the fifth PYis called up, the PCOwill issue a
contract nodification for the call-up. The CGovernnent shall have the right to unilaterally call-up the Program Year requirenent.

H 13 Cancel l ation Ceilings.

H 13.1 Cancel l ation Ceilings. Pursuant to this paragraph, the Contractor shall be paid a cancellation charge not to exceed the

anounts shown below in the event the programyear(s) after the first programyear is canceled. Al option CLINs are excluded fromthe
cancel l ation ceiling.
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2 through 5 $
3 through 5 $
4 through 5 $
5 $

See FAR 52.217-2, Cancellation under Milti-Year Contracts (OCT 1997) in full text in this Section I.

H 14 Rei nbursenent for Federal Retail Excise Tax (FRET) Expenses.

H14.1 The vehicle contract line itemnunbers (CLINs) in Section B of this contract will identify the ambunt of Federal Retail
Excise Tax liability that is applicable to that npodel and represents the unit ceiling anpbunt for any Federal Retail Excise

rei nbursenent. The Federal Retail Excise Tax applicable to each vehicle will not be included in the vehicle CLIN price but wll,
instead, be included in a separate Federal Retail Excise Tax Reinbursenment CLIN. Federal Retail Excise Tax Rei nbursenment CLINs will
rei mburse the Contractor the actual amobunt of Federal Retail Excise Tax paid by the Contractor to the Internal Revenue Service, as
evidenced by quarterly retail excise tax returns (Form 720), and subject to the unit ceiling amount for each nodel .

H 14.2 The Contractor will subnit increnmental invoices to the Contracting Officer for reinbursenent of Federal Retail Excise Tax
actually paid to the Internal Revenue Service or deposited for that purpose. The increnental invoice request shall contain a copy of
ei ther Federal Tax Deposits (Form 8109-B) and Quarter Tax Return (Form 720) to reconcile deposits nade to actual tax liability if

rei mbursenment is requested nore frequently than quarterly, or Quarterly Tax Returns only (Form 720) if reinbursement is requested on a
quarterly basis. Since the Federal Tax Deposits for excise taxes used in connection with Form 720, as well as the Quarterly Tax Return
itself, are for the total excise tax liability paid by the Contractor, w thout regard to individual Contracts nor distinguishable as
mlitary or comercial, the Contractor nust provide sufficient supporting data to enable identification of the part of Federal Tax
Deposits or Quarterly Tax ampbunts that are attributable to vehicle nodels under this contract. Failure to adequately identify those
deposits or paynments attributable to vehicles delivered under this contract may result in delays in reinbursenent with any such del ay
being the sole responsibility of the Contractor. Reinbursenment requests shall be submitted no |less frequently than on a quarterly
basis. Al reinbursenent requests shall be submitted to the Contracting Officer no later than 10 days after the due date for the
subni ssion of deposits or the due date for submission of Quarterly returns. Concurrent with the subnmittal of incremental invoices for
rei mbursenment, and in addition to the supporting data required above, the Contractor shall submt a report indicating the total nunber
of vehicles sold during the period, the nunber of total nunmber of vehicles sold under this contract and the total nunber of vehicles
exported during the period. Vehicles sold under this contract shall also be identified by: (1) CLIN, (2) Quantity, (3) Vehicle Serial
Nunber, (4) Docunent Nunber, (5) G oss Vehicle Weight, (6) Destination, and (7) Anpunt of Federal Retail Excise Tax paid or deposited
for that vehicle.

H 14.3 In the event that the Governnent reinburses the Contractor for Federal Retail Excise Tax on a vehicle that was initially
shipped to a CONUS destination but which vehicle is subsequently exported within 6 nonths of the date of final acceptance, the
Contractor agrees, consistent with the Federal, State and Local Taxes clause, to pursue a refund fromthe Internal Revenue Service, if
tax has been paid, or refund the tax amounts, if not paid or if only included in a periodic deposit, within 30 days of receipt of such
refund (in the case of taxes paid) or notice of export (in the case of funds not paid or only included in a periodic deposit). The
Governnment shall provide the required certification for Proof of Export to the Contractor to support such request for refund or return
of taxes not yet paid.

H 14.4 In the event that the parties disagree on the anpbunt of refund for Federal Retail Excise Tax, the issue shall be resolved
through the Disputes d ause.

H. 15 Departnent of Defense Activity Address Code. The Departnent of Defense Activity Address Code (DODAAC) for use under this
contract is TBD.

H 16 No-cost | ncorporation of Governnent-directed Engi neering Change Proposals, and Contractor Generated Changes.
H 16.1 Any Contractor generated changes incorporated into the contract shall be at no additional cost to the Government, except as
stated in Section C.2.1.1. |In addition, those approved ECPs applicable to all supplies to be delivered under this contract for which

the estimate provided by the Contractor or the final negotiated anount, if applicable, reflects a reduction in value to the Governnent
of $10,000 or less shall be incorporated at no cost to either party.

H. 16. 2 The approved Governnent directed Engi neering Changes (exclusive of VECPs) applicable to supplies to be delivered under this
contract for which the estimate provided by the Contractor or the final negotiated anmpbunt applicable to the current and all follow ng
nul ti-year vehicle quantities, if applicable, reflects a total +/ - $10,000 or |ess shall be incorporated at no cost to either party. Al



Reference No. of Document Being Continued Page207 of 275

CONTINUATION SHEET

PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD

Name of Offeror or Contractor:

Contractor estimates shall be subject to validation by the PCO before the no-cost agreenent is inplemented. After validation, the PCO
has the right to incorporate the engineering change by neans of a unilateral nodification to the contract.

H. 16. 3 The Contractor shall provide data and analysis satisfactory to the PCO denobnstrating reduction in work performed and/ or
reduction in value to the Governnment at the time the ECP are submitted for approval. Failure by the Contractor to provi de adequate

evi dence supporting its no-cost analysis for changes shall be cause for disapproval of these requests.

H 17 | MPACTS OF LATE/ DEFI Cl ENT_FI ELDI NG SUPPORT DATA.

If the technical data specified to be delivered under this contract, to include the system support package needed for fielding

(TMs/ 1 ETM provisioning, LM, training, etc.), is not delivered within the time specified by this contract, or is deficient upon
delivery, the Contracting O ficer may until such data is accepted by the Governnent, defer acceptance of any trucks, and also withhold
paynment to the Contractor of a portion of the total contract price. Paynent shall not be w thheld when the Contractor's failure to make
timely delivery or to deliver such data w thout deficiencies arises out of causes beyond the control and without fault or negligence of
the Contractor.

H 18 Dat a Conmuni cations Submitted to the Governnent El ectronically.

The CGovernnent often enploys Contractors as systemadministrators to operate and nmintain Government conputer systems. These systens
include local area networks, web sites, databases, other electronic records, e-nmmil accounts, other electronic data transfer nechani sns
and conputer software. The enployees of these contracted system administrators sign nondi scl osure agreenents obligating themnot to
reveal information contained in files, docunents, conputers or systens that they adm nister. However, unless such information is
protected in some way, contracted system adninistrators do have the ability to access such information.

Contractors as well as any other parties are thus advised to take steps needed to prevent access by contracted system admnistrators to
information subnmitted electronically to the Government. Absent such steps, it is assumed that contracted system adm nistrators are
permtted the capability to access the data. The access will be linmted to that which is necessary for the contract system
administrator to performits duties for the Governnent. The access shall be subject to the condition that third party information is
not to be reveal ed by the contracted system adm nistrator.

H 19 Uni gue Spare Parts.

Attachment 41 identifies the Contractor unique spare parts, delivery lead tines, and associated prices available for purchase during
FY2005, FY2006, and FY2007. The Contractor agrees to sell to any Governnent agency the unique FMIV Al CR spare parts listed in
Attachment 41 at prices no higher and delivery lead tinmes no | onger than specified therein, provided that orders are placed in the
fiscal years specified above. There is no mninmumor maxi numquantity of each spare part that the Governnent is required to purchase.
The CGovernnment may purchase the spare parts through credit card purchases, purchase orders or contract.

*** END OF NARRATIVE H 001 ***
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SECTI ON |

CONTRACT CLAUSES

Thi s contract

Upon request,
electronically at this address:

-1
-2
1-3
1-4
-5
1-6

-7
1-8
1-9
1-10

1-11
1-12
1-13
1-14
1-15
1-16
1-17
1-18
1-19
1-20
1-21
1-22
1-23
1-24
1-25
1-26
1-27

1-28
1-29
1-30
1-31
1-32
1-33
1-34
1-35

1-36
I1-37

1-38
1-39
1-40
1-41
1-42
1-43
| -44

|1 -45
|1-46
1-47
1-48
1-49

i ncorporates one or nore clauses by reference, with the same force and effect as if they were given in full
the Contracting Officer will make their full text available. Also, the full text of a clause nay be accessed

http://farsite. hill.af.ml/

[End of d ause]

Requl atory Cite Title Dat e
52.202-1 DEFI NI TI ONS DEC/ 2001
52.203-3 GRATUI TI ES APR/ 1984
52.203-5 COVENANT AGAI NST CONTI NGENT FEES APR/ 1984
52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE GOVERNVENT JUL/ 1995
52.203-7 ANTI - KI CKBACK PROCEDURES JUL/ 1995
52.203-8 CANCELLATI ON, RESCI SSI ON AND RECOVERY OF FUNDS FOR | LLEGAL OR JAN 1997
| MPROPER ACTI VI TY
52.203- 10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR | MPROPER ACTI VI TY JAN 1997
52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N FEDERAL TRANSACTI ONS JUN 1997
52.204-4 PRI NTI NG COPYI NG DOUBLE- SI DED ON RECYCLED PAPER AUG 2000
52.209-6 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN SUBCONTRACTI NG W TH JUL/ 1995
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
52.211-5 MATERI AL REQUI REMENTS AUG 2000
52.211-15 DEFENSE PRI ORI TY AND ALLOCATI ON REQUI REMENTS SEP/ 1990
52.215-2 AUDI T AND RECORDS - NEGOTI ATI ONS JUN 1999
52.215-9 CHANGES OR ADDI TI ONS TO MAKE- OR- BUY PROGRAM OCT/ 1997
52.215-10 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI Cl NG DATA OCT/ 1997
52.215-11 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI CI NG DATA- - MODI FI CATI ONS QOCT/ 1997
52.215-12 SUBCONTRACTOR COST OR PRI Cl NG DATA OCT/ 1997
52.215-13 SUBCONTRACTOR COST OR PRI CI NG DATA -- MODI FI CATI ONS OCT/ 1997
52.215-14 INTEGRITY OF UNIT PRI CES QOCT/ 1997
52.215-15 PENSI ON ADJUSTMENTS AND ASSET REVERS|I ONS DEC/ 1998
52.216-7 ALLOMBLE COST AND PAYMENT FEB/ 2002
52.216-8 FI XED FEE MAR/ 1997
52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS OCT/ 2000
52.219-9 SVALL BUSI NESS SUBCONTRACTI NG PLAN JAN 2002
52.219-16 LI QUI DATED DAVAGES - SUBCONTRACTI NG PLAN JAN 1999
52.219-24 SMALL DI SADVANTAGED BUSI NESS PARTI Cl PATI ON PROGRAM - TARCGETS QOCT/ 2000
52.219-25 SVALL DI SADVANTAGED BUSI NESS PARTI Cl PATI ON PROGRAM DI SADVANTAGED OCT/ 1999
STATUS AND REPORTI NG
52.222-1 NOTI CE TO THE GOVERNMENT OF LABOR DI SPUTES FEB/ 1997
52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT- - OVERTI ME COVPENSATI ON SEP/ 2000
52.222-19 CHI LD LABOR- - COOPERATI ON W TH AUTHORI TI ES AND REMEDI ES FEB/ 2002
52.222-20 WALSH- HEALEY PUBLI C CONTRACTS ACT DEC/ 1996
52.222-21 PROHI Bl TI ON OF SEGREGATED FACI LI TI ES FEB/ 1999
52.222-26 EQUAL OPPORTUNI TY APR/ 2002
52.222-29 NOTI FI CATI ON OF VI SA DENI AL FEB/ 1999
52.222-35 AFFI RVATI VE ACTI ON FOR DI SABLED VETERANS AND VETERANS OF THE VI ETNAM DEC/ 2001
ERA
52.222-36 AFFI RVATI VE ACTI ON FOR WORKERS W TH DI SABI LI TI ES JUN 1998
52.222-37 EMPLOYMENT REPORTS ON SPECI AL DI SABLED VETERANS, VETERANS OF THE DEC/ 2001
VI ETNAM ERA, AND OTHER ELI d BLE VETERANS
52.223-3 HAZARDOUS MATERI AL | DENTI FI CATI ON AND MATERI AL SAFETY DATA JAN 1997
52.223-6 DRUG FREE WORKPLACE MAY/ 2001
52.223-12 REFRI GERATI ON EQUI PMENT AND Al R CONDI TI ONERS MAY/ 1995
52.223-14 TOXI C CHEM CAL RELEASE REPORTI NG QOCT/ 2000
52.225-8 DUTY- FREE ENTRY FEB/ 2000
52.225-13 RESTRI CTI ONS ON CERTAI N FOREI GN PURCHASES JUL/ 2000
52.226-1 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS AND | NDI AN- OANED ECONOM C JUN 2000
ENTERPRI SES
52.227-1 AUTHORI ZATI ON AND CONSENT JUL/ 1995
52.227-2 NOTI CE AND ASSI STANCE REGARDI NG PATENT AND COPYRI GHT | NFRI NGEMENT AUG 1996
52.228-7 | NSURANCE- - LI ABI LI TY TO THI RD PERSONS MAR/ 1996
52.229-3 FEDERAL, STATE, AND LOCAL TAXES JAN 1991
52.229-5 TAXES- - CONTRACTS PERFORVMED I N U. S. POSSESSI ONS OR PUERTO RI CO APR/ 1984

text.
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1-50 52.230-2 COST ACCOUNTI NG STANDARDS APR/ 1998
1-51 52.230-3 DI SCLOSURE AND CONSI STENCY OF COST ACCOUNTI NG PRACTI CES this clause APR/ 1998
applies only when the Contractor has been determned eligible. See
Section K
1-52 52.230-6 ADM NI STRATI ON OF COST ACCOUNTI NG STANDARDS NOV/ 1999
1-53 52.232-1 PAYMENTS APR/ 1984
|-54 52.232-8 DI SCOUNTS FOR PROVPT PAYMENT FEB/ 2002
1-55 52.232-9 LI M TATI ON ON W THHOLDI NG OF PAYMENTS APR/ 1984
1-56 52.232-11 EXTRAS APR/ 1984
|-57 52.232-17 | NTEREST JUN 1996
1-58 52.232-20 LI M TATI ON OF COST APR/ 1984
1-59 52.232-23 ASSI GNMVENT OF CLAI M5 JAN 1986
1-60 52.232-25 PROVPT PAYMENT FEB/ 2002
1-61 52.232-32 PERFORMANCE- BASED PAYMENTS (per para (c)(2), requests will be paid on FEB/ 2002
the "30th" day)
1-62 52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - CENTRAL CONTRACTOR REG STRATI ON MAY/ 1999
1-63 52.232-34 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - OTHER THAN CENTRAL CONTRACTOR MAY/ 1999
REG STRATI ON
|-64 52.233-1 DI SPUTES DEC/ 1998
| -65 52.233-3 PROTEST AFTER AWARD AUG 1996
|1-66 52.233-3 PROTEST AFTER AWARD -- (ALTERNATE |, dated JUN 1985) AUG 1996
1-67 52.242-1 NOTI CE OF | NTENT TO DI SALLOW COSTS APR/ 1984
1-68 52.242-2 PRODUCTI ON PROGRESS REPORTS APR/ 1991
1-69 52.242-3 PENALTI ES FOR UNALLOMBLE COSTS MAY/ 2001
1-70 52.242-10 F. O B. ORIG N - GOVERNVENT BI LLS OF LADI NG OR PREPAI D POSTAGE APR/ 1984
1-71 52.242-12 REPORT OF SHI PMENT ( REPSHI P) JUL/ 1995
1-72 52.242-13 BANKRUPTCY JUL/ 1995
1-73 52.243-1 CHANGES- - FI XED- PRI CE AUG 1987
1-74 52.243-2 CHANGES- - COST- REI MBURSEMENT AUG 1987
1-75 52.243-2 CHANGES- - COST- REI MBURSEMENT (ALTERNATE |1, dtaed April 1984) AUG 1987
1-76 52.243-7 NOTI FI CATI ON OF CHANGES APR/ 1984
1-77 52.244-2 SUBCONTRACTS  (ALT I --AUG 1998) AUG 1998
1-78 52.244-5 COWPETI TI ON | N SUBCONTRACTI NG DEC/ 1996
1-79 52.245-2 GOVERNMVENT PROPERTY ( FI XED- PRI CE CONTRACTS) (91- DEV- 44) DEC/ 1989
1-80 52.245-5 GOVERNMVENT PROPERTY ( COST- REI MBURSEMENT, Tl ME- AND- MATERI AL, OR LABOR- JAN 1986
HOUR CONTRACTS) (Deviation, per DAR Tracking Number 99-00008, 13 July
99)
1-81 52. 246- 23 LI M TATI ON OF LI ABILITY FEB/ 1997
|-82 52.246- 24 LI M TATI ON OF LI ABI LI TY--H GH VALUE | TEMS FEB/ 1997
1-83 52. 246- 25 LI M TATI ON OF LI ABI LI TY- - SERVI CES FEB/ 1997
1-84 52.247-1 COMMERCI AL BI LL OF LADI NG NOTATIONS the notation set forth in APR/ 1984
paragraph (a) of the clause applies in this contract.” The agency
name in line one of the notation shall read: US ARMY TANK- AUTOMOTI VE &
ARVAMENTS COMVAND
-85 52.248-1 VALUE ENG NEERI NG FEB/ 2000
| -86 52.249-2 TERM NATI ON FOR CONVENI ENCE OF THE GOVERNMENT ( FI XED- PRI CE) SEP/ 1996
1-87 52.249-6 TERM NATI ON ( COST- REI MBURSEMENT) SEP/ 1996
|1-88 52.249-8 DEFAULT ( FI XED- PRI CE SUPPLY AND SERVI CE) APR/ 1984
1-89 52.249-14 EXCUSABLE DELAYS APR/ 1984
1-90 52.253-1 COWUTER GENERATED FORVS JAN 1991
1-91 252. 203- 7001 PRCHI BI TI ON ON PERSONS CONVI CTED OF FRAUD OR OTHER DEFENSE CONTRACT- MAR/ 1999
RELATED FELONI ES
1-92 252. 204- 7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRCDUCT APR/ 1992
1-93 252. 209- 7000 ACQUI SI TI ON FROM SUBCONTRACTORS SUBJECT TO ON- SI TE | NSPECTI ON UNDER NOV/ 1995
THE | NTERMEDI ATE- RANGE NUCLEAR FORCES (I NF) TREATY
1-94 252.209- 7004 SUBCONTRACTI NG W TH FI RMS THAT ARE OMNED OR CONTROLLED BY THE MAR/ 1998
GOVERNVENT OF A TERRORI ST COUNTRY per DoD interimrule, Federal
Regi ster 27 Mar 98
1-95 252.211- 7005 SUBSTI TUTI ONS FOR M LI TARY OR FEDERAL SPECI FI CATI ONS AND STANDARDS OCT/ 2001
1-96 252. 215- 7000 PRI CI NG ADJUSTMENTS DEC/ 1991
1-97 252.219-7003 SVALL, SMALL DI SADVANTAGED AND WOVEN- O\NED SMALL BUSI NESS APR/ 1996

SUBCONTRACTI NG PLAN ( DOD CONTRACTS)
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1-98 252.225-7012 PREFERENCE FOR CERTAI N DOVESTI C COWODI Tl ES APR/ 2002
1-99 252.225-7014 PREFERENCE FOR DOVESTI C SPECI ALTY METALS (ALT 1) MAR/ 1998
1-100 252.225-7016 RESTRI CTI ON ON ACQUI SI TI ON OF BALL AND ROLLER BEARI NGS DEC/ 2000
1-101 252.225-7017 PROHI BI TI ON ON AWARD TO COVPANI ES OWNED BY THE PEOPLE' S REPUBLI C OF FEB/ 2000
CHI NA
1-102 252.225-7025 RESTRI CTI ON ON ACQUI SI TI ON OF FORG NGS JUN/ 1997
1-103 252.225-7026 REPORTI NG OF CONTRACT PERFORVMANCE QUTSI DE THE UNI TED STATES JUN 2000
1-104 252.225-7031 SECONDARY ARAB BOYCOTT OF | SRAEL JUN 1992
1-105 252.226- 7001 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS AND | NDI AN- OANED ECONOM C SEP/ 2001
ENTERPRI SES
1-106 252.227-7013 RI GHTS | N TECHNI CAL DATA -- NONCOMVERCI AL | TEMS NOV/ 1995
1-107 252.227-7016 RI GHTS IN Bl D OR PROPGCSAL | NFORVATI ON JUN 1995
1-108 252.227-7017 | DENTI FI CATI ON AND ASSERTI ON OF USE, RELEASE, OR DI SCLOSURE JUN 1995
RESTRI CTI ONS
1-109 252.227-7020 RI GHTS I N SPECI AL WORKS JUN 1995
1-110 252.227-7030 TECHNI CAL DATA- - W THHOLDI NG OF PAYMENT MAR/ 2000
1-111 252.227-7036 DECLARATI ON OF TECHNI CAL DATA CONFORM TY JAN 1997
1-112 252.227-7037 VAL| DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA SEP/ 1999
1-113 252.233-7001 CHO CES OF LAW ( OVERSEAS) JUN 1997
1-114 252. 242-7000 POSTAWARD CONFERENCE DEC/ 1991
1-115 252.242-7003 APPLI CATI ON FOR U. S. GOVERNMENT SHI PPI NG DOCUMENTATI ON/ | NSTRUCTI ONS DEC/ 1991
1-116 252.243-7001 PRI CI NG OF CONTRACT MODI FI CATI ONS DEC/ 1991
1-117 252. 244-7000 SUBCONTRACTS FOR COMVERCI AL | TEMS AND COMMVERCI AL COVPONENTS ( DoD MAR/ 2000
CONTRACTS)
1-118 52.215-21 REQUI REMENTS FOR COST OR PRI CI NG DATA OR | NFORVATI ON OTHER THAN COST OCT/ 1997
OR PRI CI NG DATA- - MODI FI CATIONS " " (ALTERNATE |11 (OCT 1997))
(a) Exceptions fromcost or pricing data.

Contractor may submit

(1)

In lieu of submtting cost or pricing data for nodifications under this contract, for price adjustnments expected to
exceed the threshold set forth at FAR 15.403-4 on the date of the agreenment on price or the date of the award, whichever is later, the

a witten request for exception by submitting the infornmation described in the follow ng subparagraphs. The

Contracting Officer nmay require additional supporting information, but only to the extent necessary to determ ne whether an exception

shoul d be granted,

(i)

periodic rulings, r
previously submitted to the contracting office.

(i)

and whether the price is fair and reasonabl e--

Identification of the I aw or regul ation establishing the price offered. |If the price is controlled under |aw by

evi ews, or

simlar actions of a governnmental body, attach a copy of the controlling document, unless it was

Information on nodifications of contracts of subcontracts for commercial itemns.
(A If--
(1) the original contract or subcontract was granted an exception fromcost or pricing data
requi renents because the price agreed upon was based on adequate price conpetition, or prices set
by law or regulation, or was a contract or subcontract for the acquisition of a comercial item
and
(2) the nodification (to the contract or subcontract) is not exenpted based on one of these
exceptions, then the Contractor nmay provide infornmation to establish that the nodification woul d
not change the contract or subcontract froma contract or subcontract for the acquisition of a
comercial itemto a contract or subcontract for the accquisition of an itemother than a
commercial item
(B) For a commercial item exception, the Contractor shall provide, at a mininmum information on prices at
which the same itemor simlar itens have previously been sold that is adequate for evaluating the
reasonabl eness of the price of the nodification. Such information may include--
(1) For catalog itens, a copy of or identification of the catalog and its date, or the appropriate

pages for the offered itens, or a statement that the catalog is on file in the buying office to
which the proposal is being submitted. Provide a copy or describe current discount policies and
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price lists (published or unpublished), e.g., wholesale, original equipnment manufacturer, or
reseller. Al so explain the basis of each offered price and its relationship to the established
catal og price, including how the proposed price relates to the price or recent sales in
quantities simlar to the proposed quantities.

(2) For market-priced itens, the source and date or period of the market quotation or other basis for
mar ket price, the base anpbunt, and applicable discounts. |In addition, describe the nature of the
mar ket .

(3) For itens included on an active Federal Supply Service Miltiple Award Schedul e contract, proof
that an exception has been granted for the schedule item

(4) The Contractor grants the Contracting Officer or an authorized representative the right to
exam ne, at any tinme before award, books, records, docunents, or other directly pertinent records
to verify any request for an exception under this clause, and the reasonabl eness of price. For
items priced using catalog or market prices, or law or regul ation, access does not extend to
cost or profit information or other data relevant solely to the Contractor's determ nation of the
prices to be offered in the catal og or marketpl ace.

(b) Requirenents for cost or pricing data. |If the Contractor is not granted an exception fromthe requirenent to subnmt cost or
pricing data, the follow ng applies:

(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of FAR 15. 408.

(2) As soon as practicable after agreement on price, but before contract award (except for unpriced actions), the Contractor
shall subnmit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15. 406- 2.

(c) Submit the cost portion of the proposal via the following electronic nedia: Mcrosoft Excel 97.

[End of d ause]

1-119 52.222-2 PAYMENT FOR OVERTI ME PREM UMS JUL/ 1990
(a) The use of overtime is authorized under this contract if the overtine premi um cost does not exceed ZERO or the overtine

premumis paid for work--

(1) Necessary to cope with enmergencies such as those resulting fromaccidents, natural disasters, breakdown of production
equi pmrent, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-1labor enployees such as those performing duties in connection with adm nistration, protection,
transportation, naintenance, standby plant protection, operation of utilities, or accounting;

(3) To performtests, industrial processes, |aboratory procedures, |oading or unloading of transportation conveyances, and
operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or conpleted otherw se; or

(4) That will result in |lower overall costs to the Government.

(b) Any request for estimated overtime prem uns that exceeds the anmpunt specified above shall include all estinmated overtine for
contract conpletion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtine will be used, together with present
wor kl oad, staffing, and other data of the affected unit sufficient to permt the Contracting Oficer to evaluate the necessity for the
overtine;

(2) Denpnstrate the effect that denial of the request will have on the contract delivery or performance schedul e;

(3) Ildentify the extent to which approval of overtinme would affect the performance or paynents in connection wth other
Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using nmultishift operations or by enploying additional
per sonnel .

(End of clause)

1-120 52.229-8 TAXES- - FOREI GN COST- REI MBURSEMENT CONTRACTS MAR/ 1990
(a) Any tax or duty fromwhich the United States Governnent is exenpt by agreenment with the Governnent of the Republic of Korea,
or fromwhich the Contractor or any subcontractor under this contract is exenpt under the laws of the Republic of Korea, shall not
constitute an all owabl e cost under this contract.

(b) If the Contractor or subcontractor under this contract obtains a foreign tax credit that reduces its Federal inconme tax
liability under the United States Internal Revenue Code (Title 26, U S. Code) because of the payment of any tax or duty that was
rei mbursed under this contract, the amount of the reduction shall be paid or credited at the time of such offset to the Governnent of
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the United States as the Contracting Oficer directs.
(End of cl ause)

I-121 52.208-8 HEL| UM REQUI REMENT FORECAST AND REQUI RED SOURCES FOR HELI UM (JUN JUN 1997
1997)

(a) Definitions. Bureau heliumdistributor nmeans a private heliumdistributor which has established and maintains eligibility to
distribute helium purchased fromthe Bureau of Mnes, as specified in 30 CFR 602. Bureau of Mnes, as used in this clause, neans the
Departnent of the Interior, Bureau of Mnes, HeliumField Operations, |ocated at 801 south Fillnore Street, Amarillo, TX 79101-3545.
Helium requirenment forecast nmeans an estinate by the Contractor or subcontractor of the anpunt of heliumrequired for performance of the
contract or subcontract. Mjor heliumrequirenent neans a heliumrequirenment during a cal endar nonth of 5,000 or nore standard cubic
feed (nmeasured at 14.7 pound per square inch absolute pressure and 70 degrees Farenheit tenperature), including liquid heliumgas or
equivalent. In any nonth in which the major requirement threshold is nmet, all helium purchased during that nonth is considered part of
the maj or heliumrequirenent.

(b) Requirenents

(1) Helium Requirenment Forecast. The Contractor shall provide to the Contracting Oficer a heliumrequirenment forecast,
poi nt of contact, and tel ephone nunber within ten days of award.

(2) Sources of Helium Except for heliumacquired by the Contractor before the award of this contract, and to the extent
that supplies are readily available, the Contractor shall purchase all mgjor requirements of heliumfrom-

(i) The Department of the Interior's Bureau of M nes:

(ii) A Bureau heliumdistributor (a copy of the "List by Shipping Points of Private Distributors Eligible to Sell Helium
to Federal Agencies" may be obtained fromthe Bureau of Mnes); or

(iii) A General Services Adm nistration Federal Supply Schedule contract, if use is authorized by the Contracting
Oficer (see Subpart 51.1);

(3) Pronptly upon award of any subcontract or order that involves a major heliumrequirenment, the Contractor shall provide to
the Bureau of Mnes, and to the Contracting Officer, witten notification that includes:

(i) The prine contract nunber;
(ii) The nane, address and tel ephone nunmber of the subcontractor, including a point of contact; and
(iii) A copy of the subcontractor's heliumrequirenent forecast.

(c) Subcontracts.

(1) The Contractor shall insert this clause, including this paragraph (c), in any subcontract or order that involves
furnishing of a major heliumrequirenent.

(2) Wen a subcontract involves a major heliumrequirenent, the follow ng statenent shall be included: Heliumfurnished under
this contract or order shall be heliumthat has been purchased fromthe Bureau of Mnes, or a a |listed Bureau heliumdistributor.

[ End of clause]

1-122 52.211-1 AVAI LABI LI TY OF SPECI FI CATI ONS LI STED I N THE GSA | NDEX OF FEDERAL AUG 1998
SPECI FI CATI ONS, STANDARDS AND COMMERCI AL | TEM DESCRI PTI ONS, FPMR PART
101-29

(a) The GSA Index of Federal Specifications, Standards and Commercial |tem Descriptions, FPMR Part 101-29, and copies of
speci fications, standards, and commercial itemdescriptions cited in this solicitation may be obtained for a fee by subnmitting a request
to--

GSA Federal Supply Service

Speci fications Section, Suite 8100
470 East L' Enfant Plaza SW

Washi ngt on, DC 20407
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Tel ephone (202) 619-8925
Facsimile (202) 619-8978

(b) If the General Services Administration, Department of Agriculture, or Departrment of Veterans Affairs issued this solicitation,
a single copy of specifications, standards, and commercial itemdescriptions cited in this solicitation nay be obtained free of charge
by submtting a request to the addressee in paragraph (a) of this provision. Additional copies will be issued for a fee.

[End of d ause]

1-123 52.217-2 CANCELLATI ON UNDER MULTI - YEAR CONTRACTS OCT/ 1997
(a) Cancellation, as used in this clause, neans that the Government is canceling its requirements for all items in programyears
subsequent to that in which notice of cancellation is provided. Cancellation shall occur, by the date or within the tinme period
specified in the Schedule, (unless a later date is agreed to) if the Contracting Officer (1) notifies the Contractor that funds are not
avai l abl e for contract performance for any subsequent year or (2) fails to notify the Contractor that funds are available for
performance of the succeedi ng program year requirenent.

(b) Except for cancellation under this clause or termnation under the DEFAULT clause, any reduction by the Contracting Oficer in
the requirenments of this contract shall be considered a term nation under the TERM NATI ON FOR CONVENI ENCE OF THE GOVERNMENT cl ause.

(c) If cancellation under this clause occurs, the Contractor will be paid a cancellation charge not over the cancellation ceiling
specified in the Schedul e as applicable at the time of cancellation.

(d) The cancellation charge will cover only (1) costs (i) incurred by the prime contractor and/or subcontractor, (ii) reasonably
necessary for perfornmance of the contract, and (iii) that would have been equitably anortized over the entire nultiyear contract period
but, because of the cancellation, are not so anortized, and (2) a reasonable profit or fee on the costs.

(e) The cancellation charge shall be conputed and the claimnmade for it as if the claimwere being made under the TERM NATI ON FOR
CONVENI ENCE OF THE GOVERNMENT cl ause of this contract. The Contractor shall subnmit the claimpronptly but not later than 1 year from
the date (1) of notification of nonavailability of funds, or (2) specified in the Schedule by which notification of the availability of
addi tional funds for the next succeeding programyear is required to be issued, whichever is earlier, unless extensions in witing are
granted by the Contracting Oficer.

(f) The Contractor's claimmay include--

(1) Reasonable nonrecurring costs (see Subpart 15.4 of the Federal Acquisition Regulation) which are applicable to and
normal |y woul d have been anortized in all items to be furnished under the nmultiyear requirenents;

(2) Allocable portions of the costs of facilities acquired or established for the conduct of the work, to the extent that it
is inpracticable for the Contractor to use the facilities in its commercial work and if the costs are not charged to the contract
through overhead or otherw se depreciated;

(3) Costs incurred for the assenbly, training, and transportation to and fromthe job site of a specialized work force; and

(4) Costs not anortized by the unit price solely because the cancellation had precluded anticipated benefits of Contractor or
subcontractor | earning.

(g) The claimshall not include--
(1) Labor, material, or other expenses incurred by the Contractor or subcontractors for performance of the cancel ed work;
(2) Any cost already paid to the Contractor;
(3) Anticipated profit on the cancel ed work; or
(4) For service contracts, the remaining useful comercial life of facilities. Useful commercial life nmeans the conmerci al
utility of the facilities rather than their physical life with due consideration given to such factors as |location of facilities, their
speci al i zed nature, and obsol escence.

(h) This contract may include an OPTION clause with the period for exercising the option limted to the date in the contract for
notification that funds are available for the next succeeding programyear. |f so, the Contractor agrees not to include in the price
for option quantities any costs of a startup or nonrecurring nature, that have been fully set forth in the contract. The Contractor
further agrees that the prices offered for option quantities will reflect only those recurring costs, and a reasonable profit or fee
necessary to furnish the additional option quantities.

(i) Quantities added to the original contract through the OPTION clause of this contract shall be included in the quantity

cancel ed for the purpose of conputing allowable cancellation charges.
(End of cl ause)

1-124 52.219-4 NOTI CE OF PRI CE EVALUATI ON FOR HUBZONE SMALL BUSI NESS CONCERNS JAN 1999
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(a) Definition. HUBZone smal |l business concern, as used in this clause, neans a small business concern that appears on the List of
Qual i fied HUBZone Snul| Business Concerns maintained by the Snall Business Administration.

(b) Eval uation preference.
(1) Ofers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
(i) Ofers from HUBZone snal|l business concerns that have not waived the eval uation preference;
(ii) G herw se successful offers fromsmall business concerns;

(iii) Oherw se successful offers of eligible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) O herw se successful offers where application of the factor would be inconsistent with a Menorandum of Under st andi ng
or other international agreement with a foreign governnent.

(2) The factor of 10 percent shall be applied on a line itembasis or to any group of items on which award may be nade. O her
eval uation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone snall business concern and a snall di sadvantaged business concern will receive the
benefit of both the HUBZone small business price evaluation preference and the small disadvantaged business price eval uation adj ust nment
(see FAR cl ause 52.219-23). Each applicable price evaluation preference or adjustnent shall be cal cul ated i ndependently agai nst an
offeror's base offer. These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone snull business concern may el ect to waive the evaluation preference, in which case
the factor will be added to its offer for evaluation purposes. The agreenments in paragraph (d) of this clause do not apply if the
of feror has waived the eval uation preference.
[ ] Ofer elects to waive the evaluation preference.

(d) Agreement. A HUBZone smal| business concern agrees that in the perfornmance of the contract, in the case of a contract for

(1) Services (except construction), at |east 50 percent of the cost of personnel for contract performance will be spent for
enpl oyees of the concern or enployees of other HUBZone snal| business concerns;

(2) Supplies (other than procurenment from a nonmanufacturer of such supplies), at |east 50 percent of the cost of
manuf acturing, excluding the cost of materials, will be perfornmed by the concern or other HUBZone smal| business concerns;

(3) General construction, at |least 15 percent of the cost of the contract performance incurred for personnel will be spent on
the concern's enployees or the enpl oyees of other HUBZone smal| business concerns; or

(4) Construction by special trade contractors, at |least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's enployees or the enployees of other HUBZone snml| business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in paragraph (d) of
this clause will be performed by the HUBZone snal| business participant or participants;

(f) A HUBZone smal |l business concern nonmanufacturer agrees to furnish in performng this contract only end itens manufactured or
produced by HUBZone smal| business manufacturer concerns. This paragraph does not apply in connection with construction or service

contracts.

[End of d ause]

1-125 52.223-11 OZONE- DEPLETI NG SUBSTANCES MAY/ 2001

(a) Definition. Ozone-depleting substance, as used in this clause, neans any substance the Evironnmental Protection Agency
designates in 40 CFR part 82 as--

(1) Aass |, including, but not limted to, chlorofluorocarbons, halons, carbon tetrachloride, and nethyl chloroform or

(2) Aass Il, including but not limted to, hydrochl orofl uorocarbons.
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(b) The Contractor shall |abel products which contain or are nanufactured with ozone-depleting substances in the manner and to the
extent required by 42 U.S. C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

WARNI NG  Contains (or nanufactured with, if applicable) * , a substance(s)
whi ch harn{s) public health and environnent by destroying ozone in the upper atnosphere.

*The Contractor shall insert the name of the substance(s).
[End of d ause]
1-126 52.234-1 | NDUSTRI AL RESOURCES DEVELOPED UNDER DEFENSE PRCDUCTI ON ACT TITLE 111 DEC/ 1994
(a) Definitions. Title Ill industrial resource nmeans materials, services, processes, or manufacturing equi pment (including the
processes, technol ogies, and ancillary services for the use of such equi pnent) established or maintained under the authority of Title
111, Defense Production Act (50 U.S.C. App. 2091-2093). _Title Ill project contractor nmeans a contractor that has received assistance

for the devel opment or manufacture of an industrial resource under 50 U.S.C. App. 2091-2093, Defense Production Act.

(b) The Contractor shall refer any request froma Title Il project contractor for testing and qualification of a Title Il
industrial resource to the Contracting Oficer.

(c) Upon direction of the Contracting Oficer, the Contractor shall test Title Il industrial resources for qualification. The
Contractor shall provide the test results to the Defense Production Act Ofice, Title Il Program |ocated at Wight Patterson Air Force
Base, Chio 45433-7739.

(d) Wien the Contracting O ficer nmodifies the contract to direct testing pursuant to this clause, the Government will provide the
Title I'll industrial resource to be tested and will neke an equitable adjustnent in the contract for the costs of testing and

qualification of the Title IIl industrial resource.

(e) The Contractor agrees to insert the substance of this clause, including paragraph (e), in every subcontract issued in
performance of this contract.

[End of d ause]
1-127 52.243-2 CHANGES -- COST REI MBURSEMENT AUG 1987
The full text of this clause is located at FAR 52.243-2. The first sentence of paragraph c reads: "The contractor nust assert its
right to an adjustnment under this clause within thirty days fromthe date of receipt of the witten order".
1-128 52.244-6 SUBCONTRACTS FOR COWMERCI AL | TEMS MAY/ 2002
(a) Definitions. As used in this clause--
(1) "Commercial item" as used in this clause, has the neaning contained in the clause at 52.202-1, Definitions.

(2) "Subcontract," as used in this clause, includes a transfer of commercial itens between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maxi mum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial itenms or nondevel opnental itenms as conponents of items to be supplied under this contract.

(c)
(1) The contractor shall insert the follow ng clauses in subcontracts for comrercial itemns:
(i) 52.219-8, UWilization of Snall Business Concerns (OCT 2000)(15U.S.C. 637(d)(2) and (3)), in all subcontracts that
of fer subcontracting opportunities. |f the subcontract (except subcontracts to small business concerns) exceeds $500, 000 ($1, ooo, 000
for contruction of any public facility), the subcontractor nust include 52.219-8 in |ower tier subcontracts that offer subcontracting
opportunities.

(ii) 52.222-26, Equal Opportunity (APR 2002)(E.O 11246);

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Qther Eligible
Vet erans (Dec 2001) (38 U.S.C. 4212(a));
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(iv) 52.222-36, Affirmative Action for Wrkers with Disabilities (JUN 1998)(29 U.S.C. 793);

(v) 52.247-64, Preference for Privately Owmed U S.-Flag Commercial Vessels (JUN 2000) (46 U.S.C. 1241) (flow down not
required for subcontracts awarded begi nning May 1, 1996).

(2) While not required, the Contractor may flow down to subcontracts for commrercial items a mini mum nunber of additional
cl auses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this
contract.

[End of d ause]

1-129 52.252-6 AUTHORI ZED DEVI ATI ONS | N CLAUSES APR/ 1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized
deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR Suppl ement (DFARS) (48 CFR 2) clause with an authorized deviation is
indicated by the addition of (DEVIATION) after the name of the regul ation.

[End of O ause]

1-130 252. 204- 7004 REQUI RED CENTRAL CONTRACTOR REG STRATI ON MAR/ 2000
(a) Definitions. As used in this clause--

(1) Central Contractor Registration (CCR) database neans the primary DoD repository for contractor information required for
the conduct of business with DoD.

(2) Data Universal Nunbering System (DUNS) nunber neans the 9-digit nunmber assigned by Dun and Bradstreet Information Services
to identify unique business entities.

(3) Data Universal Nunbering System +4 (DUNS+4) nunber neans the DUNS nunber assigned by Dun and Bradstreet plus a 4-digit
suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the
parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

(4) Registered in the CCR database neans that all nandatory information, including the DUNS nunber or the DUNS+4 nunber, if
applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS nunmber and the CAGE
code have been validated; and all edits have been successfully conpleted.

(b)

(1) By submission of an offer, the offeror acknow edges the requirenent that a prospective awardee nust be registered in the
CCR dat abase prior to award, during performance, and through final payment of any contract resulting fromthis solicitation, except for
awards to foreign vendors for work to be performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 nunber with its offer, which will be used by the
Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a conplete
and accurate application via the Internet. However, registration of an applicant submtting an application through a nmethod other than
the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration i nmediately
upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and conpl eteness of the data within the CCR, and for any liability resulting
fromthe Governnent's reliance on inaccurate or inconplete data. To renain registered in the CCR database after the initial
registration, the Contractor is required to confirmon an annual basis that its information in the CCR database is accurate and



Reference No. of Document Being Continued Pagez17 of 275
CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R- S193 MOD/AMD

Name of Offeror or Contractor:

conpl ete.

(d) Oferors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,
or via the Internet at http://ww.ccr.gov.

[End of d ause]
1-131 252.225-7015 PREFERENCE FOR DOMESTI C HAND OR MEASURI NG TOOLS DEC/ 1991

The Contractor agrees to deliver under this contract only hand or nmeasuring tools produced in the United States or its possessions.
(End of cl ause)

1-132 252. 247-7023 TRANSPORTATI ON OF SUPPLI ES BY SEA MAY/ 2002
(a) Definitions. As used in this clause--

(1) Conponents neans articles, materials, and supplies incorporated directly into end products at any |evel of manufacture,
fabrication, or assenbly by the Contractor or any subcontractor.

(2) Departnent of Defense (DoD) neans the Arny, Navy, Air Force, Marine Corps, and defense agencies.

(3) _Foreign flag vessel neans any vessel that is not a U S. -flag vessel.

(4) Ccean transportation nmeans any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.

(5) Subcontractor nmeans a supplier, material man, distributor, or vendor at any |evel below the prine contractor whose
contractual obligation to performresults from or is conditioned upon, award of the prime contract and who is performing any part of
the work or other requirement of the prine contract. However, effective May 1, 1996, the termdoes not include a supplier, naterial man,
distributor, or vendor of commercial itenms or commercial conponents.

(6) Supplies neans all property, except |land and interests in land, that is clearly identifiable for eventual use by or owned
by the DoD at the tine of transportation by sea.

(i) Anitemis clearly identifiable for eventual use by the DoDif, for exanple, the contract docunentation contains a
reference to a DoD contract nunber or a mlitary destination.

(ii) Supplies includes (but is not limted to) public works; buildings and facilities; ships; floating equi pnent and
vessel s of every character, type, and description, with parts, subassenblies, accessories, and equi pnent; nachine tools; naterial;
equi pment; stores of all kinds; end items; construction materials; and conponents of the foregoing.

(7) U.S.-flag vessel neans a vessel of the United States or belonging to the United States, including any vessel registered or
havi ng national status under the laws of the United States.

(b) (1) The Contractor shall use U S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U S.-flag vessels if-
(i) This contract is a construction contract; or
(ii) The supplies being transported are-
(A) Noncommercial items; or
(B) Commercial itens that-
(1) The Contractor is reselling or distributing to the Governnent without adding value (generally,
the Contractor does not add value to items that it subcontracts for f.o.b. destination shipnment);
(2) Are shipped in direct support of U S. mlitary contingency operations, exercises, or forces
depl oyed in hunanitarian or peacekeeping operations; or
(3) Are conmi ssary or exchange cargoes transported outside of the Defense Transportation Systemin
accordance with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting O ficer authorize shipment in foreign-flag vessels,
or designate available U S.-flag vessels, if the Contractor or a subcontractor believes that--

(1) U S -flag vessels are not available for tinmely shipnent;

(2) The freight charges are inordinately excessive or unreasonable; or
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(3) Freight charges are higher than charges to private persons for transportation of |ike goods.
(d) The Contractor nust submt any request for use of other than U S.-flag vessels in witing to the Contracting O ficer at |east

45 days prior to the sailing date necessary to neet its delivery schedules. The Contracting Officer will process requests submtted
after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to neet the shipper's sailing
date will not of itself constitute a conpensabl e delay under this or any other clause of this contract. Requests shall contain at a
m ni mum -

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirenents;

(4) Loading and di scharge points;

(5) Name of shipper and consignee;

(6) Prime contract nunber; and

(7) A docurented description of efforts made to secure U. S.-flag vessels, including points of contact (with nanes and

t el ephone nunbers) with at least two U S.-flag carriers contacted. Copies of telephone notes, telegraphic and facsimle nmessage or
letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipnment covered by this clause, provide the Contracting O ficer and the
Di vi sion of National Cargo, O fice of Market Devel opnent, Maritine Administration, U S. Departnent of Transportation, Washington, DC
20590, one copy of the rated on board vessel operating carrier's ocean bill of |ading, which shall contain the follow ng information--

(1) Prime contract nunber;

(2) Nanme of vessel;

(3) Vessel flag of registry;

(4) Date of |oading;

(5) Port of Ioading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U S dollars; and

(10) Name of the steanship conpany.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its know edge and
bel i ef - -

(1) No ocean transportation was used in the perfornmance of this contract;
(2) Ccean transportation was used and only U S.-flag vessels were used for all ocean shipnments under the contract;

(3) Ccean transportation was used, and the Contractor had the witten consent of the Contracting Officer for all non-U S -flag
ocean transportation; or

(4) Ccean transportation was used and sonme or all of the shipnments were made on non-U. S.-flag vessels without the witten
consent of the Contracting Officer. The Contractor shall describe these shipnments in the follow ng fornat:

| TEM CONTRACT
DESCRI PTI ON LI NE | TEMS QUANTI TY TOTAL
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(g) If the final invoice does not include the required representation, the Governnent will reject and return it to the Contractor
as an inproper invoice for the purposes of the Pronpt Paynment clause of this contract. |In the event there has been unauthorized use of
non-U. S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based
on the unauthorized use.

(h) I'n the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow
down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that
exceed the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

[End of O ause]

1-133 252.247-7024 NOTI FI CATI ON OF TRANSPORTATI ON OF SUPPLI ES BY SEA MAR/ 2000
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea,
that it did not anticipate transporting by sea any supplies. |If however, after the award of this contract, the Contractor |earns that
supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor--

(1) shall notify the Contracting Oficer of that fact; and

(2) Hereby agrees to conply with all the ternms and conditions of the Transportation of Supplies by Sea clause of this
contract.

(b) The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect the relationship of
the contracting parties

(1) In all subcontracts hereunder, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommmercial itens; or
(ii) Commercial itens that-

(A) The Contractor is reselling or distributing to the Governnent without adding value (generally, the
Contractor does not add value to itenms that it subcontracts for f.o.b. destination shipnent);

(B) Are shipped in direct support of U S. mlitary contingency operations, exercises, or forces deployed
in humani tarian or peacekeepi ng operations; or

(C© Are commissary or exchange cargoes transported outside of the Defense Transportation Systemin
accordance with 10 U S.C. 2643.

[End of d ause]

1.1 ORDER OF PRECEDENCE (FAR 52.215-8 DEVIATION).

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the follow ng order:
(a) The Schedul e
(b) Representations and other instructions
(c) Contract C auses
(d) The Specifications

(e) Oher docunents, Exhibits, and Attachments.
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SECTION J - LI ST OF ATTACHVENTS
Li st of Nunber
Addenda Title Dat e of Pages Transmitted By

Exhibit A CONTRACT DATA REQUI REMENTS LI ST 14- AUG- 2002

Exhibit B DATA | TEM DESCRI PTI ONS 15- AUG 2002

Attachnent 001 FMIV Al CR ATPD 2131C SYSTEM DESCRI PTI ON 13- AUG- 2002

Attachment 002 FMIV Al TDP 01- MAY- 2002

Attachnment 003 FMTV Al TDP DEVI ATI ONS AND ECPS 01- MAY- 2002

Attachnent 004 CAMOUFLAGE PAI NT DRAW NGS 01- MAY- 2002

Attachment 005 DRAFT 3 DI MENSI ONAL TECHNI CAL DATA MODELI NG | NTERI M 10- APR- 2002
OPERATI NG PROCEDURE FOR PM MIV ( REV B)

Attachnent 006 I NSTRUCTI ONS FOR PREPARI NG ECP FORMS (DD FORMS 1692 THROUGH 08- AUG- 2002
1692/ 4)

Attachnment 007 I NSTRUCTI ONS FOR PREPARATI ON OF REQUEST FOR DEVI ATI ON (DD 08- AUG- 2002
FORM 1694)

Attachnment 008 | NSTRUCTI ONS FOR PREPARATI ON AND SUBM TTAL OF CONTRACTOR 01- MAY- 2002
EFFECTI VI TY VERI FI CATI ON

Attachnent 009 ACCELERATED CORROSI ON/ DURABI LI TY TEST PROCEDURE ( PROVI DED 01- MAY- 2002
FOR | NFORVATI ONAL PURPGSES ONLY)

Attachnment 010 TEST | NCl DENT REPORT/ FAI LURE ANALYSI S AND CORRECTI VE ACTI ON 01- MAY- 2002
REPORT DATA

Attachnment 011 FAI LURE DEFI NI TI ON & SCORI NG CRI TERI A FOR FMIV 01- FEB- 2002

Attachnment 012 DRAFT CONTRACTOR COST DATA REPORT (CCDR) PLAN 12- AUG 2002

Attachnent 013 DRAFT FMIV WORK BREAKDOWN STRUCTURE (WBS) DI CTlI ONARY 12- AUG- 2002

Attachnment 014 LOGd STI CS MANAGEMENT | NFORMATI ON DATA PROCEDURE 11- NOV- 1996

Attachnment 015 DATA PRODUCT CHECKLI ST 01- MAY- 2002

Attachnent 016 SCOPE OF WORK FOR THE APPLI CATI ON OF CARWELL RUST | NHI Bl TOR 01- MAY- 2002
- T32

Attachnment 017 CARVELL RUST | NH Bl TOR T- 32 CHARACTERI STI CS 01- AUG 1999

Attachnent 018 CONTRACTOR PROPCSED CHANGES ( TO BE SUBM TTED BY OFFEROR
W TH PROPCSAL)

Attachnment 019 | NSTRUCTI ONS FOR THE PREPARATI ON OF AN ENG NEERI NG RELEASE 01- MAY- 2002
RECORD (ERR) UTI LI ZI NG DD FORMS 2617 AND 2617C

Attachment 020 FMIV OVERPAI NT CRI TERI A 01- MAY- 2002

Attachnment 021 FMIV Al CR PHASE || LIFE CYCLE COST (LCC) ANALYSI S MODEL 07- AUG 2002

Attachnent 022 FMIV Al CR PHASE || LIFE CYCLE COST EVALUATI ON GUI DELI NES 07- AUG- 2002

Attachment 023 DELI VERY SCHEDULE 13- AUG- 2002

Attachnment 024 DRAFT SAMPLE S| MULATI ON COVPUTI NG RESOURCES AGREEMENT 25- APR- 2002
(PROVI DED FOR | NFORVATI ONAL PURPCSES ONLY)

Attachment 025 FMIV CR US GOVERNMENT M&S EVALUATI ON DATA REQUI REMENTS 01- MAY- 2002
(PROVI DED FOR | NFORVATI ONAL PURPCSES ONLY)

Attachnent 026 FMIV CR WHEELED VEH CLE DATA PACKAGE FOR DYNAM C M&S 01- MAY- 2002
(PROVI DED FOR | NFORVATI ONAL PURPOSES ONLY)

Attachnment 027 NRMM DATA SHEETS 01- MAY- 2002

Attachnent 028 FMIV CR SOLI D MODEL REQUI REMENTS ( PROVI DED FOR 01- MAY- 2002
| NFORMATI ONAL  PURPOSES ONLY)

Attachnment 029 PAYLOADS/ STRUCTURES/ TRANSPORTABI LI TY STRESS ANALYSI S 01- MAY- 2002
SUPPORTI NG RATI ONALE REPORTS GUI DELI NES ( PROVI DED FOR
| NFORMATI ONAL  PURPOSES ONLY)

Attachnment 030 U. S. ARW TACOM PROPULSI ON SYSTEM PERFORMANCE SI MULATI ON 01- MAY- 2002
DATA SHEET (PROVI DED FOR | NFORMATI ONAL PURPCSES ONLY)

Attachnment 031 EXAMPLE: M&S MATRI X FOR MAJOR SUBSYSTEMS ( PROVI DED FOR 01- MAY- 2002
| NFORVATI ONAL PURPCSES ONLY)

Attachnent 032 FMIV A1 NRWM DATA ON CARGO TRUCKS, WRECKER, TRACTOR AND 01- MAY- 2002
MB71 A2/ 3 TRAI LERS (PROVI DED FOR | NFORVATI ONAL PURPCSES
ONLY)

Attachnent 033 FMIV Al DADS DATA ON CARGO TRUCKS, WRECKER AND MB71 A2/ 3 01- MAY- 2002
TRAI LERS ( PROVI DED FOR | NFORVMATI ONAL PURPOSES ONLY)

Attachnment 034 FMIV Al PROPULSI ON SYSTEM PERFORMANCE DATA ( PROVI DED FOR 01- MAY- 2002
| NFORVATI ONAL PURPCSES ONLY)

Attachment 035 MATRI X OF RFP SECTIONS L & M (PROVI DED FOR | NFORVMATI ONAL 26-JUL- 2002
PURPCSES ONLY)

Attachnent 036 TECHNI CAL - SYSTEM PERFORVMANCE MATRI X 25-JUL- 2002
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Li st of Nunber
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Attachnent 037 BASI C REQUI REMENT CLI N PRI CES (TO BE FI LLED | N AND 09- AUG- 2002
SUBM TTED W TH PROPCSAL)
Attachnment 038 OPTION PRI CES (TO BE FILLED I N AND SUBM TTED W TH PROPCSAL) 13- AUG 2002
Attachnent 039 SOLI D MODELS FOR THE MLO78A1, MLO83Al (W W NCH) 07- JUN- 2002
Attachment 040 TECHNI CAL DATA REVI EW CHANGE PROPCSAL (C. 1.2.4)( SUBM TTED
BY OFFEROR W TH PROPCSAL)
Attachnent 041 UNI QUE SPARES PRI ClI NG (SUBM TTED BY OFFEROR W TH PROPCSAL)
Attachment 042 FMIV Al CR CONFI GURATI ON MATRI X (C. 1.2) 29-JUL- 2002
Attachnment 043 EVMBEDDED DI AGNOSTI CS FUNCTI ON LI ST 06- AUG- 2002
Attachnent 044 FMIV Al CURB AND GROSS VEHI CLE VEI GHTS

J.1 Al attachnments listed above will be part of the contract except for: 9, 21, 22, 23, 24, 25, 26, 28, 29, 30, 31, 32, 33, 34, 35,
and 36.

*** END OF NARRATIVE J 001 ***
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SECTI ON K - REPRESENTATI ONS, CERTI FI CATI ONS, AND OTHER STATEMENTS OF OFFERORS

Regulatory Cte Title Dat e
K-1 52.222-38 COWVPLI ANCE W TH VETERANS' EMPLOYMENT REPORTI NG REQUI REMENTS DEC/ 2001
K-2 252.209- 7001 DI SCLOSURE OF OANERSHI P OR CONTROL BY THE GOVERNMENT OF A TERRORI ST MAR/ 1998
COUNTRY per DoD interimrule, Federal Register 27 Mar 98
K-3 252.227-7028 TECHNI CAL DATA OR COWUTER SOFTWARE PREVI QUSLY DELI VERED TO THE JUN 1995
GOVERNVENT
K- 4 52.219-1 SMALL BUSI NESS PROGRAM REPRESENTATI ONS (Alternate | dated APR 2002) APR/ 2002

(a)
(1) The North American Industry Cassification System (NAICS) code for this acquisitionis -1-
(2) The small business size standard is -2-

(3) The small business size standard for a concern which subnits an offer in its own name, other than on a construction or
service contract, but which proposes to furnish a product which it did not itself nmanufacture, is 500 enpl oyees.

(b) Representations.
(1) The offeror represents as part of its offer that it [ ] is, [ ]is not, a small business concern.

(2) [Conplete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The
offeror represents, for general statistical purposes, that it [ ] is, [ ]is not, a snall disadvantaged business concern as defined in
13 CFR 124.1002.

(3) [Conplete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The
offeror represents as part of its offer that it [ ] is, [ ]is not, a woman-owned small business concern.

(4) [Conplete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The
offferor represents as part of its offer that it [ ] is, [ ]is not, a veteran-owned small business concern.

(5) [Conplete only if the offeror represented itself as a veteran-owned snall business concern in paragraph (b)(4) of this
provision.] The offeror represents as part of its offer that it [ ] is, [ ]is not, a service-disabled veteran-owned small business
concern.

(6) [Conplete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The
offeror represents, as part of its offer, that -

(i) 1t [ 1 is, [ ] is not, a HUBZone small business concern |listed, on the date of this representation, on the List of
Qual i fied HUBZone Snul| Business Concerns maintained by the Snall Business Administration, and no naterial change in ownership and
control, principal office, or HUBZone enpl oyee percentage has occurred since it was certified by the Small Business Adm nistration in
accordance with 13 CFR part 126; and

(ii) 1t [ 1 is, [ ] is nnot, ajoint venture that conplies with the requirements of 13 CFR part 126, and the
representation in paragraph (b)(6)(i) of this provision is accurate of the HUBZone small business concern or concerns that are
participating in the joint venture. [The offeror shall enter the nane or nanes of the HUBZone small business concern or concerns that
are participating in the joint venture]:

Each HUBZone smal| business concern participating in the joint venture shall submt a separate signed copy of the HUBZone
representation.

(7) [Conplete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.] The offeror shall check
the category in which its ownership falls:

Bl ack Ameri can.

Hi spani ¢ Anerican.

Native Anerican (Anerican |Indians, Eskinps, Aleuts, or Native Hawaiians).

Asi an-Pacific American (persons with origins fromBurnma, Thailand, Malaysia, |ndonesia, Singapore,
Brunei, Japan, China, Taiwan, Laos, Canbodi a (Kanpuchea), Vietnam Korea, The Philippines, U S. Trust
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall |slands, Federated
States of Mcronesia, the Conmmonweal th of the Northern Mariana |Islands, Guam Sanpa, Macao, Hong Kong,
Fiji, Tonga, Kiribati, Tuvalu, or Nauru).

[ ] Subcontinent Asian (Asian-Indian) Amrerican (persons with origins fromlndia, Pakistan, Bangladesh,
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Sri Lanka, Bhutan, the Maldives I|slands, or Nepal).
[ 1 I'ndividual/concern, other than one of the preceding.

(c) Definitions. As used in this provision--
"Servi ce-di sabl ed veteran-owned smal | business concern"-
(1) Means a small business concern-

(i) Not less than 51 percent of which is owned by one or nore service-disabled veterans or, in the case of any publicly
owned business, not |ess than 51 percent of the stock of which is owned by one or nore service-disabled veterans; and

(ii) The managenment and daily business operations of which are controlled by one or nore service-disabled veterans or,
in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran nmeans a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as
defined in 38 U S.C. 101(16).

"Smal | business concern," neans a concern, including its affiliates, that is independently owned and operated, not dominant in
the field of operation in which it is bidding on Governnent contracts, and qualified as a small business under the criteria in 13 CFR
Part 121 and the size standard in paragraph (a) of this provision.

"Vet eran- owned smal | business concern" neans a small business concern-

(1) Not less than 51 percent of which is owned by one or nore veterans (as defined at 38 U.S.C. 101(2)) or, in the case of
any publicly owned business, not |ess than 51 percent of the stock of which is owed by one or nore veterans; and

(2) The managenent and daily business operations of which are controlled by one or nore veterans.
"Wonen- owned snal | busi ness concern,” neans a small business concern --

(1) That is at |least 51 percent owned by one or nore wonen; or, in the case of any publicly owned business, at |east 51
percent of the stock of which is owned by one or nore wonen; and

(2) Whose managenent and daily business operations are controlled by one or nore wonen.
(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for snmall business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firnls status as a snall, HUBZone small, small disadvantaged, or
worren- owned smal | business concern in order to obtain a contract to be awarded under the preference prograns established pursuant to
section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal |aw that specifically references section 8(d)
for a definition of programeligibility, shall --

(i) Be punished by inposition of fine, inprisonment, or both;
(ii) Be subject to adm nistrative renedies, including suspension and debarment; and
(iii) Beineligible for participation in prograns conducted under the authority of the Act.
[End of Provision]
K-5 52.219-1 SMALL BUSI NESS PROGRAM REPRESENTATI ONS- - (ALTERNATES |  AND |l dated MAY/ 2001
OCT 2000)
(a)
(1) The North American Industry O assification System (NAICS) code for this acquisitionis -1-

(2) The small business size standard is -2-

(3) The small business size standard for a concern which subnmits an offer in its own name, other than on a construction or
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service contract, but which proposes to furnish a product which it did not itself nanufacture, is 500 enpl oyees.
(b) Representations.
(1) The offeror represents as part of its offer that it [ ] is, [ ] is not a small business concern.
(2) (Conplete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The
offeror represents, for general statistical purposes, that it [ ] is, [ ] is not, a small disadvantaged busi ness concern as defined in

13 CFR 124.1002.

(3) (Conplete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The
offeror represents as part of its offer that it [ ] is, [ ] is not a wonen-owned small business concern.

(4) (Conplete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The
offferor represents as part of its offer that it [ ] is, [ ] is not a veteran-owned small business concern.

(5) (Conplete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of this
provision.) The offeror represents as part of its offer that is [ ] is, [ ] is not a service-disabled veteran-owned small business
concer n.

(c) Definitions. As used in this provision-
" Servi ce-di sabl ed veteran-owned snall business concern”-

(1) Means a small business concern-

(i) Not less than 51 percent of which is owned by one or nore service-disabled veterans or, in the case of any publicly
owned business, not |less than 51 percent of the stock of which is owned by one or nore service-disabled veterans; and

(ii) The managenent and daily business operations of which are controlled by one or nore service-disabled veterans or, in
the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran neans a veteran, as defined in 38 U S.C. 101(2), with a disability that is service-connected, as
defined in 38 U S.C. 101(16).

"Smal | business concern,” as used in this provision, nmeans a concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under
the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

"Vet eran- owned smal | busi ness concern” nmeans a small business concern-

(1) Not less than 51 percent of which is owned by one or nore veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any
publicly owned business, not |less than 51 percent of the stock of which is owned by one or nore veterans; and

(2) The managenent and daily business operations of which are controlled by one or nore veterans.
"Woren- owned smal | business concern,” as used in this provision, nmeans a small business concern-

(1) That is at least 51 percent owned by one or nore wonen; or in the case of any publicly owned business, at |east 51 percent
of the stock of which is owned by one or nore wonen; and

(2) \Whose managenent and daily business operations are controlled by one or nore wonen.
(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S. C. 645(d), any person who msrepresents a firms status as a small, HUBZone small, small disadvantaged, or
worren- owned smal | business concern in order to obtain a contract to be awarded under the preference prograns established pursuant to
section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal l|aw that specifically references section 8(d)
for a definition of programeligibility, shall --

(i) Be punished by inposition of fine, inprisonnent, or both;
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(ii) Be subject to admnistrative renedies, including suspension and debarment; and
(iii) Beineligible for participation in prograns conducted under the authority of the Act.
(e) [Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision].
The offeror represents, as part of its offer, that--
(i) 1t [ ] is, [ 1 is not a HUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Snall Business Concerns maintained by the Small Business Administration, and no naterial change in ownership and
control, principal office, or HUBZone enpl oyee percentage has occurred since it was certified by the Small Business Adm nistration in
accordance with 13 CFR Part 126; and
(ii)y 1t [ ] is, [ ] is not ajoint venture that conplies with the requirements of 13 CFR Part 126, and the representation in
paragraph (b)(4)(i) of this provision is accurate for the HUBZone snul| business concern or concerns that are participating in the joint
venture. [The offeror shall enter the nane or names of the HUBZone small business concern or concerns that are participating in the
joint venture: .] Each HUBZone smal | business concern participating in the joint venture shall submt a separate signed copy
of the HUBZone representation.
(f) [Conplete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.]
The of feror shall check the category in which its ownership falls:
[ 1 Black Anerican.
[ 1 Hispanic Arerican.
[ 1 Native Anerican (Anerican Indians, Eskinobs, Aleuts, or Native Hawaiians).
[ 1 Asian-Pacific American (persons with origins fromBurm, Thailand, Ml aysia, |ndonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Canbodia (Kanpuchea), Vietnam Korea, The Philippines, US. Trust Territory
of the Pacific |Islands (Republic of Palau), Republic of the Marshall |slands, Federated States of
M cronesi a, the Conmmonweal th of the Northern Mariana |slands, Guam Sanpa, Macao, Hong Kong, Fiji, Tonga,

Kiribati, Tuvalu, or Nauru).

[ 1 Subcontinent Asian (Asian-Indian) American (persons with origins fromlndia, Pakistan, Bangladesh,
Sri Lanka, Bhutan, the Maldives |slands, or Nepal).

[ 1 [Individual/concern, other than one of the preceding.

[End of Provision]

K- 6 52.203-2 CERTI FI CATE OF | NDEPENDENT PRI CE DETERM NATI ON APR/ 1985
(a) The offeror certifies that--

(1) The prices in this offer have been arrived at independently, wi thout, for the purpose of restricting conpetition, any
consul tation, comrunication, or agreenent with any other offeror or conpetitor relating to (i) those prices, (ii) the intention to
submit an offer, or (iii) the methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be know ngly disclosed by the offeror, directly or indirectly, to any
other offeror or conpetitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated

solicitation) unless otherw se required by law, and

(3) No attenpt has been made or will be made by the offeror to induce any other concern to submt or not to submt an offer
for the purpose of restricting conpetition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory--
(1) |Is the person in the offeror's organization responsible for determning the prices being offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)

above; or

(2)(i) Has been authorized, in witing, to act as agent for the following principals in certifying that those principals have
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not participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above (INSERT FULL NAME OF
PERSON(S) IN THE OFFEROR S ORGANI ZATI ON RESPONSI BLE FOR DETERM NI NG THE PRI CES OFFERED IN THI S BI D OR PROPCSAL, AND THE TI TLE OF H'S OR
HER POSI TION | N THE OFFEROR S ORGANI ZATI ON) ;

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated,
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) above.

(c) If the offeror deletes or nodifies subparagraph (a)(2) above, the offeror nmust furnish with its offer a signed statenent
setting forth in detail the circunstances of the disclosure.

[End of Provision]

K-7 52.203-11 CERTI FI CATI ON AND DI SCLOSURE REGARDI NG PAYMENTS TO | NFLUENCE CERTAI N APR/ 1991
FEDERAL TRANSACTI ONS

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limtation on Paynents to Influence Certain
Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her know edge and belief that on or after Decenber
23, 1989 that:

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attenpting to influence an
officer or enployee of an agency, a Menber of Congress an officer or enployee of Congress, or an enpl oyee of a Menmber of Congress on his
or her behalf in connection with the awardi ng of any Federal contract, the making of any Federal grant, the making of any Federal |oan,
the entering into of any cooperative agreenent, and the extension, continuation, renewal, anmendment or nodification of any Federal
contract, grant, |oan or cooperative agreenent:

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal transaction)
have been paid, or will be paid to any person for influencing or attenpting to influence an officer or enployee of any agency, a Menber
of Congress, an officer or enployee of Congress, or an enpl oyee of a Menber of Congress on his or her behalf in connection with this
solicitation, the offeror shall conplete and subnmit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the
Contracting Officer: and

(3) He or she will include the |language of this certification in all subcontract awards at any tier and require that all
reci pients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract inposed by section
1352, title 31, United States Code. Any person who makes an expenditure prohibited under this provision or who fails to file or amend
the disclosure formto be filed or amended by this provision, shall be subject to a civil penalty of not |ess than $10,000, and not nore
t han $100, 000, for each such failure.

[ End of Provision]

K-8 52.204-3 TAXPAYER | DENTI FI CATI ON OCT/ 1998

(a) Definitions.

(1) Common parent, as used in this provision, nmeans that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a menber.

(2) Taxpayer ldentification Nunber (TIN), as used in this provision, nmeans the nunber required by the Internal Revenue
Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN nay be either a Social Security Nunber or an
Enpl oyer ldentification Nunber.

(b) Al offerors nust submit the information required in paragraphs (d) through (f) of this provision to conply wth debt
collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S. C. 6041, 6041A, and 6050M and inplenenting
regul ations issued by the IRS. If the resulting contract is subject to the paynment reporting requirenments described in Federal
Acqui sition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherw se due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent ampbunts arising out of the offeror's
relationship with the Government (31 U . S.C. 7701(c)(3)). If the resulting contract is subject to the paynent reporting requirenents
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN

(d) Taxpayer ldentification Nunmber (TIN).
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[ 1 TIN
[ T TIN has been applied for.
[ 1 TINis not required because:

[ ] Oferor is a nonresident alien, foreign corporation, or foreign partnership that does not have incone effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of business or a fiscal
paying agent in the United States;

[ ] Oferor is an agency or instrumentality of a foreign governnent;

[ ] Oferor is an agency or instrumentality of the Federal Governmnent.

(e) Type of organization.
] Sol e proprietorship;
] Partnership;
] Corporate entity (not tax-exenpt);
] Corporate entity (tax-exenpt);
]
]
]
]

Governnent entity (Federal, State, or local);
Forei gn government;

I nternational organization per 26 CFR 1.6049-4;
O her:

(f) mon parent.
] Oferor is not owned or controlled by a coomon parent as defined in paragraph (a) of this provision.
] Nanme and TIN of common parent:
Narre:
TIN:
[ End of Provision]
K-9 52.204-5 WOVEN- OANED BUSI NESS OTHER THAN SMALL BUSI NESS MAY/ 1999

(a) Definition. Wonen-owned business concern, as used in this provision, neans a concern that is at |east 51 percent owned by one
or nore woren; or in the case of any publicly owned business, at |least 51 percent of its stock is owned by one or nore wonen; and whose
managenent and daily business operations are controlled by one or nore wonen.

(b) Representation. Conplete only if the offeror is a wonen-owned busi ness concern and has not represented itself as a snall
busi ness concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representation, of this solicitation. The offeror
represents that it [ ] is a wonen-owned busi ness concern.

[End of Provision]

K- 10 52.204-6 DATA UNI VERSAL NUMBERI NG SYSTEM ( DUNS) NUMBER JUN 1999

(a) The offeror shall enter, in the block with its nane and address on the cover page of its offer, the annotation "DUNS" followed
by the DUNS nunber that identifies the offeror's name and address exactly as stated in the offer. The DUNS nunber is a nine-digit nunber
assigned by Dun and Bradstreet |nformation Services.

(b) If the offeror does not have a DUNS nunber, it should contact Dun and Bradstreet directly to obtain one. A DUNS nunber wll be
provi ded i medi ately by tel ephone at no charge to the offeror. For information on obtaining a DUNS nunber, the offeror, if |ocated
within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the follow ng
information:

(1) Conpany nane.

(2) Conpany address.

(3) Conpany tel ephone nunber.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the conmpany was started.

(7) Nunber of people enployed by the conpany.
(8) Conpany affiliation.

(c) Oferors located outside the United States nay obtain the |ocation and phone nunber of the Iocal Dun and Bradstreet
Information Services office fromthe Internet hone page at http://ww. custonerservices@nb.com |f an offeror is unable to |ocate a

| ocal service center, it may send an e-nmail to Dun and Bradstreet at gl obalinfo@mil.dnb.com

[End of Provision]
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K-11 52.207-4 ECONOM C PURCHASE QUANTI TY -- SUPPLI ES AUG 1987

(a) Oferors are invited to state an opinion on whether the quantity(ies) of supplies on which bids, proposals, or quotations are
requested in this solicitation is (are) econom cally advantageous to the Governnent.

(b) Each offeror who believes that acquisitions in different quantities would be nore advantageous is invited to recommend an
econom ¢ purchase quantity. |f different quantities are recommended, a total and a unit price nust be quoted for applicable items. An
economi ¢ purchase quantity is that quantity at which a significant price break occurs. |If there are significant price breaks at
different quantity points, this information is desired as well.

OFFEROR RECOMMENDATI ONS

| TEM QUANTI TY PRI CE_QUOTATI ON TOTAL

(c) The information requested in this provision is being solicited to avoid acquisitions in disadvantageous quantities and to
assi st the Government in devel oping a data base for future acquisitions of these items. However, the Governnment reserves the right to
amend or cancel the solicitation and resolicit with respect to any individual itemin the event quotations received and the Governnent's
requirenents indicate that different quantities should be acquired.

[End of Provision]
K-12 52.209-5 CERTI FI CATI ON REGARDI NG DEBARMENT, SUSPENSI ON, PROPOSED DEBARMENT, DEC/ 2001
AND OTHER RESPONSI BI LI TY MATTERS
(a) (1) The Oferor certifies, to the best of its know edge and belief, that--

(i) The Oferor and/or any of its Principals--

(A [ 1 are
[ 1 are not

presently debarred, suspended, proposed for debarnent, or declared ineligible for the award of contracts by any
Feder al agency;

(B, O [Language renpved]

(D) [ Language renoved]

(E) [ Language renoved]

(ii) [Language renpved]
(iii) The Oferor

[ 1 has
[ 1 has not,

within a three-year period preceding this offer, had one or nore contracts terminated for default by any Federal
agency.
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(2) Principals, for the purposes of this certification, nmeans officers; directors; owners; partners; and, persons having
primary managenent or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary,
di vi sion, or business segnent, and simlar positions).

THI' S CERTI FI CATI ON CONCERNS A MATTER W THI N A JURI SDI CTI ON OF AN AGENCY OF THE UNI TED STATES AND THE MAKI NG OF A FALSE, FICTITIQUS, OR
FRAUDULENT CERTI FI CATI ON MAY RENDER THE MAKER SUBJECT TO PROSECUTI ON UNDER SECTI ON 1001, TITLE 18, UNITED STATES CCDE.

(b) The Oferor shall provide inmediate witten notice to the Contracting Officer if, at any time prior to contract award, the
O feror learns that its certification was erroneous when submtted or has beconme erroneous by reason of changed circunstances.

(c) A certification that any of the itens in paragraph (a) of this provision exists will not necessarily result in wthhol ding of
an award under this solicitation. However, the certification will be considered in connection with a determination of the Oferor's
responsibility. Failure of the Oferor to furnish a certification or provide such additional information as requested by the
Contracting Oficer may render the O feror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishnent of a systemof records in order to render, in
good faith, the certification required by paragraph (a) of this provision. The know edge and information of an Offeror is not required
to exceed that which is nornally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when
making award. If it is later determned that the Offeror knowi ngly rendered an erroneous certification, in addition to other renedies

avail able to the Government, the Contracting Officer may termnate the contract resulting fromthis solicitation for default.

[ End of Provision]

K-13 52.215-6 PLACE OF PERFORVANCE OCT/ 1997
(a) The offeror or respondent, in the performance of any contract resulting fromthis solicitation,

[ 1 intends
[ ] does not intend

(Check applicabl e bl ock)

to use one or nore plants or facilities located at a different address fromthe address of the offeror or respondent as
indicated in this proposal or response to request for information.

(b) If the offeror or respondent checks intends in paragraph (a) of this provision, it shall insert in follow ng spaces the
required information:

Pl ace of Performance (Street Name and Address of Owner and
Address, City, County, State, Operator of the Plant or Facility if
ZI P code) QG her than Oferor or Respondent.

[ End of Provision]

K- 14 52.222-22 PREVI QUS CONTRACTS AND COWPLI ANCE REPORTS FEB/ 1999
The offeror represents that--

(a) It [ ] has
[ 1 has not

participated in a previous contract or subcontract subject either to the EQUAL OPPORTUNITY cl ause of this solicitation,
the clause originally contained in Section 310 of Executive Oder No. 10925, or the clause contained in Section 201 of Executive Order
No. 11114:
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(b) 1t [ ] has
[ 1 has not

filed all required conpliance reports; and

(c) Representations indicating subm ssion of required conpliance reports, signed by proposed subcontractors, will be obtained
before subcontract awards.

[ End of Provision]

K- 15 52.222-25 AFFI RVATI VE ACTI ON COVPLI ANCE APR/ 1984
The offeror represents that

(a) It [ ] has developed and has on file,
[ 1 has not devel oped and does not have on file,

at each establishment, affirmative action programs required by the rules and regul ations of the Secretary of Labor (41
CFR 60-1 and 60-2), or

(b) 1t [ ] has not previously had contracts subject to the witten affirmative action prograns requirement of the rules
and regul ations of the Secretary of Labor.

[ End of Provision]

K- 16 52.223-13 CERTI FI CATI ON OF TOXI C CHEM CAL RELEASE REPORTI NG QOCT/ 2000

(a) Submission of this certification is a prerequisite for making or entering into this contract inposed by Executive Order 12969,
August 8, 1995.

(b) By signing this offer, the offeror certifies that-

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirenents described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42
U. S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U S.C. 13106), the offeror will file and continue to
file for such facilities for the life of the contract the Toxic Chenical Release Inventory Form (FormR) as described in sections 313(a)
and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the FormR filing
and reporting requirenents because each such facility is exenpt for at |east one of the follow ng reasons:

(The offeror is to check each block that is applicable.)

[ 1 (i) The facility does not manufacture, process, or otherw se use any toxic chemicals |isted under
section 313(c) of EPCRA, 42 U. S.C. 11023(c);

[ 1 (ii) The facility does not have 10 or nore full-tinme enployees as specified in section 313(b)(1) (A
of EPCRA, 42 U.S.C. 11023(b)(1)(A);

[ 1 (iii) The facility does not nmeet the reporting thresholds of toxic chemicals established under
section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at
40 CFR 372.27, provided an appropriate certification formhas been filed with EPA);

[ 1 (iv) The facility does not fall within Standard Industrial O assification Code (SIC) nmjor
groups 20 through 39 or their corresponding North Anerican Industry O assification System
(NAICS) sectors 31 through 33; or

[ 1 (v) The facility is not located within any State of the United States, the District of Colunbia,
the Commonweal th of Puerto Rico, Guam Anerican Sanpa, the United States Virgin Islands,
the Northern Mariana Islands, or any other territory or possession over which the United
States has jurisdiction.

[End of Provision]
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K-17 52.230-1 COST ACCOUNTI NG STANDARDS NOTI CES AND CERTI FI CATI ON JUN 2000

Note: This notice does not apply to snmall businesses or foreign governnents. This notice is in three parts, identified by Roman nuneral s
I through Ill. Oferors shall exam ne each part and provide the requested information in order to determ ne Cost Accounting Standards
(CAS) requirenents applicable to any resultant contract. |If the offeror is an educational institution, Part Il does not apply unless
the contenplated contract will be subject to full or nodified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6),
respectively.

|. Disclosure Statenent -- Cost Accounting Practices and Certification

(a) Any contract in excess of $500,000 resulting fromthis solicitation will be subject to the requirenents of the Cost Accounting
St andards Board (48 CFR Chapter 99), except for those contracts which are exenpt as specified in 48 CFR 9903. 201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirenents of 48 CFR Chapter
99 nust, as a condition of contracting, submt a Disclosure Statenment as required by 48 CFR 9903.202. Wen required, the D sclosure
Statement nust be submitted as a part of the offeror's proposal under this solicitation unless the offeror has already subnmitted a
Di scl osure Statenment disclosing the practices used in connection with the pricing of this proposal. |If an applicable Disclosure
Statenment has al ready been submtted, the offeror may satisfy the requirement for submission by providing the information requested in
paragraph (c) of Part | of this provision.

Caution: In the absence of specific regulations or agreenent, a practice disclosed in a Disclosure Statenent shall not, by virtue of
such disclosure, be deened to be a proper, approved, or agreed-to practice for pricing proposals or accumulating and reporting contract
performance cost data.

(c) Check the appropriate box bel ow

[ 1 (1) Certificate of Concurrent Subm ssion of Disclosure Statement. The offeror hereby certifies that, as a part of the
of fer, copies of the Disclosure Statenent have been subnmitted as follows:

(i) Oiginal and one copy to the cognizant Admi nistrative Contracting O ficer (ACO or cognizant Federal agency
official authorized to act in that capacity (Federal official), as applicable; and

(ii) One copy to the cogni zant Federal auditor.
(Di scl osure nust be on Form No. CASB DS-1 or CASB DS-2, as applicable. Fornms may be obtained
fromthe cogni zant ACO or Federal official and/or fromthe |oose-leaf version of the Federal
Acqui sition Regul ation.)

Date of Disclosure Statenent:

Name and Address of Cogni zant ACO or Federal Oficial Were Filed:

The offeror further certifies that the practices used in estimating costs in pricing this
proposal are consistent with the cost accounting practices disclosed in the Disclosure Statenent.

[ 1 (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that the required
Di scl osure Statement was filed as follows:

Dat e of Disclosure Statenent:

Narme and Address of Cognizant ACO or Federal O ficial Were Filed:

The offeror further certifies that the practices used in estimating costs in pricing this proposal are
consistent with the cost accounting practices disclosed in the applicable Disclosure Statenent.

[ 1 (3) Certificate of Mnetary Exenption. The offeror hereby certifies that the offeror, together with all
di visions, subsidiaries, and affiliates under common control, did not receive net awards of negotiated
prine contracts and subcontracts subject to CAS totaling $50 million or nore in the cost accounting
period i nmmedi ately preceding the period in which this proposal was submtted. The offeror further
certifies that if such status changes before an award resulting fromthis proposal, the offeror
wi |l advise the Contracting O ficer imediately.

[ 1 (4) Certificate of InterimExenption. The offeror hereby certifies that
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(i) the offeror first exceeded the nonetary exenption for disclosure, as defined in (3) of this
subsection, in the cost accounting period imediately preceding the period in which this
of fer was subnitted and

(ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submt a Disclosure
Statenment. The offeror further certifies that if an award resulting fromthis proposal has
not been made within 90 days after the end of that period, the offeror will immediately submt
a revised certificate to the Contracting Officer, in the form specified under subparagraph
(c)(1) or (c)(2) of Part | of this provision, as appropriate, to verify subm ssion of a conpleted
Di scl osure Statenent.

Caution: Oferors currently required to disclose because they were awarded a CAS-covered prine contract or subcontract of $50 million or
nore in the current cost accounting period nmay not claimthis exenption (4). Further, the exenption applies only in connection with
proposal s subnmitted before expiration of the 90-day period follow ng the cost accounting period in which the nonetary exenpti on was
exceeded.

Il. Cost Accounting Standards -- Eligibility for Mdified Contract Coverage

If the offeror is eligible to use the nodified provisions of 48 CFR 9903. 201-2(b) and elects to do so, the offeror shall indicate
by checking the box bel ow. Checking the box bel ow shall mean that the resultant contract is subject to the Disclosure and Consistency of
Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

[ 1 The offeror hereby clainms an exenption fromthe Cost Accounting Standards clause under the provisions of 48 CFR 9903. 201-2(b)
and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during
the cost accounting period i medi ately preceding the period in which this proposal was submtted, the offeror received | ess than $50
mllion in awards of CAS-covered prinme contracts and subcontracts. The offeror further certifies that if such status changes before an
award resulting fromthis proposal, the offeror will advise the Contracting Oficer inmediately.

Caution: An offeror may not claimthe above eligibility for nodified contract coverage if this proposal is expected to result in the
award of a CAS-covered contract of $50 million or nore or if, during its current cost accounting period, the offeror has been awarded a
single CAS-covered prinme contract or subcontract of $50 million or nore.

I1'l. Additional Cost Accounting Standards Applicable to Existing Contracts
The offeror shall indicate bel ow whether award of the contenplated contract would, in accordance with subparagraph (a)(3) of the

Cost Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and
subcontracts.

[ 1 vyes
[ 1 no
[ End of Provision]
K- 18 252. 225- 7000 BUY AMERI CAN ACT - BALANCE OF PAYMENTS PROGRAM CERTI FI CATE SEP/ 1999
(a) Definitions. "Domestic end product,"” "qualifying country," "qualifying country end product," and "nonqualifying country end

product” have the neanings given in the Buy Anmerican Act and Bal ance of Paynments Program clause of this solicitation.

(b) Evaluation. Ofers will be evaluated by giving preference to donmestic end products and qualifying country end products over
nonqual i fyi ng country end products.

(c) Certifications.
(1) The Oferor certifies that-
(i) Each end product, except those listed in paragraphs (c)(2) or (3) of this provision, is a donestic end product; and

(ii) Conponents of unknown origin are considered to have been mned, produced, or manufactured outside the United States
or a qualifying country.

(2) The Oferor certifies that the follow ng end products are qualifying country end products:

Qualifying Country End Products Line Item Nunber Country of Origin
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(List only qualifying country end products.)

(3) The Oferor certifies that the follow ng end products are nonqualifying country end products:

Nonqual i fying Country End Products Li ne |tem Nunber Country of Origin (If known)

[ End of Provision]

K-19 252.225-7003 | NFORMATI ON FOR DUTY- FREE ENTRY EVALUATI ON MAR/ 1998
(a) Does the offeror propose to furnish-
(1) A donmestic end product with nonqualifying country conponents for which the offeror requests duty-free entry; or
(2) A foreign end product consisting of end itenms, conponents, or material of foreign origin other than those for which duty-

free entry is to be accorded pursuant to the Duty-Free Entry--Qualifying Country Supplies (End Products and Conponents) clause or, if
applicable, the Duty-Free Entry--Eligible End Products clause of this solicitation?

(b) If the answer in paragraph (a) is yes, answer the follow ng questions:

(1) Are such foreign supplies nowin the United States?

(2) Has the duty on such foreign supplies been paid?

(3) If the answer to paragraph (b)(2) is no, what amount is included in the offer to cover such duty? $
(c) If the duty has not been paid, the Government may elect to make award on a duty-free basis. If so, the offered price will be
reduced in the contract award by the ampbunt specified in paragraph (b)(3). The Oferor agrees to identify, at the request of the

Contracting Oficer, the foreign supplies which are subject to duty-free entry.

[End of Provision]

K- 20 252.225-7006 BUY AMERI CAN ACT- - TRADE AGREEMENTS- - BALANCE OF PAYMENTS PROGRAM MAR/ 1998
CERTI FI CATE
(a) Definitions. "Caribbean Basin country end product," "designated country end product," "domestic end product," "NAFTA country
end product," "nondesignated country end product,"” "qualifying country end product,” and "U.S. made end product"” have the neani ngs given

in the Buy Anerican Act--Trade Agreenents--Bal ance of Payments Program clause of this solicitation.

(b) Evaluation. O fers will be evaluated in accordance with the policies and procedures of Part 225 of the Defense Federal
Acqui sition Regul ation Supplenment. Offers of foreign end products that are not U S. made, qualifying country, designated country,
Cari bbean Basin country, or NAFTA country end products will not be considered for award, unless the Contracting O ficer determnines that
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there are no offers of such end products; or the offers of such end products are insufficient to fulfill the requirenents; or a national
interest exception to the Trade Agreenents Act is granted.

(c) Certifications.
(1) The O feror certifies that-

(i) Each end product, except the end products listed in paragraph (c)(2) of this provision, is a donmestic end
product; and

(ii) Components of unknown origin are considered to have been mned, produced, or manufactured outside the
United States or a qualifying country.

(2) The Oferor nmust identify all end products that are not domestic end products.
(i) The Oferor certifies that the follow ng supplies qualify as "U S. made end products" but do not neet the
definition of "domestic end product"”:
(insert line item nunber)

(ii) The Oferor certifies that the follow ng supplies are qualifying country end products:

(insert line item nunber) (insert country of origin)

(iii) The Oferor certifies that the follow ng supplies qualify as designated country end products:

(insert line item nunber) (insert country of origin)

(iv) The O feror certifies that the follow ng supplies qualify as Caribbean Basin country end products:

(insert line item nunber) (insert country of origin)

(v) The O feror certifies that the follow ng supplies quality as NAFTA country end products:

(insert line item nunber) (insert country of origin)

(vi) The follow ng supplies are other nondesignated country end products.

(insert line item nunber) (insert country of origin)

[End of Provision]

K-21 252.247-7022 REPRESENTATI ON OF EXTENT OF TRANSPORTATI ON BY SEA AUG 1992
(a) The Oferor shall indicate by checking the appropriate blank in paragraph (b) of this provision whether transportation of
supplies by sea is anticipated under the resultant contract. The termsupplies is defined in the Transportation of Supplies by Sea
clause of this solicitation.

(b) Representation. The Oferor represents that it--

[ ] Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting fromthis solicitation.



Reference No. of Document Being Continued Pagez36 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

[ 1 Does not anticipate that supplies will be transported by sea in the perfornance of any contract or
subcontract resulting fromthis solicitation.

(c) Any contract resulting fromthis solicitation will include the Transportation of Supplies by Sea clause. |If the Oferor
represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR Suppl ement clause at
252.247-7024, Notification of Transportation of Supplies by Sea.

[End of Provision]
K- 22 52. 204- 4007 OFFEROR S DATAFAX NUMBER, E- MAIL ADDRESS, AND CAGE CODE MAR/ 2001

(TACOM

(a) If you have a data fax nunmber, please provide it bel ow.

(b) If you have a conpany Internet address that we can use in the future when sending out el ectronic notices and possibly
solicitations, please provide the conplete e-nmil address bel ow

(c) Provide your CAGE (Contractor And Government Entity) code below. |f you don't have a CAGE code for your specific conpany nane
and address, enter NONE in the space below, and apply to Central Contractor Registration at the follow ng website:
http://ww. ccr2000. conf

[End of Provision]

K- 23 52.211- 4035 PHOSPHATE COATI NG PROCEDURE APPROVAL JAN 1988
(TACOM

(a) Please note that the contract technical data package incorporates ML-DTL-16232G a mlitary specification that requires
Governnental review and approval of the phosphate coating procedures to be used by the Contractor. Such approval nust precede the start
of production.

(b) In consequence, if you have not obtai ned TACOM approval of your phosphate coating procedures, or if you have not obtained
TACOM approval of the exact procedure that you will use if awarded this contract, you nust be prepared to submt and gain approval of
your proposed procedure before you initiate performance on any contract awarded as a result of this solicitation. (Were approval is
required, the Contractor shall provide two copies of the required docunments through the cognizant Administrative Contracting Oficer
(ACO) for his or her initial review and evaluation to the attention of the buyer, US Army TACOM (address and of fice symbol are given on
the face of this contract). Be sure to cite the contract number on all coating procedures being submtted for TACOM revi ew. )

(c) If you have previously received TACOM revi ew and approval of the sane coating procedures you will use if awarded this
contract, then that previous approval may be construed as neeting the requirenments in ML-DTL-16232G for preproduction approval. The
Governnment reserves the right to require an updated approval if substantial time has passed since the |last approval, or if we have
encountered or suspect quality problens stemming from nonconpliance with specification coating requirenents. You will be notified by
the Administrative or Procuring Contracting Oficer after award if an updated approval of your coating procedures will be required.

(d) If you HAVE NOT received TACOM approval of your phosphate coating procedures, so indicate by checknmarking the follow ng
representation:

[ 1 This conpany has no record of having received TACOM approval of our proposed phosphate coating procedures,
as described in ML-DTL-16232G |f awarded a contract resulting fromthis solicitation, we will secure the
requi red approval before beginning production, at no additional cost to the Government, and at no extension

in delivery schedul e.

(e) |If you HAVE received a previous TACOM approval of your proposed phosphate coating procedures, so indicate by conpleting all
parts of the followi ng certification:

(1) TACOM review and approval of our phosphate coating procedures was |ast obtained on

(date) , for contract
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We further represent that phosphate coating as required for that contract:

[ ] was performed in-house, in our production facility.
[ 1 was performed out-of-house, by the conpany, address as follows:

(2) This conpany represents that if awarded a contract resulting fromthis solicitation, we

[ 1 wll
[ 1 will not

use exactly the sane coating procedures (including, if applicable, the sane subcontractor as indicated in
paragraph (1) i mmedi ately above) as those for which we have recei ved TACOM approval as indicated above.

[End of Provision]
K- 24 52.215- 4005 M NI MUM ACCEPTANCE PERI CD OCT/ 1985
(TACOV
(a) Notwithstanding block 12 of Standard Form 33 (the front page of this solicitation) this provision shall govern. ACCEPTANCE
PERI OD, as used in this provision, neans the nunber of cal endar days available to the Governnent for awarding a contract fromthe date
specified in this solicitation for receipt of offers.

(b) The Governnent requires a mnimum acceptance period of sixty (60) cal endar days.

(c) In the space provided i mediately below, offers may specify a | onger acceptance period than the Governnment's m ni mum
requiremnent.

The offeror allows the foll ow ng acceptance period: cal endar days.
(d) An offer allowing less than the Governnent's m ni num acceptance period may be rejected.
[End of Provision]
K- 25 52. 215- 4010 AUTHORI ZED NEGOTI ATORS JAN 1998
(TACOM

Pl ease identify, below, the representatives that are authorized to negotiate on your organi zation's behalf with the Government in
connection with this request for proposals or request for information:

PERSONS AUTHORI ZED TO NEGOTI ATE

NAVE TITLE TELEPHONE NUMBER

[ End of Provision]
K- 26 52.223- 4002 USE OF CLASS | QZONE- DEPLETI NG SUBSTANCES ( Cl CDS) DEC/ 1993
(TACOV
(a) Definitions.

(1) Cdass | Ozone-Depleting Substances (CIODS) refers to the class of substances identified in Section 602(a) of the C ean
Air Act, (42 U.S.C. 7671a(a)), as reproduced bel ow
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(i) chl orof l uorocarbon-11 (CFC- 11)
(ii) chl orof | uorocarbon-12 (CFC- 12)
(iii) chl or of | uorocarbon-13 (CFC 13)
(iv) chl or of | uorocar bon-111 ( CFC-111)
(v) chl or of | uor ocar bon-112 (CFC-112)
(vi) chl or of | uor ocarbon-113 ( CFC 113)
(vii) chl or of | uor ocar bon-114 (CFC-114)
(viii) chl or of | uor ocar bon- 115 ( CFC- 115)
(ix) chl or of I uor ocar bon-211 ( CFC 211)
(x) chl or of | uor ocar bon-212 (CFC-212)
(xi) chl or of | uor ocar bon- 213 (CFC- 213)

(xii) chl or of | uor ocar bon-214 ( CFC 214)

(xiii) chl or of | uor ocar bon- 215 ( CFC- 215)

(xiv) chl or of | uor ocar bon- 216 (CFC-216)

(xv) chl or of | uor ocar bon-217 (CFC 217)

(xvi) hal on- 1211

(xvii) hal on- 1301

(xviii) hal on-2402

(xi x) carbon tetrachl oride

(xx) met hyl chl orof orm

(xxi) Met hyl brom de

(xxii) hydr obr onof | uor ocar bons ( HBFCs)

(xxiii) Al isomers of the substances listed in this paragraph (a)(1l) except for 1,1,2-trichloroethane, which
is an isonmer of methyl chloroform

(2) Directly requires the use of ClODS neans that the Government's specification or technical data package, at any tier,
explicitly requires the use of any Class | Ozone-Depl eti ng Substance (Cl ODS) in perfornmance of the contract.

(3) Indirectly requires the use of ClODS neans that the Government's specification or technical data package, while not
explicitly requiring the use of any ClODS, does require a feature that you can neet or produce only by the use of Cl ODS.

(b) Per Section 326 of Public Law 102-484, the Departnment of Defense cannot award any contract that directly or indirectly
requires the use of CIODS unless (i) the use of such substances is essential for contract performance, and (ii) no suitable substitute
for the CIODS currently is avail able.

(c) Before releasing this solicitation, we conducted a best effort review of its technical requirements, standards, and
specifications, to see if any contain requirenents for CIODS. |If we identified any such CIODS requirenments, they are identified in
subpar agraph (d) (1) bel ow.

(1) In addition, to help TACOM neet its obligations under Public Law 102-484, we ask you for input. |f you have any special
know edge about any Cl ODS requirenments that our specifications inpose, whether directly or indirectly, or if you know about potenti al
substitutes for any ClODS required by our specifications, we would appreciate the infornation.

(2) It should be understood that you are not obligated to give us the information requested by this provision, and that we
cannot provide any separate or special paynent for doing so. However, we are asking only for information based on know edge that is
readily available to you as a supplier in this industry. W do not expect you to do any review of our specifications nore extensive
than the one you performin order to devel op your price.

(d) Please summarize your own review of our specification/technical data package, by conpleting the follow ng:
(1) During our review of the specification or technical data package in this solicitation, we--

[ 1 have
[ ] have not

found any direct requirements to use any CICODS. (If have is checked above, offerors are asked to identify, on the following lines, (i)
any specifications and standards not already |isted i mediately below that directly require the use of CIODS; (ii) the ClODS required by
the listed specifications and standards; and (iii) whether any substitutes are known to be available for the listed ClCDS.)

Substitute
Spec/ St andar d Required Cl ODS Avai | abl e?




Reference No. of Document Being Continued Pagez39 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

(2) Further, in our review of the specification or technical data package in this solicitation, we--

[ 1 have
[ 1 have not

found any indirect requirements to use any CIODS. (O ferors who check have above are asked to identify, on the following lines, (i) the
specifications and standards for this acquisition that indirectly require the use of CIODS; (ii) the CIODS indirectly required by each
listed specification and standard; and (iii) whether any substitutes are known to be available for the listed Cl ODS.)

Substitute
Spec/ St andar d Requi red Cl ODS Avai | abl e?

(e) O ferors who check have in paragraphs (d)(1) or (2) above also are requested to say whether substitutes are known to be
available for any of the CIODS. |f an available substitute would performless well than the ClODS would perform please |let us know
what the technical trade-offs are to the extent that you have such infornmation avail able.

(f) If you checked have in paragraphs (d)(1) or (2) above, and also indicated that substitutes for ClODS are available, we need to
know whet her use of the suggested substitute would have any effect on your proposed price. |f your proposal price for conpliance with
our current specifications differs fromwhat your price would be if the substitute for CIODS were required, we ask that you |let us know
what the difference would be in Section B of this solicitation, by giving us two prices or offers:

--One price/offer, labeled with CIODS, will be the offered price in the event that Cl ODS are used.

--The second price/offer, |abeled without CIODS, will be the price offered if substitutes for CIODS are used, and will specify
the substitute(s) being proposed for use.

(g) Section 326 of Public Law 102-484 reflects the national and international interest in minimzing the use of CTODS. For this
reason, TACOM reserves the right to (i) determne the suitability of substitutes for ClODS when such potential substitutes are
available; and (ii) change the specification in any contract awarded as a result of this solicitation, to require the use of suitable
substitutes in |ieu of CIODS.

[End of Provision]

K- 27 52.225- 4003 | DENTI FI CATI ON OF SUPPLY CONTRACT/ SUBCONTRACT(S) W TH A UNI TED MAR/ 1990
(TACOM KI NGDOM (UK) FIRM I N EXCESS OF $1 M LLION
(a) The offeror shall indicate, by check mark, if one or nore of the statements at (i) or (ii) below applies to this supply

solicitation/contract. (Statement (ii) bel ow nust be reviewed and, if applicable, checked by all offerors, whether they thenselves are
or are not located in the United Kingdom (U.K.)

(i) [ 11 AMa UK firmcontracting in excess of $1 nillion and the estimated total of |evies contained in
the offered price is: $

(ii) [ 1 I expect to award one or nore subcontract(s) totaling over $1 nmillion to a U K vendor.
(b) The offeror shall identify each U K subcontractor applicable to the statement at (ii) above in the space provided bel ow.

Est. Total of

Est. Val ue Levies Incl.
Nane Addr ess Of _Subcontract In Price
(c) The Government intends to secure a waiver of all |evies contained within the proposed price of supply contracts and
subcontract(s) with UK firnms. |In the event such |evies are waived, the Governnment and Contractor will execute a nodification to this

contract to reflect the dollar reduction as a result of the waiver.

(d) It is understood and agreed that the offeror's failure to conplete the above certification shall constitute a representation
that the offeror (i) is not a U K contractor,and (ii) will not execute any subcontracts valued over $1 mllion with UK
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subcontractors.

[ End of Provision]

K- 28 52. 232- 4004 UNI QUE PAYMENT SI TE OCT/ 1996
(TACOM
TH' S PROVI SI ON | S OBSOLETE.

* ko

K- 29 52. 245- 4004 REPRESENTATI ON OF GOVERNMENT- OAKED PROPERTY FOR PCSSI BLE USE JAN 1991
(TACOM

The offeror represents that there:

[ 1 is

[ 1 1is not

Government - owned property in its plant(s), or in the plant(s) of any of its prospective subcontractors, which,
assum ng authorization for its use,

[ 1 will
[ 1T wll not
[ 1 may or may not (not finally determ ned as of the date of this offer)

be used in the performance of the contract resulting fromthis solicitation.

NOTE: Offerors checking is AND will or may or may not above nust notify the Government representative listed in Block 7 of the SF 33 at _
| east ten days before the date when offers are due under the solicitation, so that the solicitation can be anended to include the
appropriate Government property clause(s). |If no such notification is given, authorization for the use of such property in this
contract may be deni ed.

[ End of Provision]

K- 30 52.245- 4004 CERTI FI CATI ON OF GOVERNMENT- OWNED PROPERTY FOR POSSI BLE USE AND JAN 1991
ALT | EVALUATI ON FACTOR FOR USE OF THE GOVERNMENT- OANED PROPERTY

ALL OFFERORS ARE REQUESTED TO COVPLETE THE FOLLOW NG REPRESENTATI ON:

The offeror certifies that there [ ] is
[ ] is not

Gover nent - owned property in its plant(s), or in the plant(s) of any of its prospective subcontractors, which, assum ng authorization
for its use,

[ 1 wll
[ ] will not
[ ] may or may not (not finally determi ned as of the date of this offer)

be used in the performance of the contract resulting fromthis solicitation.

NOTE: Offerors checking is ANDwill or nay or nmay not above nust notify the Governnent representative listed in Block 7 of the SF 33 at
least ten days before the date when offers are due under the solicitation, so that the solicitation can be anended to include the
appropriate Government property clause(s). |If no such notification is given, authorization for the use of such property in this

contract may be deni ed.

OFFERORS CHECKING IS AND WLL ABOVE SHALL ALSO COVPLETE THE FOLLOW NG

(a) Under each line for entries in the Unit Price and the Anpunt columms in the Schedul e (see Section B of this solicitation),
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offeror shall add the follow ng evaluation factor line and insert the appropriate unit and total price figures if the conditions of
subparagraph c. below are net:

Eval uation factor: $ $

(b) Conputation of the evaluation factor is explained in the provision in Section Mentitled EVALUATI ON OF USE OF EXI STI NG
GOVERNMVENT- OMNED PROPERTY.

(c) An evaluation factor entry is to be made only if:
(1) The offeror or any subcontractor, at any tier, will use Governnent-owned property in production for this contract; and
(2) The offer is predicated on authorized rent-free use of Governnent-owned property.

(d) An offeror's insertion or non-insertion of an evaluation factor constitutes, respectively, the offeror's certification that

his offer is or is not so predicated. The evaluation factor will be added to the offered price for evaluation purposes. See additional
provi sions concerni ng Governnment -owned property in Sections L and M herein.

(e) CAUTION: Rental charges for the use of Government-owned property may accrue, if timely and appropriate approval of rent-free
use is not obtained.

[End of Provision]
K- 31 52.247-4010 TRANSPORTATI ON DATA FOR F. O.B. ORIA@ N OFFERS ( SYSTEMS PROCUREMENT) OCT/ 1996
(TACOV

(a) Ofers in response to F.OB. origin solicitations allow for delivery F.Q B. carrier's equipnent, wharf or freight station, at
our option. On deliveries made F.OB. origin, we will ship the contract items using that node of common carrier and the type and size
of equi pnent that produces the | owest overall transportation cost.

(b) Since F.O B. origin shipment can be made using several different sizes and types of common carrier's equipnment, YOU MJST
SUBM T, as part of any F.O B. origin offer, these transportation characteristics of your iten(s), on the chart contained in paragraph
(e) of this provision:

(1) dinensions and wei ght of each contract unit of supply;

(2) F.QOB. point and nane of carrier;

(3) type and size of carrier's equipnent;

(4) maxi mum nunber of contract units that will be |oaded on each type and size of carrier's equipnent;

(5) any additional |oading charge, expressed on a per-unit basis, for |loading contract units on the different types and sizes
of carrier's equipnment you're describing (as used here, |oading neans | oading, blocking, bracing, drayage, switching and all other

services necessary to obtain acceptance fromthe carrier for shipment F.Q B. carrier's equipnent); and

(6) any charge in addition to the unit prices to be paid the offeror for delivery F.O B. wharf. Such charge shall be
expressed on a per-unit basis.

(c) Preparation of TRANSPORTATI ON CHARACTERI STICS Chart in paragraph (e).

(1) Your offer must contain conplete information, as listed in paragraph (b) above, in connection with those nodes, types and
sizes of conmmon carrier's equipnment available to you. You are not required to submit transportation characteristics for any nodes,
types or sizes of common carrier's equipnent that don't apply or aren't avail able.

(2) If you don't list or identify a separate |oading charge, it is agreed and understood that your contract price includes
all charges for such | oading.

(3) You may offer any line iten(s) described in the solicitation, prepared for shipnment in a manner consistent with the
specifications in this solicitation that will reduce cubic dimensions--such as renpval of external protrusions (except bunpers), with
stowage of same in the vehicle so as to prevent pilferage, loss or damage in transit. In this event, please use the reduced di nensions
when filling out subpart 1 of paragraph (e) bel ow

(4) Wen applicable carrier's tariffs include services, either in the freight rate or as an extra charge for preparing



Reference No. of Document Being Continued Pagez42 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

vehicles for the nethods of shipnment, we will consider such provisions in the freight evaluation if we know about them
(5) We will use the transportation characteristics supplied by you for the follow ng purposes:

A In evaluating offers to deternmine which will produce the |owest overall cost to us, to acquire and deliver the
supplies to the destination(s) specified in the Schedule. Therefore, we urge you to consider all npbdes and nmethods of transportation
that are available for this commodity.

B. For use at the time of shipnent in selecting, without further price adjustnent, the node, type and size of commpn
carrier's equi pment to be used.

(d) Agreenent.

(1) After contract award, we will have the right to issue instructions to the contractor, directing shipnment in accordance
with those transportation characteristics stated in its offeror inits offer. If delivered supplies exceed the transportation
characteristics (dinensions and wei ght per unit) that were identified in the successful offer, we will reduce the contract price by an
amount equal to the difference between the transportation costs conputed for eval uation purposes using the dinmensions and per-unit
wei ght given in the offer, and the transportation costs that should have been used for eval uation purposes based on correct shipping
dat a.

(2) If we issue instructions in accordance with the transportation characteristics stated by the contractor in its offer (for

exanple - rail, type and size of carrier's equipnment, and nunber of units to be |oaded) but the contractor is unable to conply with
those transportation characteristics, we have the right to issue anmended instructions using any other offered transportation
characteristics. |f, as a result of such anended instructions, our transportation costs exceed what woul d have resulted fromuse of our

original transportation instructions, the Contractor shall be liable for such increased cost and the contract price shall be reduced by
sai d amount. However, when nonavailability of the offered type and size of carrier's equipnent is beyond the control and without the
fault or negligence of the Contractor, the Contractor shall not be liable for these increased costs.

(3) Al Contractor invoices for payment against items for which |oading charges were offered nust attach a copy of the
Governnment Bill of Lading (GBL) as proof of node of shipnent and identify on the invoice the amount billed for |oading charges. If an
itemis shipped-in-place, the Contractor cannot bill for loading charges until actual shipnment has taken place.

(4) In the event maxi mum | oadi ng charges are included in the Acceptance Appendi x attached to this acquisition at the time of
contract award, such charges, after contract deliveries are conpleted, shall be subject to adjustnent to reflect actual |oading charges

incurred by the Contractor, by way of a unilateral contract nodification being issued by the Governnent.

(e) TRANSPORTATI ON CHARACTERI STICS FOR F.O.B. ORIG N OFFERS (to be filled in by offeror):

1. DI MENSI ONS AND WEI GHT PER UNI T

I TEM S)

LENGTH

W DTH

HEI GHT

SHPG WI

CAUTION: A bidder's failure to furnish the dinmensions and shipping weight may render its bid nonresponsive, unless the Contracting
Oficer determnes that the lack of such data would clearly not affect the standing of the bid. You also are cautioned to conformto
any dinmensional limtations which may be specified in the solicitation.

2. OFFERED MODES OF TRANSPORTATION (Fill in all Applicable and Avail abl e Mdes)
NOTE: _State Maxi num Loadi ng Per Mdde
RAIL - State Car Sizes and Item Qy for each Ofered Mde :
F.OB. Point(s) : : Nunber of Units & Size of Car : MOTOR . WATER

Plant & : Carrier : TTolt: Conv : TIX: Bi- : Tri- : TOFC : S: C: S: F: 3-: T: H: PORT
I ten(s) : At Plant : Plant : . Level : Level : : D: D: M: M: WAY: L : H: ClTY

Loadi ng Charge
Per Item
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Loadi ng Charge
Per Item

Loadi ng Charge
Per Item

Loadi ng Charge
Per ltem

Loadi ng Charge
Per Item

(f) Explanation of Abbreviations and Terns in Above Chart:

TERM EXPLANATI ON

Plant & Itens For
each item state city and state where inspection and acceptance are offered

Carrier at Plant Sta
te Name of Carrier |located at Plant

TTo/t Pl ant Team track other than plant (state City and State)

Conv Standard car (open or closed)

TTX Al'l cars designated class FCin Oficial Railway Equi prent Register

TOFC Trailer on Flat Car. Piggy-back Railcars with fixed fifth wheel pedestal. (List the per

trailer carloading costs separately for shipnments of two trailers per car or shipnments
of nultiple quantities (munted) and indicate the nunber of trailers per load. (Miltiple |oad
requirenent only applies when the characteristics of the trailer pernmit nounting.))

SD Single drive or a single trailer via tow away

CD Towbar node

SM Saddl enpunt

FM Full nount on two trailers towaway with one trailer decked on the towed unit

TL Truckl oad

HH Heavy Haul er

Port Gty Each offeror has the option to designate a Port City (see the provision EVALUATI ON OF EXPORT
OFFERS, elsewhere in this solicitation). |Inspection and acceptance shall be made F. QO B.
Oigin.

[End of Provision]

K- 32 52.247- 4011 F.Q B. PONT SEP/ 1978
(TACOM

Delivery on F.OB. origin offers will be F.OB. Carrier's equipnment, wharf, or freight station, at the CGovernnent's option, at or
near:

(1) Contractor's Plant:

(City) (State) (ZIP) (County)
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(2) Subcontractor's Plant:

(CGity) (State) (ZI P) (County)

[End of Provision]
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SECTION L - I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERORS

This solicitation incorporates one or nore solicitation provisions by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Oficer will make their full text available. The offeror is cautioned that the |isted
provi sions may include bl ocks that nmust be conpleted by the offeror and submtted with its quotation or offer. In lieu of submtting
the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this
address: http://farsite.hill.af.ml/

[End of Provision]

Requl atory Cite Title Dat e
L-1 52.211-2 AVAI LABI LI TY OF SPECI FI CATI ONS LI STED I N THE DOD | NDEX OF DEC/ 1999
SPECI FI CATI ONS AND STANDARDS (DCDI SS) AND DESCRI PTI ONS LI STED I N THE
ACQUI SI TI ON MANAGEMENT SYSTEMS AND DATA REQUI REMENTS CONTROL LI ST,
DOD 5010. 12-L

L-2 52.211-6 BRAND NAME OR EQUAL AUG 1999
L-3 52.211-14 NOTI CE OF PRI ORI TY RATI NG FOR NATI ONAL DEFENSE USE SEP/ 1990
L-4 52.214-34 SUBM SSI ON OF OFFERS | N THE ENGLI SH LANGUAGE APR/ 1991
L-5 52.214- 35 SUBM SSI ON OF OFFERS I N U. S. CURRENCY APR/ 1991
L-6 52.215-1 I NSTRUCTI ONS TO OFFERORS- - COVPETI TI VE ACQUI SI TI ON (ALTERNATE 11) MAY/ 2001
(OCT 1997)

L-7 52.215-1 I NSTRUCTI ONS TO OFFERORS- - COVPETI TI VE ACQUI SI TIONS  ( ALTERNATE | MAY/ 2001
(OCT 1997) AND ALTERNATE |1 (OCT 1997))

L-8 52.215-1 I NSTRUCTI ONS TO OFFERORS- - COVPETI TI VE ACQUI SI TI ON (ALT. | dated MAY/ 2001
Cct ober 1997)

L-9 52.222-24 PREAWARD ON- SI TE EQUAL OPPORTUNI TY COWPLI ANCE REVI EW FEB/ 1999
L-10 252.204- 7001 COMMVERCI AL AND GOVERNMENT ENTITY (CAGE) CODE REPORTI NG AUG 1999
L-11 252.209- 7003 COWPLI ANCE W TH VETERANS' EMPLOYMENT REPORTI NG REQUI REMENTS MAR/ 1998
L-12 52.215- 20 REQUI REMENTS FOR COST OR PRI Cl NG DATA OR | NFORMATI ON OTHER THAN COST OCT/ 1997

OR PRI CI NG DATA """ (ALTERNATE || (OCT 1997) AND ALTERNATE |11 (OCT
1997)

(a) Exceptions fromcost or pricing data.

(1) In lieu of submtting cost or pricing data, offerors may submit a witten request for exception by submitting the
information described in the follow ng subparagraphs. The Contracting Oficer nmay require additional supporting information, but only
to the extent necessary to determ ne whether an exception should be granted, and whether the price is fair and reasonable.

(i) ldentification of the law or regulation establishing the price offered. |If the price is controlled under |aw by
periodic rulings, reviews, or simlar actions of a governmental body, attach a copy of the controlling document, unless it was
previously submtted to the contracting officer.

(ii) Commercial itemexception. For a commercial itemexception, the offeror shall submit, at a mininum information on
prices at which the same itemor simlar itenms have previously been sold in the comercial market that is adequate for evaluating the
reasonabl eness of the price for this acquisition. Such infornmation nmay include--

(A) For catalog itenms, a copy of or identification of the catalog and its date, or the appropriate pages
for the offered items, or a statement that the catalog is on file in the buying office to which the
proposal is being submtted. Provide a copy or describe current discount policies and price lists
(published or unpublished), e.g., wholesale, original equipnment manufacturer, or reseller. Also
explain the basis of each offered price and its relationship to the established catal og price,

i ncl udi ng how the proposed price relates to the price of recent sales in quantities simlae to the
proposed quantities;

(B) For market-priced itens, the source and date or period of the market quotation or other basis for
mar ket price, the base anount, and applicable discounts. |In addition, describe the nature of the

mar ket ;

(©) For items included on an active Federal Supply Service Miltiple Award Schedul e contract, proof that
an exception has been granted for the schedule item

(2) The offeror grants the Contracting Oficer or an authorized representative the right to examne, at any time before
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awar d, books, records, documents, or other directly pertinent records to verify any request for an exception under this provision, and
the reasonabl eness of price. For items priced using catalog or market prices, or law or regul ation, access does not extend to cost or
profit information or other data relevant solely to the offeror's determination of the prices to be offered in the catal og or

mar ket pl ace.

(b) Requirenents for cost or pricing data. |If the offeror is not granted an exception fromthe requirenent to submit cost or
pricing data, the follow ng applies:

(1) The offeror shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of FAR 15. 408.

(2) As soon as practicable after agreement on price, but before contract award (except for unpriced actions such as letter
contracts), the offeror shall submt a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15. 406- 2.

(c) Wen the proposal is submtted, also submt one copy each to: (1) the Administrative Contracting Officer, and (2) the Contract
Audi tor.

(d) Submit the cost portion of the proposal via the following electronic media: in Mcrosoft Excel 97 on CD-ROM
[End of Provision]
L-13 52.216-1 TYPE OF CONTRACT APR/ 1984

The Covernnent contenpl ates award of a conbination of a FirmFixed-Price, Cost-Plus-Fixed-Fee and Cost contract resulting fromthis

solicitation.
(End of provision)

L-14 52.232-18 AVAI LABI LI TY OF FUNDS APR/ 1984

Funds are not presently available for this contract. The Government's obligation under this contract is contingent upon the
availability of appropriated funds from which paynment for contract purposes can be made. No legal liability on the part of the
Governnment for any payment may arise until funds are nmade available to the Contracting Officer for this contract and until the
Contractor receives notice of such availability, to be confirned in witing by the Contracting O ficer.

[ End of Provision]

L-15 52.233-2 SERVI CE OF PROTEST AUG 1996

(a) Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and
copies of any protests that are filed with the General Accounting O fice (GAO, shall be served on the Contracting O ficer (addressed as
follows) by obtaining witten and dated acknow edgenent of receipt from

U S. Arny Tank-autonotive and Armanents Conmmand HQ Arny Materiel Conmmand
ATTN:  AMSTA- AQ Protest Coordinator or O fice of Command Counsel
Warren, M  48397-5000 ATTN.  AMCCC- PL

5001 Ei senhower Avenue
Al exandria, VA 22333-0001
Facsim | e nunber (703) 617-5680/617-4999
Voi ce nunber (703) 617-8176
The AMC-Level protest procedures are found at: www. ant. arny. nl/anc/command_counsel /protest/protest. htnl.
If Internet access is not available, contact the Contracting Oficer or HQ AMC to obtain the AMC Level Protest Procedures.

Tel egraphic transm ssion of protest will not be authorized, unless specifically approved by the PCO

(b) The copy of any protest shall be received in the U 'S Arny Tank-autonotive and Armanents Conmand of fice designated above
within one day of filing a protest with the GAO

[End of Provision]

L-16 52.233- 4001 HQ AMC LEVEL PROTEST PROCEDURES MAY/ 2000
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(TACOM

(a) Policy: A protest to an AMC forumis a protest to the agency, within the neaning of FAR 33.103. The HQ AMC- Level Protest
Programis intended to encourage an interested party to seek resolution of its concerns within AMC, rather than filing a protest with
the General Accounting Ofice (GAO, or other external forum

(b) Agency Protest: An AMC Protest nay be filed with either, but not both:
(1) The contracting officer designated in the solicitation for resolution of protests, or,
(2) HQ AMC at the address designated bel ow.
(c) Election of Forum After an interested party protests an AMC procurenent to HQ AMC and while that protest is pending, the
protestor agrees not to file a protest with the GAO or other external forum |If the protestor has filed a protest with the GAO or

ot her external forum HQ AMC Level protest procedures nay not be used and any protest that has been filed will be dism ssed.

(d) Protest Decision Authority: The AMC Conmand Counsel is designated as the HQ AMC Protest Decision Authority. |In the absence
of the Command Counsel, the Deputy Conmand Counsel is designated as the HQ AMC Protest Decision Authority.

(e) Tinme for Filing a Protest: HQ AMC protest shall be filed in accordance with the timeframes set out in FAR 33.103(e). HQ
AMC Office Hours are 8:00 am-4:30 pmEastern Tinme. Tinme for filing any docunent expires at 4:30 pm Eastern Tine on the last day on
whi ch such filing nay be nade.

(f) Formof Protest: HQ AMC protest shall include the protestor's name, address and tel ephone nunber, including fax nunber; the
solicitation or contract nunber, identity of the contracting activity and the contracting officer's name; a statement of all legal and
factual grounds for protest, including copies of all relevant docunents; a request for a ruling; and, a request for relief. Al
protests nust be signed by an authorized representative of the protestor.

(g) Processing of HQ AMC-Level Protests:

(1) To file an AMC-level protest, send the protest to:

HQ Arny Materiel Conmmand

O fice of Command Counsel
ATTN:  AMCCC- PL

5001 Ei senhower Ave.

Al exandria, VA 22333-0001

If you have a web browser, you can use the following HTTP to view the conplete AMC-|1evel protest procedures:
http://ww. anc. arnmy. ml/ant/cc/ protest. htm

(2) Wthin 10 working days after the protest is filed, the Contracting Oficer, with the assistance of |egal counsel, shall
file with the HQ AMC O fice of Command Counsel, ATTN. AMCCC-PL, an administrative report responsive to the protest. Reports shall be

sent by facsimile, over-night mail or hand-delivered, to ensure tinmely receipt.

(3) The HQ AMC Protest Decision Authority will issue a witten decision within 20 working days after the filing of the
protest.

(4) The witten decision will be binding on the Arny Materiel Command and its contracting activities.
(5) For good cause shown, the HQ AMC Protest Decision Authority may grant extensions of tinme for filing the adm nistrative
report and for the issuance of the witten decision. Wen such an extension is granted, the protestor and all interested parties shall

be notified wthin 1 working day of the decision to grant the extension.

(h) Effect of Protest on Award and Perfornmance:

(1) Protests before award: Wen a protest is filed with HQ AMC prior to award, a contract may not be awarded unl ess
aut hori zed by the Assistant Deputy Chief of Staff (ADCS) for Acquisition, Contracting and Production Management, HQ AMC, in accordance
w th FAR 33.103(f).

(2) Protests after award: Wen a protest is filed with HQ AMC within 10 cal endar days after award, or within five cal endar
days of debriefing for any debriefing that when requested was required by FAR 15.806, the contracting officer shall suspend performance.
The HQ AMC ADCS for Acquisition, Contracting and Production Managenent may authorize contract perfornmance, notwi thstanding the
protest, upon a witten finding that:
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-- contract performance will be in the best interests of the United States; or

-- urgent and conpelling circunmstances that significantly affect the interests of the United States will not permt
waiting for a decision fromthe HQ AMC Protest Decision Authority.

(i) Renedies: The HQ AMC Protest Decision Authority may grant any one or conbination of the follow ng renedies:
(1) termnate the contract;
(2) re-conpete the requirenent;
(3) issue a new solicitation;
(4) refrain fromexercising options under the contract;
(5) award a contract consistent with statute and regul ation;
(6) pay appropriate costs as stated in FAR 33.102(b)(2); and
(7) such other remedies as HQ AMC Protest Decision Authority determ nes necessary to correct a defect.
[End of Provision]
L-17 52. 209- 4008 CAUTI ON CONCERNI NG THE PRI CI NG OF FI RST ARTI CLE APPROVAL APR/ 1986
(TACOV
We caution you to enter prices for first article itens and for production itens that reflect a fair apportionment of total contract
costs, based upon the value we will receive for those items. As the CGovernnment, we have the right to determine an offer nonresponsive
if it is materially unbalanced as to price. An offer is materially unbalanced as to price when, in the judgnment of the Procuring
Contracting Officer (PCO, it cites prices that are significantly less than cost for some work, and significantly nore than cost for

ot her work.

[End of Provision]

L-18 52.211- 4047 NOTI CE TO OFFERORS | NTENDI NG TO OFFER OTHER THAN NEW MATERI AL APR/ 2000
(TACOV ( NEGOTI ATED)
(a) Weintend to acquire only new material. Unless this contract otherwise requires virgin material or supplies conposed of, or

manufactured from virgin material, the contractor shall provide supplies that are new, as defined in this clause.
(b) Definitions:

(1) "New' neans conposed of previously unused conponents, whether nmanufactured fromvirgin naterial, recovered material in
the formof raw naterial, or materials and by-products generated from and reused within, an original manufacturing process; provided
that the supplies neet contract requirenments, including but not linmted to, performance, reliability, and life expectancy.

(2) "Reconditioned" neans restored to the original nornal operating condition by readjustnments and material replacenent.

(3) "Recovered material" neans waste nmaterials and by-products that have been recovered or diverted fromsolid waste
including post-consuner material, but such term does not include those materials and by-products generated from and comonly reused
wi thin, an original nmanufacturing process.

(4) "Renanufactured" nmeans factory rebuilt to original specifications.

(5) "Virgin naterial" means previously unused raw material, including previously unused copper, alumnum |ead, zinc, iron,
other nmetal or netal ore, or any undevel oped resource that is, or with new technology will become, a source of raw naterials

(6) "Residual Inventory" neans inventory froma transferred or term nated Government or conmercial contract.

(c) Used, reconditioned, remanufactured supplies, unused former Government surplus property, or residual inventory shall not be
used unl ess the contractor has proposed the use of such supplies, and the Contracting O ficer has authorized their use.

(d) Ofers to provide other than new material shall be submtted to the Contracting Oficer for approval:
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(1) A proposal to provide unused former Government surplus property shall include a conplete description of the material, the
quantity, the name of the Governnent agency from which acquired, and the date of acquisition.

(2) A proposal to provide used, reconditioned, or remanufactured supplies shall include a detailed description of such
suppl i es.

(3) A proposal to provide residual inventory shall include the Government or commercial contract nunber of the term nated
contract and the nane of the original contractor.

(e) If the use of used, reconditioned, remanufactured itens, unused former Government surplus property, or residual inventory are
approved by the Contracting Officer, we may require you to neet specific marking, inspection, and testing requirenments beyond those
found in this solicitation. W wll negotiate these additional requirements with you before award and put themin any resulting
contract.

[End of Provision]

L-19 52.211- 4054 PACKI NG/ PACKAG NG LEVEL FOR CPTI ON QUANTI TI ES MAR/ 1989
(TACOM

For purposes of conputing a price for the option quantity specified in Section B of this solicitation and unless otherw se
indicated in Section B, it is understood and agreed that the option unit price includes the same |evel (s) of packing/ packagi ng as those
that apply to the basic contract quantity.

[End of Provision]

L- 20 52. 211- 4060 NOTI CE CONCERNI NG M L- PRF- 2104G LUBRI CANTS OCT/ 1997
(TACOM

(a) Oferor's attention is directed to the fact that specification ML-PRF-2104G is incorporated by reference in this contract.
The specification covers lubricants, including 15W0 nul tiwei ght |ubricant, that nay be utilized in vehicles purchased and used by the
Governnment, together with the types of applications and the tenperature ranges in which each lubricant properly can be used.

(b) The Government reserves the right to use any lubricating oil identified in ML-PRF-2104G as al |l onabl e for the application and
anbi ent tenperature conditions that exist where the vehicles to be supplied under this contract are fielded. Further, the Governnent
expects that such usage will be without effect on the warranty set forth in Section 4 of the contract.

[End of Provision]
L-21 52. 215- 4003 HANDCARRI ED OFFERS - | NCLUDI NG OFFERS DELI VERED BY EXPRESS SERVI CES SEP/ 1999
(TACOV (NON- US POSTAL SERVI CE MAI L)

(a) Al handcarried offers nmust be in electronic format in accordance with the instructions contained el sewhere in Section L of
this solicitation.

(b) Handcarried offers, including offers delivered by express delivery services, shall be submtted to the depository at:

US Arny Tank-autonotive and Arnmanments Command
Acqui sition Center

Bi d Lobby - Building 231, AMSTA-CM CDD

East 11 M| e Road

Warren, M. 48397-0001

(c) Ofers shall not be addressed to an individual buyer. Al offers nust be addressed to the Bid Lobby at the above address.

(d) The external delivery envel ope or wapper nmust be marked with the solicitation nunber, the specific electronic mediumon which
the proposal is contained (i.e., 3 1/2" floppy disk, zip disk, CD ROV, and the date and tinme of the bid opening or closing. Each
envel ope should contain only one offer.

(e) Directions to the TACOM Bid Lobby: From Van Dyke Avenue, travel westbound on 11 M|e Road; enter the first Arsenal gate
imediately west of the railroad tracks on the north side of the street. Take an inmmediate right and enter the parking lot of the
security building. Go into the security building and ask the guard for a bid | obby pass. Exit the security building parking | ot by
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taking a right and then an inmediate left. After about 100 feet, take another left and an imediate right into the building 231 parking
lot. Find a visitor parking space and enter the building. Signs will direct you to the bid | obby.

(f) Business hours for the Bid Lobby are from7:30 AMuntil 4:00 PM Mnday through Friday. Al handcarried offers nust be tine-
stanped by a Bid Lobby enpl oyee during business hours.

(g) Handcarried offers not addressed as directed above, which do not reach the Bid Lobby on time for the schedul ed solicitation
opening or closing, shall be determned to be late in accordance with FAR provision 52.215-1, Instructions to Offerors--Conpetitive
Acquisitions, or FAR 52.214-7, Late Subnissions, Mdifications, and Wthdrawals of Bids.

[End of Provision]

L-22 52. 215- 4404 DATA AND COVMUNI CATI ONS SUBM TTED TO THE GOVERNVENT ELECTRONI CALLY MAY/ 2002
(a) The Governnent often enploys contractors as systemadmi nistrators to operate and nmintain Government conputer systems. These
systens include |ocal area networks, web sites, databases, other electronic records, e-mmil accounts, other electronic data transfer
mechani sms and conputer software. The enpl oyees of these contracted system adm ni strators sign nondi scl osure agreenents obligating them
not to reveal infornmation contained in files, docunents, conputers or systens that they adm nister. However, unless such information is
protected in some way, contracted system adnministrators do have the ability to access such information.

(b) Potential contractors as well as any other parties are thus advised to take steps needed to prevent access by contracted system
adnministrators to information submtted electronically to the Governnent. Absent such steps, it is assuned that contracted system
adm nistrators are permtted the capability to access the data. The access will be limted to that which is necessary for the contract
system adnministrator to performits duties for the Governnent. The access shall be subject to the condition that third party
information is not to be revealed by the contracted system administrator.

[End of provision]

L-23 52. 219- 4003 HELP FOR SMALL, DI SADVANTAGED AND WOMAN- OANED FI RVG JUN 1997
(TACOM

(a) Procurenment Technical Assistance Centers (PTACs). The Federal Governnent has established over 100 PTACs around the nation to
hel p smal |l vendors do business with the Defense Departnment and other CGovernnment agencies. PTACs offer npbst of their services FREE OF
CHARGE.

(b) PTACs provide their clients with...

- marketing advice

- infornmation on sales opportunities and partnering prospects

- help with preparing offers

- matching your firms services and products to Government requirenments

- copies of Governnment specifications (sonmetinmes for a fee)

- post-award gui dance

- referrals to other business assistance resources

- newsletters, which typically discuss Governnent policy changes and upconing seminars and trade fairs

(c) To find the PTAC nearest you, visit http://ww.dla.nml.ddas.default.htmon the Wrld Wde Wb.

[End of Provision]

L-24 52. 219- 4005 SUBM SSI ON OF SUBCONTRACTI NG PLAN FEB/ 1999
(TACOM

(a) Please refer to FAR 52.219-9, SMALL BUSI NESS AND SMALL DI SADVANTAGED BUSI NESS SUBCONTRACTI NG PLAN, which is incorporated by
reference in Section | of this solicitation. The clause requires |arge businesses to submt a subcontracting plan for small and small
di sadvant aged busi ness concerns. Such plans are not required fromofferors that are snall businesses.

(b) TACOMw Il require a copy of such subcontracting plan. Large businesses may subnmit a copy of their plans (i) as an attachnent
to their offer in response to this solicitation; or (ii) after the bid opening/proposal closing date, in response to the Governnment's
t el ephoni c request (in which case the copy nmust be provided within five workdays of the date of the request). The plan will be
submitted to the buyer's e-mail address on the face page of the solicitation.

(c) As the offeror, you need to mark each page of your subcontracting plan with the solicitation nunmber and date. If thisis a
negotiated acquisition, we reserve the right to negotiate any and all elenments of the proposed plan during negotiation of cost,
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technical, and/or managerial features of the proposal. We al so reserve the right in negotiated acquisitions to discuss the
subcontracting plan after receipt of any best and final offer, in which case such discussion shall not constitute a re-opening of
negoti ations.

(d) Failure to submt and, if applicable, negotiate an acceptabl e subcontracting plan which, in the judgnent of the Contracting
O ficer, provides the maxi mum practicable opportunity for small business and small di sadvantaged busi ness concerns to participate in the
awar ded contract shall render the offeror ineligible for award. In this connection, offerors should be aware of the statutory goal that
has been placed on the Departnment of Defense to award five percent of its total planned subcontracting dollars to small di sadvantaged
busi nesses (to include Historically Black Colleges and Universities and Mnority Institutions) at the prinme contract and subcontract
levels. In view of this Congressional mandate, |arge businesses shall provide specific explanation as a part of any witten
subcontracting plan furnished in response to this solicitation/contract that identifies a goal for subcontracting to small di sadvantaged
busi ness concerns and/or Historically Black Colleges and Universities and/or Mnority Institutions that, in the aggregate, amounts to
less than five percent of the bid or proposal's total subcontracting dollars.

[ End of Provision]

L-25 52. 233- 4000 NOTI CE REGARDI NG TACOM OVBUDSPERSON AND AMC- LEVEL PROTEST PROGRAM AUG 1999
(TACOM

(a) At the Tank-autonotive and Armanents Command ( TACOM we have an onmbudsperson office, which builds an extra conmunication
avenue that our contractors can use.

(b) If you think that this solicitation contains inappropriate requirenments, needs streamining, or should be changed, you shoul d
first contact the buyer or the Procuring Contracting Oficer (PCO.

(c) The buyer's nane and phone nunmber are on the cover page (SF 1449) of this solicitation in block nunber 7.

(d) If the buyer or PCO doesn't respond to the problemto your satisfaction, or if you want to make comments anonynously, you can
contact the Onbudsperson's Office. CQur Orbudsperson is Ms. LaRuth Shepherd. Her address, e-nmmil and phone nunber are:

U.S. Arny TACOM
AMSTA- AQ C (Ms. Shepherd)
Warren, M 48397-5000

shepherl @acom arny. m |
(586) 574-6597 or 6547
(e) If you contact Ms. Shepherd, please provide her with the follow ng information:

(1) TACOM solicitation nunber;

(2) Nanme of PCO

(3) Problemdescription;

(4) Sunmary of your discussions with the buyer/PCO

(f) Another avenue you can use, if you wish to protest sonme feature of this acquisition, is to protest to TACOM s headquarters,
the Army Materiel Command. The AMC-| evel protest program encourages interested parties to seek resolution of their concerns within AMC
as an Alternative Dispute Resolution forum rather than filing a protest with the General Accounting O fice or other external forum
Contract award or performance is suspended during an AMC-1evel protest to the same extent, and within the same tinme periods, as would
apply to a protest filed with the GAO. The AMC program has a goal of resolving protests within 20 working days fromthe date of filing.
To be timely, AMC-level protests nust be filed within the periods specified in subpart 33.103 of the Federal Acquisition Regulation.

(g) To file an AMC-level protest, send the protest to:

HQ Arny Materiel Conmand

O fice of Command Counsel
ATTN. AMCCC- PL

5001 Ei senhower Ave.

Al exandria, VA 22333-0001

Voi ce Phone: (703)-617-8176
Fax Phone: (703)-617-4999 or 5680.

If you have a web-browser, you can use the following HTTP to view the conplete AMC-| evel protest procedures:
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www. anc. arny. mi |/ anc/ comrand_counsel / protest/protest. htm

[End of Provision]

L-26 52. 245- 4002 ACQUI SI TI ON OF NEW FACI LI TIES, SPECI AL TEST EQUI PMENT, OR SPECI AL MAR/ 1996
(TACOM TOOLI NG

(a) It is not the intent of the Government to acquire, or to have acquired for its account, any facilities, special test
equi pment, or special tooling as those ternms are defined below. The Governnent shall under no circunstances reinburse the offeror for
the cost of any new facilities, special test equipnment, or special tooling as a separate item An offeror may, however, anortize the
cost of any such facilities, special test equipment, or special tooling it may require in the subnmitted price of the items. Such
facilities, special test equipnment or special tooling shall not be subject to Government option rights to take title to the same except
as specified in the DEFAULT, TERM NATI ON FOR THE CONVENI ENCE OF THE GOVERNMENT, and/or PROGRESS PAYMENT cl auses of this contract.

(b) As used in this solicitation/contract, FACH LITIES nmeans industrial property (other than material, special tooling, mlitary
property, and special test equipnent) for production, maintenance, research, devel opnent, or test, including real property and rights in
it, buildings, structures, inprovenments, and plant equipnent.

(c) As used in this solicitation/contract, SPECI AL TEST EQUI PMENT neans either single or nultipurpose integrated test units
engi neered, designed, fabricated, or nodified to acconplish special purpose testing in the performance of the contract. Such testing
units conprise electrical, electronic, hydraulic, pneumatic, mechanical, or other items or assenblies of equipnent, that are
mechanically, electrically, or electronically interconnected so as to becone a new functional entity, causing the individual itemor
items to becone interdependent and essential in the performance of special purpose testing in the devel opment or production of
particular supplies or services. The term SPECI AL TEST EQUI PMENT does not include: (1) material; (2) special tooling; (3) buildings and
nonseverabl e structures (except foundations and similar inprovenents necessary for the installation of special test equipnent); and (4)
pl ant equi pmrent itens used for general plant testing purposes.

(d) As used in this solicitation/contract, SPECIAL TOOLING neans all jigs, dies, fixtures, nolds, patterns, taps, gauges, other
equi prent and nanufacturing aids, and their replacenents, which are of such a specialized nature that, without substantial nodification
or alteration, their use is limted to the devel opment or production of particular supplies or parts of them or the performance of
particular services. The termincludes all conponents of such itens, but does not include: (1) naterial; (2) special test equipnent;
or (3) buildings, and nonseverable structures (except foundations and simlar inprovenents necessary for the installation of special
tooling), general or special machine tools, or sinmilar capital itemns.

[End of Provision]

L-27 52. 246- 4038 OFFEROR S STATI STI CAL PROCESS CONTROL ( SPC) PROGRAM APR/ 1994
(TACOM

(a) This solicitation will result in a contract that will require the contractor to use a statistical process control (SPC)
programto ensure the quality of the contract items. The minimumrequirenments for the contractor's SPC program are described in this
solicitation, in the clause entitled STATI STI CAL PROCESS CONTROL.

(b) To allow us to analyze your SPC program you nust furnish a description of your programas part of your proposal in response
to this solicitation.

(c) Your SPC program description nust be conplete enough to show that your programhas all the features required in Section E of
this solicitation. Note that if sonme of the features of your program are described in other forms (brochures, for exanple, or
articles), you may attach a copy of such itens to your response, rather than restating information fromthem If your SPC programis
described in a textbook or publication that is available froma comercial or academi c distributor, include a reference to the
publication by author, title, copyright date, and publisher in your program description. You need not physically attach a copy of a
text book to your offer.

(d) If you already described your SPC program as an attachnent to another TACOM solicitation wthin the previous 90 days, you can
either send us another copy or sinply identify the number of the previous solicitation. (Note, however, that each SPC program
description includes a discussion of which features of the contract itemyou will control using SPC techniques. Since this discussion
differs fromitemto item renmenber that each time you send us an SPC program description, part of the discussion has to be specific to
the itemyou're offering. This nmeans that even if you sent us a description of your SPC programtwo nonths ago, sinply sending us a
copy or referring to the copy of that description won't be enough--unless the older solicitation was for the same itemyou' re offering
us now.)

(e) If you don't provide us a conplete description of your SPC program or if the description you do send doesn't show all the
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required features listed in Section E of this solicitation, your proposal may be ineligible for award.

[ End of Provision]



Reference No. of Document Being Continued Pagezs4 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

L.1 Proposal | nstructions and Content.

L.1.1 Proposal _Subnmi ssion. The proposal shall be subnmitted in the formats and quantities set forth below. Section Msets forth
evaluation criteria and their relative order of inportance to the Government. All proposals shall be in English (American Standard).
Al proposals shall be in US dollars. |In preparing proposals, the Oferor shall cross-reference their response within each section of
the proposal to the pertinent evaluation criteria in Section M Were a proposal woul d becone duplicative of a response already given,
it shall reference by paragraph nunber and not restate the same information within that volume. Each section of the proposal shall be
separable to facilitate review by the Governnment. Offers shall be subnmitted in the follow ng types and quantities:

Vol une Paper El ectronic
Nunber Title Copi es Copi es

1 Executive Sunmary 12 3

2 Life Cycle Cost Area 6 5

3 Contract Price Area 4 4*

4 Techni cal / Logi stics Area 6 5

5 Past Performance/ Snal |

Busi ness Participation Area 3 3
6 Production Capability Area 3 3
7 Proposed Terns and Conditions 4 3

* One electronic copy of Volume 3 shall be provided to the Oferor's cogni zant DCAA Office (4 total).

Thirty days prior to the Phase |l proposal submission, the Oferor is required to provide a Forward Pricing Rate subm ssi on/proposal
including the volume of business associated with this solicitation to the cogni zant DCMC of fi ce.

L.1.2 Proposal Evaluation. The Offeror's proposal/offer as required by this Section shall be evaluated, as set forth in Section M
of this Solicitation. The CGovernnent may use non- Government consultants to assist in evaluation of proposals subnmitted under this
solicitation. Offerors will be advised in advance of any Governnent plans to utilize non-Government consultants. |f access to any

proprietary material froman Oferor's proposal needs to be provided to a non-Governnment consultant, the Offeror's specific approval to
provi de such access nust be received before access may be provided so as to conply with 18USC1905.

L.1.3 Electronic Ofers.

L.1.3.1 O ferors nust submit an electronic offer along with their paper copies, and any supplenental information (such as
spreadsheets, backup data, and technical infornation) using the follow ng:

(i) Files using these Mcrosoft 97 O fice Products (TACOM can currently read Office 97 and lower): Wrd, Excel, PowerPoint
or Access. Spreadsheets nust be sent in a file format that includes all forrmulae, macro and format information. Print inmage is not
accept abl e.

ii) Files in Adobe PDF (Portable Docunent Format). Scanners should be set to 200 dots per inch.

(iii) Files in HTM. (Hypertext Markup Language). HTM. docunments nust not contain active links to live Internet sites or
pages. Al linked information nust be contained within the electronic offer and be accessible offline.

(iv) Oher electronic formats. Before preparing the offer in any other electronic format, the Offeror shall e-mail the
buyer identified in Block 10 of the solicitation cover sheet (CGovernnent Standard Form 33), with e-mail copy-furnished to ansta-
idg@acomarny.ml, to obtain a decision as to the format's acceptability. This e-mail nust be received by the buyer not later than ten
cal endar days before the closing date. Failure to e-mail the buyer within this timefrane to seek an alternate format's acceptability
may result in rejection of the offer. Al alternate methods nust be at no cost to the Governnent.

Note: The above formats may be subnmitted in conpressed formusing self-extracting files.

L.1.3.2 Acceptabl e Media. The O feror nust subnit the electronic copies of the offer via 650 MEGABYTE CD ROM O ferors shal |l | abel
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any and all submitted disks with the solicitation nunmber and closing date, and the Offeror's name and address and contact phone nunber.
Envel opes contai ni ng di sks nust be | abel ed per FAR 52.215-1, found within the provision "Instructions to O ferors-Conpetitive
Acquisition", listed in Section L.

L.1.3.3 Lateness. The |l ateness rules for subnmitted proposals are outlined in FAR 52.215-1 "Instructions to O ferors-Conpetitive
Acquisition", listed in Section L of this solicitation.
L.1.3.4 Security Note. |If the Offeror chooses to password protect access to the offer, the Oferor nmust provide the Password to

TACOM before the closing date. Contact the buyer identified in Block 10 of the SF33 solicitation cover sheet to arrange a neans of
providing it. Passwords used only for the purpose of wite protecting files need not be provided.

L.1.3.5 El ectronic O fers nust include, as a mninum

a. The SF33 "Solicitation, Ofer and Award" filled out. SIGNATURE: The SF33 nust be signed and included electronically in
your disk or CD. Cearly |label the disc/CD ROM as described in paragraph L.1.3.2 above, adding the name and title of the signer
authorizing the Offeror's conpany, conpany name, and then sign the LABEL itself.

b. Al applicable fill-in provisions from Sections A, B, F and K of this solicitation. The Offeror may find Wrd versions
of Section K provisions requiring the Offeror fill-in on the TACOM Busi ness Qpportunities webpage
(http://contracting.tacomarny.nl/mastersol/sectionk.htm). The Oferor can fill themin and attach themto the offer. See the
solicitation for which provisions are required. Also, Section E provisions filled in (if applicable): |Inspection Point Oigin, TACOM
Cl ause 52.246-4028. Al applicable fill-ins nust be conpleted and submtted by the Offeror.

c. A statement of agreenment to all the terns, conditions and provisions of this solicitation.
d. Any other information required by the solicitation.
e. A Subcontracting Plan | AWFAR 52.219-9 "Snmal | Business Subcontracting Plan".
L.1.3.6 Pl ease see FAR 15.207(c) for a description of the steps the Governnent shall take with regard to unreadabl e offers.

L.1.3.7 O ferors shall make every effort to ensure that their offer is virus-free. Ofers (or portions thereof) submtted which DO
reflect the presence of a virus, or which are otherw se rendered unreadabl e by damage in either physical or electronic transit, shall be
treated as "unreadabl e" per paragraph L.1.3.6. above.

L.1.3.8 El ectronic Proposal Volunes. Each volunme of an el ectronic copy of the proposal shall be submitted on a separate disk (see
"accept abl e Medi a above.) The vol unes/ di sks shall be: 1) Executive Summary, 2) Life Cycle Cost Area, 3) Contract Price, 4)

Techni cal / Logi stics Area, 5) Past Performance/ Small Business, 6) Production Capability Area and 7) Proposed Terms and Conditions. The
proposal text shall be no smaller than 12 point font. Charts supporting the proposal shall use a font size no smaller than 10 point
font. Each page shall be nunbered and an index shall be provided with each section of each volume with references to page nunbers.

Each vol une shall be separable and able to stand al one for eval uation purposes. For the Contract Price Vol une, spreadsheets should be
in Excel or Excel readable format.

L.1.3.9 Paper Copies. Paper copies of each separate volune shall be provided, clearly |abeled and in a separate binder. The paper
copy shall be identical to the el ectronic proposal subm ssion. Each page shall identify the appropriate volune/folder and be nunbered.

Wth the exception of draw ngs, paper pages shall be on standard 8.5" x 11" paper except for single fol dout pages (up to 17" x 11"
allowed). An index shall be provided with each section of each volume with reference to page nunbers. Separate draw ngs may be
subnmitted in electronic format. Specific formats and nmedia of supporting data should be checked with the Governnent prior to submi ssion
to insure conpatibility. |IN THE EVENT OF A DI FFERENCE, THE PAPER VERSI ON SHALL TAKE PRECEDENCE OVER THE ELECTRONI C VERSI ON OF THE
OFFER.

L.1.3.10 SPECIAL | NSTRUCTI ONS FOR PROPOSAL DELI VERY: Due to new security regulations, the Oferor is required to schedule a drop off
time of their proposal with Ms. Denise Mka or M. JimVictor in order to have the packages go through security for proper screening of
the boxes. This time is subject to the Late Proposal Clause in Section L of this solicitation.

L.1.3.11 Any unsolicited proposals will not be considered in this procurenent.

L.2 Proposal Vol unes.
L.2.1 Contractor Proposed Changes (Attachnent 18). Volunmes 1, 2 and 4 of the proposal (Executive Sunmary, LCC Area,

Techni cal / Logi stics Area) represent the Contractor Proposed Changes.

L.2.2 Volune 1 - Executive Summary (Subpart A of Attachment 18). This volune is subdivided into three sections: 1) Engineering
Change Proposal Matrix, 2) System|npact of Proposed Changes, and 3) Engineering Change Proposal Forms. Information included in the
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Executive Summary will be used as applicable in all evaluation areas. The Oferor shall provide a summary of all their proposed changes
to the Government FMIV Al baseline configuration (IAWL.2.2.2.1) that they wish to incorporate in their Contractor's baseline
configuration continuing with the same ECP nunbering nmet hodol ogy including continuing initial nunbers and revision nunbers as was done
under the Phase | contract. Al changes to a Contractor proposed ECP introduced or proposed during Phase | which were not formally

incorporated into the previously submtted ECP shall be rolled into the next revision nunber and subnitted with the Phase || proposal.
For exanple, if the Contractor's ECP going into test is at Revision 1 and 2 TWADs were authorized during Phase | testing, these changes
will be captured in Revision 2 and submitted with the Phase Il proposal. |If a Contractor previously withdrew an ECP or decides to

wi thdraw an ECP, it should al so be annotated on the list. Any new ECPs resulting from Governnent directed changes shall be given a new
nunber in sequence with the previously submtted ECPs. Attachnent 18, Contractor Proposed Changes, contains an outline for this volung,
which is summari zed bel ow.

NOTE: To the extent permitted under DFARS 252.227-7013, DFARS 252.227-7014 or DFARS 252.227-7015, the CGovernnent shall have unlimted
rights to the ECPs submitted in the Contractor's Phase Il proposal |AWC ause C. 8 of the Phase | contract.

L.2.2.1 Section 1 - Engineering Change Proposal (ECP) Matrix. The Oferor shall supply an ECP matrix, which provides a |isting of
all the proposed ECPs by unique identification nunber, the title of the change, and references to the Government FMIV Al CR Production
Configuration (C 1.2.2).

L.2.2.2 Section 2 - System |npact of Proposed Changes. Wthin this section, the Oferor nust address the net system performance
differences of their vehicle configuration as conpared to the Government FMIV Al baseline configuration. The discussion should be of a
general nature, identifying and describing the sub-system changes and performance. The Offeror shall also supply a witten matrix for
the systemand the major subsystens (exanple in Attachment 36) to serve as a thunbnail sketch of where the Offeror addresses various
changes in the proposal.

L.2.2.2.1 The Contractor may only propose changes as a result of the situations in C 1.2.3. The Oferor shall provide supporting
rationale to justify their decision for any of the situations in the referenced paragraph. Attachment 36 contains a list of all of the
performance paranmeters divided into three bands with technical requirements identified as either "net " or "not nmet". The Contractor is
required to address in their proposal all of the "not nmets" fromthe Phase | testing as listed in Attachnent 36 (sent under separate
cover and marked "Source Sel ection Sensitive, See FAR 3.104). Also in their proposal, the Contractor is required to address items in
Attachment 36 when changes introduced by the Contractor affect an otherw se successfully perfornmed banded requirenment. The Offeror is
required to submit with the Phase Il proposal a prelimnary list updated with any deficiencies noted fromthe TDP dated 1 May 2002.

This is to include a final listing of the discrepancies found in the original Government baseline TDP |AWH. 4 of the Phase | contract
(C.1.2.4). Upon contract award, this list will become Attachnent 40.

L.2.2.2.2 The Contractor shall submit supporting documentation and rationale to support their position for any changes as |isted
above. This includes the withdrawal of Contractor proposed Phase | ECPs.

L.2.2.3 Section 3 - Engineering Change Proposal Forns. This section contains all of the proposed ECPs w thout supporting

docurnent ati on. Instructions for conpletion of the ECP forns are found in Section C 2.2.2 of this solicitation. This section should
provi de a concise summary of the proposed ECP, but shall be of sufficient quality and substance to fully describe the change and its
inmpacts on part and systemlevel and overall inpact on the vehicle to neet the requirenments listed in Section C The description shall

al so include a general discussion of the rationale, assunptions and desi gn nethodol ogy used in preparing the ECP. Block 40i (Life Cycle
Costs) of DD Form 1692 is to be left blank for all ECP forms provided in Section 3 of the Oferor's proposal. Al so, the dollar anmount
for each ECP is not applicable for the Phase Il proposal submission. (This amount will be included in your overall Contract Price.)

L.3 Volune 2 - Life Cycle Cost (LCC) Area (Subpart B of Attachment 18). This volune provides all of the required supporting
docunentation for Life Cycle Costs. For this solicitation, the LCC includes the total contract price for base vehicle quantities, all
non-option non-hardware CLINs (except for System Technical Support (STS)), and the Operating and Support (Q&S) inpact of each proposed
change to the FMIV Al baseline configuration (as determ ned by the Governnent from Phase | test results). The LCCis the cost incurred
during the total life (including the estimted 20-year operating life for each vehicle), fromproject initiation through termnation.
For each proposed change to the FMIV Al baseline, the Offeror shall provide the followi ng infornation |listed below. The Governnent will
use this information in determning appropriate inputs into a life cycle cost nodel (Attachnent 21) for use in proposal evaluation as
described in Section M7.2. 4.

a. Configuration change identification nunber fromBlock 8d of the ECP (Attachnment 6).

b. Spares Crosswal k. For every part contained in an Offerors proposed ECP, the correspondi ng baseline part shall be
identified. For both the proposed change and its corresponding baseline part, a brief description (nonmenclature), the quantity and unit
of measure per vehicle by nodel, the part nunber, and the National Stock Number (if available) shall be provided. The proposed change
part nunber shoul d be the same one used in the |list of proposed spares prices required by L.4.3.5 for the Offerors Unique Spare Parts
Pricing (if applicable). |[If a part in a proposed ECP does not have a corresponding part in the baseline configuration, that fact shall
be clearly shown in the crosswal k. Conversely, if a proposed ECP elimnates a part fromthe baseline configuration with no
correspondi ng repl acenent part, that fact shall be clearly presented in the crosswalk. If a part applies to only the with wi nch version
or to only the without winch version of a vehicle nodel, that fact shall be unanbi guously displayed in the crosswalk. [|f an Oferor
submits a revised Phase Il ECP, it should be clearly noted in the crosswal k which parts of the ECP have been added, deleted, or
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nodi fi ed.

c. Overlapping Parts List. To help avoid double counting, the Offeror shall identify any overlap of parts anpbng the ECPs.
The Offeror shall identify any cases that exhibit the same instance of a particular part, i.e. where two or nore ECPs involve a single
occurrence of a particular part. The list of overlapping parts shall include the part nunber, the nonmenclature, and the ECPs for which

there is a common instance of the part. The list should not include parts or any additional ECPs in which the same part nunber occurs
but which represent separate physical occurrences of the hardware item

L.4 Volunme_3- Contract Price Area. The Contract Price volunme includes the cost/price for all itens, including priced options.
L.4.1 The Contract Price volume shall include data to support the realism and reasonabl eness of the proposed amounts. The

eval uation of realismand reasonabl eness seeks to deternine whether the proposed ampbunts accurately reflect the estinated price for the
O feror's specific technical approach. The nost inportant aspects of the contract price proposal shall include the follow ng:

a. The proposed price to the Government nust reflect the use of prudent judgenment and sound business practice. Sound
busi ness practice includes conpliance with governing regul ations about estimating and accounting for costs.

b. The Contract Price Volunme nust also be consistent with the Offeror's Life Cycle Cost (LCC) and Technical /Logistics
Vol unes. The consistency between the Oferor's LCC, Contract Price and Technical/Logistics volumes reflects on the Offeror's
under standi ng of the work required and on the Oferor's ability to performthe effort required by the scope of work for the anount
proposed. Any significant inconsistency, if unexplained, raises a fundanmental question as to the Offeror's inherent understandi ng of
the work required and as to their ability to performthe contract.

L.4.2 Proposal Structure. The instructions that follow are not intended to be all-inclusive. O ferors may submit any other price
and financial information they consider to be helpful in the evaluation of the price proposal. The Government will use many resources
in the evaluation of the price proposal. The Governnment reserves the right to request nore detailed information. In addition to the
spreadsheets requested below, the Offeror shall fill in the Government provided Excel summary spreadsheets found in Attachnments 37 and
38. The filled in Excel spreadsheets shall contain all of the Offerors prices, including options. Prices and quantities that are
specified in Section B nust match the summary spreadsheets.

L.4.2.1 Printed Subnmission. The Offeror's nanme, solicitation nunber, and date of the submi ssion shall appear on each page of each
table in the Contract Price Volume. |If a table requires nore than one page, each page of the table shall include the colum and row
titles. Al prices shall be stated in U S. dollars only, including costs for the prime contractor and any potential subcontractors. |f

the basis for the proposal is any other currency, the Oferor shall state the exchange rate being used to convert this currency to U. S
dol | ars.

L.4.2.2 El ectroni c_Submi ssion. As described in Section L.1.3.1 all spreadsheets nust be in Mcrosoft Excel 97 format and include
all formulae, macro and format information. Print image is not acceptable. |In addition, should any Government provided spreadsheet (s)
be included in this solicitation, do not alter the structure of such spreadsheet(s) other than to fill in the required data (except as

later directed by the Governnent).

L.4.2.3 Conti ngenci es/ Adj ustments. The O feror shall identify the nature and ambunt of any contingencies or any upward/ downward
adjustnments and the rationale for the adjustnent.

L.4.3. Production Contract Itens

L.4.3.1 FEP Ml ti-year Production Quantity. (Attachnment 37 ) The Oferor shall subnmit one Ievel unit price for Program Year (PY) 1
through PY5 for all basic quantities of vehicle production (a separate price for each nodel). Provide a spreadsheet for each FMIV
nodel, (or CLIN iten) showing the level unit price extended by total nultiyear quantity for the categories as described in L.4.5.1
Direct Labor through L.4.5.10 Nonrecurring Cost below For npdels that include the requirenent of with and w thout a wi nch, a separate
spreadsheet showi ng the same detail for the additional w nch cost for each nodel will suffice. The cancellation ceiling clause at H 13
applies and nust be filled in by the Offeror.

L.4.3.1.1 FFP_Options. (Attachment 38, H.9.) Option quantities/itenms do not need to be | evel priced across programyears. For FFP
options that are not level priced, provide a separate spreadsheet for each vehicle/option by PY for the categories as described in
L.4.5.1 Direct Labor through L.4.5.9 Warranty below. For |evel priced FFP options, provide one separate spreadsheet for each

vehi cl e/ opti on.

L.4.3.2 FEP_Program Support (reference C.2 along with Attachnent 37). Provide a separate spreadsheet for each of the follow ng
Program Support categories: Pre-Production (see L.4.4.1); Production Effort (see L.4.4.2); and Program Managenent (see L.4.4.3) for each
PY. Include items in L.4.5.1 Direct Labor through L.4.5. 7 Profit below in the spreadsheet along with the basis of estinates for all
direct costs. In addition, provide the dollar amount proposed for each itemin L.4.4.2 a. through g. and the basis of estimate for each
item by nodel and PY.

L.4.3.3 Ceiling Price Option Efforts. (reference H 9.1.6, Attachment 38) Provide a spreadsheet for each FMIV nodel show ng the
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proposed ceiling unit price extended by Government provided estimated option quantities for the categories as described in L.4.6.1
through L.4.6.10 below. If these itenms are not |level priced, provide a spreadsheet for each PY. Provide a separate narrative
describing the basis of estimate for all direct costs.

L.4.3.4 Cost Rei nbursenent, System Techni cal Support (STS) and Option Hours/Mandays. For the STS Attachnent 37, review Section C 3
and H 9.6 of the solicitation and devel op conposite hourly and manday rates for each separate Program Year. For eval uation purposes,
the Offeror may conpute a conposite hourly rate based on 30% 1 ogistics, 30% engineering, 20%quality and 20% confi gurati on nanagenent.
Provi de spreadsheets for each PY including the itens described in L.4.7 spreadsheet requirenents. |f the Oferor proposes a different

| abor mx, provide rationale for Governnment review Upon contract award, the Government will issue work directives based on the
estimated conposite hourly rate.

L.4.3.5 Uni que Spare Parts Pricing. For those parts fromthe Contractor Proposed ECPs that are not contained in the DOD supply
system the Oferor shall provide a list of part nunbers, item nonmenclature, proposed prices and delivery lead time. Prices shall be
based upon for one base year and 2 option years. For each part, the Oferor shall provide three unit prices: one for the base year and
one for each option year. Each price is to be based on the Oferors estinate of the quantity of spares required to support a fleet of
FMTV trucks and trailers for one year. Assune a fleet size of 250 trucks and 50 trailers for the base year, 1,500 trucks/700 trailers
for the first option year, and 3,500 trucks/2000 trailers for the second option year. For each year, assune that the trucks are equally
di vi ded between LMIVs and MIVs and that the trailers are 75% LMIVs and 25% MIVs. The Offeror shall provide the annual spare part
quantity used in devel oping each price. The prices should reflect a projected ordering period of FYO5 for the base year, FY06 for the
first option year and FYO7 for the second option year. The part nunber and item nonenclature should nmatch those provided in the Spares
Crosswal k required in L.3.b. (Life Cycle Cost Area). Disclose howthe prices were devel oped. The Offeror agrees to sell the identified
parts at the proposed prices to any Governnment agency in accordance with special clause H 19.

L.4.4 Program Support Categories

L.4.4.1 Pre- Producti on
- Pre-production Engineering Proposals (PPEPs)
- Test ECPS

L.4.4.2 Production Effort

- ECP/ RFW RFD/ VECP Requi renents - (Contractor generated)- No cost if inplenentation does not exceed $10, 000

- Val ue Engineering
- CGovernnent Testing Requirenents
a. First Production Vehicle Inspection (FPVI)
Production Verification Testing (PVT)
Conponent First Article Tests (CFAT)
Syst em Support Package (SSP)
New Equi prent Trai ni ng
PVT Training
g. |&KPT

- Vehicle Tracking Report

- The Arny Mintenance Managenent System (TAMVS) Equi pnent Control Records

- Integrated Logistics Support (ILS) Managenent in Support of Contractor Generated ECPs, to include: Logistics
Managenent | nformation (LM), Provisioning, Publications Revision, Vehicle Refurbishnment, Arnmy O | Analysis Program (AOAP) Report
Updat e, Logistic Denpnstration, System Support Package

- Training Instructor and Key Personnel (I|&KP) Training

- 0o O O T

L.4.4.3 Progr am Managenent

- Meeting/ I PT Requirenents - agendas, minutes

- CDRLs and Data |Item Descriptions (Dl Ds)

- Cost Related Reports
a. Contractor Cost Data Reporting Requirements (CCDR)
b. Cost Reports for Cost Reinbursable CLINs

- Configuration Managenent Pl an

- Life Cycle Managenent Initiatives

- Mantainability Initiative

L.4.5 For FFP Multi-year Production Quantity (L.4.3.1), FFP Options (L.4.3.1.1), and FFP Program Support (L.4.3.2) spreadsheets
include:

L.4.5.1 Direct Labor. Total direct |abor hours and dollar value, by unit and cost extended to total quantity.
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L.4.5.2 Direct Material. Total direct material by unit and extended price. Provide a link to a separate bill of nmaterial
spreadsheet for itens >$500 per vehicle (or non-vehicle option). Include description, vendor name, part nunber, quantity and unit of

nmeasure (per vehicle), price per itemand extended per vehicle, basis of price (quote, purchase order, estimte, etc.)

L.4.5.3 O her Direct Costs (ODCs). Provide total ODCs by unit and extended cost

L.4.5.4 Maj or Subcontractor (>$5, 000,000 by npdel excluding options). Provide sane data as for the Prine Oferor (excludes
conmmercial or conpetitive itens).

L.4.5.5 Interdivisional Transfers. Provide same data as for the Prine Offeror (excludes commercial or conpetitive transfers).
L.4.5.6 Indirect Costs. Total indirect costs per unit and extended cost (including: |abor overhead, material overhead, and GRA
anount (s)) .

L.4.5.7 Profit. Per unit and extended.

L.4.5.8 Federal Retail Excise Tax (FRET) |If applicable, per unit and extended. _

L.4.5.9 Warranty. If applicable, per unit and extended. _

(1) Hand-off Warranty

(2) Material & Wrkmanship Warranty
(3) Pass-Through Warranties

(4) System c Defect Warranty

(5) Technical Data Warranty

L.4.5.10 Nonrecurring cost included in L.4.3.1 (Miltiyear Production Quantity). The O feror shall provide a spreadsheet show ng the
total nonrecurring cost (by categories listed in L.4.5, exclusive of G&A and profit) included in the production vehicle prices and show
the amount incurred in each programyear. Show how the total nonrecurring costs are included in the individual proposed unit prices.
Nonrecurring costs include such costs, where applicable, as plant and equi pment relocation or rearrangenent, special tooling and speci al
test equi pnent, preproduction engineering, initial rework, initial spoilage, pilot runs, allocable portions of the costs of facilities
to be acquired or established for the conduct of the work, costs incurred for the assenbly, training, and transportation to and fromthe
job site of a specialized work force, and unrealized | abor |earning. Provide the differences of nonrecurring costs versus Oferor
proposed by PY cancellation ceiling anbunts. Provide rationale for the differences.

L.4.5.10.1 Costs associated with Enbedded Di agnostics (C. 1.7).

L.4.6 For Ceiling Price Option Effort (L.4.3.3) spreadsheets include:

L.4.6.1 Direct Labor. Direct |labor hours and dollar value, by skill level or departnment, and by unit and cost extended to total
quantity.

L.4.6.2 Direct and Indirect Rates reflecting the inpact of this proposal

L.4.6.3 Direct Material. Total direct material by unit and extended price. Provide a link to a separate bill of material
spreadsheet for itenms >$500 per vehicle/unit. Include description, vendor name, part nunber, quantity and unit of measure (per

vehicle), price per itemand extended per vehicle, basis of price (quote, purchase order, estimte, etc.)

L.4.6.4 OGther Direct Costs (ODCs). Provide total ODCs by unit and extended cost, by major ODC category.

L.4.6.5 Maj or Subcontractor (>$500,000 ) Provide same data as for the Prine Oferor (excludes conmercial or conpetitive itens).
The $500, 000 covers the total Ceiling Priced effort.

L.4.6.6 Interdivisional Transfers. Provide same data as for the Prine Oferor (excludes conmercial or conpetitive transfers).

L.4.6.7 Indirect Costs. Show application of indirect rates in spreadsheet per unit and extended cost (for exanple: |abor overhead,
materi al overhead, and G&A ampunt(s)).

L.4.6.8 Profit. Per unit and extended.
L.4.6.9 Federal Retail Excise Tax (FRET). |f applicable, per unit and extended.
L.4.6.1 Warranty. |If applicable, per unit and extended.

(1) Hand-off Warranty
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(2) Material & Workmanship Warranty
(3) Pass-Through Warranties

(4) Systemic Defect Warranty

(5) Technical Data Warranty

L.4.7 For Cost Rei nbursenent Systens Technical Support (L.4.3.4) 3 separate spreadsheets include:

L.4.7.1 Direct Labor.

L.4.7.1.1 System Techni cal Support Regular Hours (C 3): Show the conposite rate based on the Governnent provided hours and total
dol lar amount. Al so, provide the cal culations showi ng how the conposite rates were conputed (show cal culation and rates used),
including description of the |abor skill/departments used.

L.4.7.1.2 System Techni cal Support Maintenance Technical Representatives (MIR) CONUS (C.3.6): Provide cal cul ati ons show ng how the
manday rate was conputed. For eval uation purposes, the |ocations and quantities of the MR personnel are: 1 Ft. Drum NY; 1 Ft.
Lewis, WA, 2 Ft. Bragg, NC, 2 Ft. Stewart, GA; 1 Ft. Leonard Wod, M3, 2 Ft. Canpbell, KY; 1 Ft. Huachuca, AZ; 1 Ft. Carson, CQ
3 Ft. Hood, TX

L.4.7.1.3 System Techni cal Support Maintenance Technical Representatives OCONUS (C.3.6): Provide cal cul ati ons showi ng how t he manday
rate was conputed. For evaluation purposes, the locations of the MIRs are: 3 in Korea (Tong Du Chon, Pusan, OGsan), 1 in Al aska (Ft.
Ri chardson) and 1 in Hawaii (Schofield Barracks).

L.4.7.2 O her Direct Costs (ODCs)/Qther Factors. Provide all ODCs and other factors which are automatically cal cul ated, based on
the | abor categories in your conposite rate, as part of your disclosed and/or nornal accounting practices.

L.4.7.3 Indirect Costs. Show application of all indirect rates nornally applied. Al so show the source of the rates which reflect
i npact of contract award.

L.4.7.4 FCCM  Show application of Facilities Capital Cost of Mney rates.
L.4.7.5 Fee. Show fee per direct |abor hour.
L.5 Volunme_4 - Technical/Logistics Area (Subpart C of Attachnent 18). This volune shall be broken into two sub-volunes: 1)

Techni cal System Performance and 2) Logi stics.

L.5.1 El ement 1: Technical System Performance: In this sub-volune, the Oferor shall submit all pertinent supporting information
and data to the proposed ECPs necessary for the risk assessment of the Offeror's denobnstrated and/or projected system performance with
the requirenments of Section C and identified in the vehicle system specification, ATPD 2131C, Attachment 1. Each ECP shal |l be
subnmitted on a separate disk. Six (6) copies of ECP disks shall be submtted (one copy for each paper copy of Volume 4). For test

fixes and CGovernnent directed changes that were not tested, the Offeror's technical information shall be used to assess the suitability
and technical risk of the Offeror's proposal to neet the requirenments of the solicitation. Overall, the Oferor's discussions should
denonstrate a conprehensive understandi ng of truck design nmethods and concerns that will ensure performance specification conpliance.

The evaluation criteria used in assessing the Offeror's system perfornmance are defined in Section M7.2.6. Each band, as identified | AW
the ATPD 2131C Requirenments Matrix, Attachment 36, was assigned to a relative order of inportance element AWwW th Section M7.2.6.

(1) Factor 1 - Band 1

(2) Factor 2 - Band 2

(3) Factor 3 - Band 3

L.5.2 Supporting Data. This section contains all of the Offeror's proposed ECPs IAWC. 2.2 with supporting docunentation. The

O feror shall fill out the Engineering Change Proposal (ECP) forms (DD Form 1692, Attachment 6) or equivalent Oferor's format for all
the proposed changes. If O feror format is used, it should provide all the information for the changes, with the same bl ock numbers and
nonencl ature. Instructions for filling out the formare given in Attachment 6. As supporting docunentation to the ECP form the O feror
shall include a Notice of Revision (NOR) form (DD Form 1695, Attachment 6) for each revision covered under the ECP, the revised or new
drawi ngs associated with the NOR ("Redlined" revisions to drawi ngs are acceptable.) and 3-D solid nodels of the proposed ECP. The 3-D
solid nodels shall be in Pro/ ENG NEERI NG (PRO E) version 2001 format and prepared IAWC. 2.1.1.1.4. Oher supporting docunmentation that
may be provided at the Offeror's discretion includes:

Sket ches

Questionnaires

Techni cal trade studies

Conput er ani mation (coordinate with the Government on specific formats if different fromthe nodeling and sinulation
requirements)

a0 o
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Engi neering anal ysis
Governnment or commercial test datal/certifications
O feror nodeling and sinulation results
RAM D anal ysi s and predictions
Draft Item Perfornmance Specifications (IPS)
Draft Interface Control Docunments (| CDs)
Appl i cabl e commercial /industry/recogni zed soci eties' standards
Speci fications
Speci fication sheets
Commercial literature
Sal es brochures
Vehi cl e/ assenbl y/ conponent characteristics sheets
Conpatibility studies with the FMIV Al f| eet
Producibility of all the Offeror parts/changed parts, and systenls
Common Fl eet Integration Design Practices including but not limted to:
1) Future upgrades, inprovenents, and other commercially conpetitive products that could potentially be
inserted into the configuration based on the Oferor's common fleet integration design practices
2) Common commercial standards utilized for the hardware/design
3) Tooling, proprietary process, and proprietary data necessary for producing the item
4) Potential conpetitive sources for the item
5) Potential access and availability of the itemto alternate vendors
6) Types of adapter/interface kits that may be required to adapt alternate hardware to
the configuration
7) Potential nodification procedures, equipnent and facilities necessary to install the
O feror's hardware onto FMIV Al vehicle
8) Potential future growh opportunities for the hardware/ design and ease of retrofit
Into the Offeror's architecture

O ZTeTvoOoSs3IT AT Te@re

t. Analysis of other test criteria that the Government may exami ne during test so that the Government can fully exam ne the
O feror's design beyond the testing and nodeling/sinulation currently described in Section C

L.5.3 Mbdel ing and _Sinulation Mdeling and Sinulation will be used to both assist the Offeror in preparing a proposal and support
the Governnent's evaluation of the Offeror's proposed ECPs.

L.5.3.1 Mbdel i ng_and_Sinul ati on I nput Requirenents. The Offeror is required to provide with their proposal PRJE solid nodels of
their design changes for only the MIO78Al with wi nch and MLO83Al with winch. PROE nodels shall be prepared |AWC.2.1.1.1.4. Al

ot her nodeling and sinulation data of the proposed M0O78 Al with winch and ML083 Al with winch, ML088 Al with winch, and MLO89Al
vehicles shall be submitted as part of Volume 4, for evaluation of FMIV Al requirenents listed in the ATPD 2131C, Attachment 1. The
itenms required to support this analysis and the format for the Offerors input are described in Attachments 24 through 34, and shall be
submitted with the proposals, whether changes are made or not, for evaluation. Al changes shall be highlighted.

L.5.3.2 Optional Mdeling and Sinulation Devel opnment. After RFP release, and prior to proposal subnmission, the Governnent will
allow the Oferors:

1) Up to 3 DADS and NRW sinul ation results on Governnment Conputing Resources for the MLO78Al1 at Gross Vehicle Wight
(GvW and/or G oss Conbined Weight (GCW as defined in the vehicle specification.

2) Up to 3 DADS and NRW sinul ation results on Governnment Conputing Resources for the MLO83Al at GVW and/or GCW

3) Up to 3 DADS sinulation results on Governnment Conputing Resources for the MLO88Al while tow ng a payl oaded and/ or non-
payl oaded MB71A2 flatbed trailer.

The CGovernnment will provide conparisons of nodel output versus the performance requirements for trend anal ysis. The pre-proposal

simul ation support will consist of the interested bidding contractors submtting their vehicle data sheets (DADS using Attachnent 26,
NRWM usi ng Attachnent 27) to the Government prior to proposal submission. The Government will develop the nodels with this data. The
Government will performa simulation, simlar to that used during the Government's proposal evaluation, and provide the output to the
O feror. This effort will benefit the Governnent by allow ng recei pt of the nodel data ahead of the proposal submi ssion and providing
the best use of CGovernnent proposal evaluation time to performanalysis and evaluation of the Offerors' configurations against the
requirements. The benefit to the Oferors is that they could, using the output of the Government sinulations, nodify their designs to
better neet the systemrequirenents, potentially resulting in the Governnment acquiring better trucks. |In order to take advantage of
this Governnent offering, an Offeror nust:

a. Enter into a Conputer Resource Partnering Agreenment with the Government simlar to that described in Attachnent. 24.

b. Provide the data outlined in Attachment 33 for the DADS and Attachment 32 for the NRWM sinul ation.
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L.5.3.3 Model ing Data Security. The Governnent will establish partitions between conpeting O feror npdels and data in order to
prevent unauthorized di ssemi nation or exchange of any conpetition sensitive, source-selection, or proprietary information, or for the
premature or unilateral release of acquisition-related information. The Governnment acknow edges that the data provided by the Oferors
and the nodeling and sinulation data results are "Conpetition Sensitive - Business Confidential" and therefore exenpt fromthe rel ease
under the Freedom of Information Act (FO A).

L.5.4 Hazardous Materials. The Contractor shall review the Governnent Furnished TDP and their proposed changes and notify the
Governnment in their proposal of any Hazardous Materials used in the performance of this contract. The Contractor's witten notification
shal |l identify the part/drawi ng affected, the prohibited substance and shall recommend alternative environnentally-friendly naterials,
and shall furnish engineering docunentation to substantiate any performance variation between the item nmade of the prohibited material
and the item nade of the alternative material. Hazardous Materials notification includes but does not linit itself to cadm um

hexaval ent chromium Cass | or Class Il ozone-depleting chemcals (ODCs) or other highly toxic or carcinogenic materials in the

manuf acture or assenbly.

L.5.5. Element 2 - Logistics - This sub-volume shall consist of the Offeror's plan for neeting the Phase Il Logistics
requirenments, including option requirenents, as outlined below. The plan will include managenent, organization, staffing, procedures,
and schedul i ng.
a. |LS Managenent Support , | AW paragraph C. 2.7
b. Publications Requirenents, |AW paragraph C 2.9
c. Training Requirenents, |AW paragraph C 2.10
d STS ILS support for Expansible Van, LHS truck and trailer and CGovernnent generated ECPs if required
by the time of FMIV A1 CR FUE, as well as FMIV A0, FMIV Al, FMIV Al CR and Special Purpose Kits
Logi stics Package updates whenever required, | AW paragraph C. 3.4., and Publications updates, |AW
paragraph C. 3.5.

e. Mintenance Technical Representative Support, |AW paragraph C. 3.6.
f. Enbedded Diagnostics, | AW paragraph C. 1.7.
g. Miintainability Initiative, |AW paragraph C 2.13
h. Field Issue Resolution, AWC. 3.10
i. The following warranties: Hand Of, Material and Workmanshi p, Pass-Through, Systenic Defect, and
Logi stic Data, |AW paragraph H. 5.2.
L.6 Volunme 5 - Past Performance/ Small Business Participation Area. This volunme shall be broken into two sub-volunmes: 1) Past

Performance and 2) Small Business Participation. The specific input required is described bel ow

L.6.1 Elenent 1 - Past Performance. Wthin this sub-volume, the Offeror shall provide information for the Offeror's recent and
rel evant contracts. NOTE: Offerors are requested to subnmit Past Performance information required bel ow 30 days prior to the RFP closing
date. The basic information submtted may be supplemented up until the closing date of the RFP or any extension of that date. Wile
conpliance with this request is not mandatory, it will help the Government expedite the eval uation process once offers have been
received. |If the Oferor plans to subnit an offer but cannot conply with this request, please notify Ms. Denise Mka by e-mail at

m kad@acom arny. ml .

a) Provide information for your recent, relevant contracts, and those of your proposed mgjor or critical subcontractors,
including Federal, State and |ocal government and private industry contracts. Recent contracts are those with any performance taking
pl ace approximately within three (3) years previous to the date of solicitation issuance. Relevant contracts are those which are simlar
in scope to the requirements of this solicitation. Commercial contracts may be included. Each past contract does not have to neet all of
the requirenments below to be considered rel evant, but we are especially interested in the follow ng information on contracts you submt
in accordance with this Area:

Production of Light, Medium and Heavy Tactical Trucks along with Logistic Support, Configuration Managenent and System Techni cal Support
for these trucks.

b) Provide the follow ng for each prior Contract (both prime and "significant" subcontractors-"significant" subcontractors
are subs, exclusive of raw material or conmponent suppliers, whose total work contribution exceeds 10% of the total proposed price). For
each prine or subcontractor contract identified by the Offeror as being recent/relevant to the instant effort, provide the follow ng:

(1) ldentify in specific detail why or how you consider the historical contract effort to be
relevant or sinmilar to the approach you propose to neet the requirenents of this
solicitation. Provide a description of the scope of work requirenments and a di scussion of
simlarities between the contract scope you are reporting and the scope of this solicitation.

(2) ldentify your (and any partners or significant subcontractors) CAGE and DUNS nunber.

(3) Government or commercial contracting activity technical representative, address,
tel ephone nunber, fax nunber and E-nmil address.
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(4) |If a US. Government contract, Procuring Contracting O ficer and Adm nistrative
Contracting O ficer name, address, telephone nunmber, fax number and E-mail address. |f
not a U S. Government contract, the equivalent information for foreign Government or
conmerci al contracts.

(5) Contract Number.

(6) Contract Type.

(7) Award Price.

(8) Production Quantities and rate of production.

(9) Overall dates of contract perfornance.

(10) Identification of Custoner.

(11) Final, or projected final, Price.

(12) Oiginal contract delivery schedul e requirenents.

(13) Final, or projected final requirenents.

(14) For any proposed contracts that did not or do not neet the original contract
requirements wth regard to cost, schedule or technical performance, provide a
detai | ed expl anati on of the reasons for such shortcom ngs and any denonstrated
corrective actions taken to fix the problem and avoid reoccurrence.

(15) Provide a brief narrative explanation that describes the objectives achieved
to date on each contract. |If it is a U S. CGovernment contract, the Offeror shall
al so provide a copy of any Cure Notices or Show Cause Letters received on each
contract listed and a description of any corrective action taken by the O feror or
partner or significant subcontractor.

L.6.1.1 Cancel lations or Terminations. Identify any recent contracts (in the |ast 3 years) which have been terninated or cancelled

for any reason, in whole or in part, to include those currently in the process of termnation and those not simlar to the proposed
effort. Include prime contracts, contracts under which you were a subcontractor and any of your major subcontractors' contracts. Provide

the information requested above for any of these contracts. |f there were no terminations or cancellations, please state that. The
Contractor shall list each time the delivery schedul e was revised and provide an expl anation of why the revision was necessary.
L.6.1.2 Corporate Entities. |If any contract was performed by a corporate entity or division other than the corporate entity or

di vision that would performthe work under this solicitation, please identify themand indicate to what extent those entities wll
performwork under this effort. If they have rel ocated or changed ownership since performance of the listed efforts, please describe any
changes in terns of personnel, facilities or equipnent, fromthose expected to performthis effort.

L.6.1.3 Key Personnel. If you have linmted or no recent or relevant past perfornmance, but have key personnel who will be playing a
significant role in this contract performance and who have had significant and sinmilar responsibilities in conjunction with recent,

rel evant contracts or subcontracts with a previous enployer, we may consider this experience in our evaluation of performance risk. In
order for us to consider such experience, please identify these key personnel, their roles and responsibilities for their previous

enpl oyer and their roles and responsibilities as planned for the current solicitation requirenent.

Al so provide simlar information to that identified in (L.6.1 (a) (1)-(15)) above, for the recent, relevant contracts of the predecessor

conpany.

L.6.1.4 Predecessor Conpany. Likew se, if you or a significant subcontractor only have relevant and recent performance history as
part of a predecessor conpany, we may consider that past performance in our evaluation of performance risk. Please provide the
information identified in (L.6.1 (a)(1)-(15)) above and the Paragraphs addressing "Cancellations or Terminations" and " Corporate
Entities", for those recent, relevant contracts of that predecessor conpany.

W may use data you provide and data we gather independently fromother sources to evaluate past performance. Since we may not
interview all the sources you provide, it is incunbent upon you to explain all the data you provide. W do not assune the duty to
search for data to cure problems we find in proposals. The burden of providing thorough and conpl ete past perfornance infornation
remains with the Offerors. W may assign a higher risk rating to your proposal, or reject your proposal if it does not contain the
information requested.

L.6.2 Elenent 2 - Snal|l Business Participation . Al Oferors are to identify the extent to which U S. small business concerns
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woul d be utilized as first tier subcontractors in the perfornmance of the proposed contract. U S. small business concerns are defined
(1) in FAR 19.001 and (2) by the criteria and size standards in FAR 19.102 for the applicable North American Industry C assification

System code. U.S. Snall Business concerns include small businesses (SBs), small disadvantaged busi nesses (SDBs), HUBZone snal |

busi nesses (HUBZone SBs), worman-owned smal | businesses (WOSBs), veteran-owned/ service-disabl ed veteran-owned snall businesses (VOSBs)
and historically black colleges/universities and mnority institutions (HBCU Ms).

Snal | business concern participation, for the base year as well as for each programyear or option , shall be identified in a table
format substantially as follows:

BASE YEAR

BUSI NESS CATEGORY Dol | ar Amount (all SubKs)* Percentage of SB Participation
Total Subcontracting (LB+SB) $43M 100%

SB $10M 23.25% ($10M of $43M

SDB $2. 15M 5.00% ($2.15M of $43M

WOSB $2. 36M 5.50% ($2.36M of $43M

VOSB $0. 3M 0.69% ($0.3M of $43M
HUBZone SB $1. 0M 2.32% ($1.0M of $43M

HBCU M $0. 15M $0. 15M

*Includes 1st tier subcontractors only; Interdivisional transfers are considered subcontracts; includes prime Offeror participation if
the prime is a U S. small business concern.

L.6.2. 1. All Oferors are to provide (individually for each base year and for each programyear or option) the nanes of snall

busi ness concerns who woul d participate in the proposed contract; the small business classification of each small business concern (i.e.
SB, SDB, WOSB, VOSB, HUBZone SB, and/or HBCU M); a short description of the specific conponents to be produced or services to be

provi ded by each small business concern; and the estimated total dollars for each product or service. This data shall be provided in a
table format substantially as follows:

Base Year

Narme of Smal | Snal | Busi ness Descri ption of

Busi ness Concern Classification(s) Product/ Servi ce Total Dollars

ABC Co. SB Wre $0. 50M

ABC Co. SB Pl ating $0. 75M

EFG Inc. (Prine O feror) SB, WOSB, VOSB Circuit Cards $1. 20M

L.6.2.2 O ferors shall also provide a description of their performance in conplying with the requirenents of FAR 52.219-9, including
docunentation of their acconplishment of the goals established under Subcontracting Plans of prior contracts. This data shall include

contracts performed over the last three (3) cal endar years. Firms which have never held a contract incorporating FAR 52.219-9 shall so
state.

L.7 Volune 6 - Production Capability Area. This volume shall describe the various production nethods and systens that the
O feror intends to apply in the perfornmance of the Fam |y of Medium Tactical Vehicles production contract which address the requirenments
contained in C 1.2.5 of the RFP.

L.7.1 Manuf acturing Plan. The Offeror shall provide a detailed production facility layout drawing that identifies the progressive
physical flow of hardware within the Offeror's proposed production site. The |ayout shall detail the flow process fromthe point of
material recei pt and storage, through conponent assenbly, causeway assenbly, paint, test, prep and ship. The | ayout shall also detail
the critical path for producing the Fam |y of Medium Tactical Vehicles. The Oferor shall also describe any in-house nanufacturing that

is planned to support the Fam |y of Medium Tactical Vehicles production. The Oferor's layout shall identify the location of all
requi red production equi pnent and ancillary support equiprment (forklifts, cranes, etc.) which are required to support the proposed
production approach. [If a Manufacturing Requirenments Planning (MRP) or Manufacturing Resource Planning (MRP I1) systemor software

programw || be used during production, the Oferor shall provide a detailed description of how it operates, its expected effect(s) on
production, and how the use of that systemor software programw || ensure tinmely delivery in accordance with the master schedule for
the Fam |y of Medium Tactical Vehicles. Additionally, the Oferor shall provide production capacity data for the proposed production
site. This capacity data needs to address all other production progranms that are planned or anticipated (Governnent and commercial) for
the full 5 years that the FMIV will be in production. The Offerors should identify any FMIV nodel s that have production capacity
constraints, what the constraints are and what the maxi num quantity per nonth/year that could be produced.

L.7.2 Facilities. The O feror shall describe the facility/facilities proposed for use in the Fam |y of Medium Tactical Vehicles
production phase. The Offeror shall provide the dinensional size (sq. ft.) of all structures, storage areas, lots, test facilities and
open areas at the site. The Oferor shall identify all public utilities required and currently available at each |ocation and the
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proximty of the site to highway, rail or seaway capabilities. The Offeror shall provide a nilestone schedule for any new facility
construction and identify the size and capacity for the new facility.

L.7.3 Equi pnent. The Oferor shall identify and nilestone the availability of all key equipnment items required to acconplish
production. The Oferor shall categorize the equipnment in accordance with proposed use, identify the source for the equi pment and the
proposed availability dates.

L.7.4 Tinme Phase Critical Path. The Oferor shall provide a Tinme Phase Critical Path schedule that identifies the start date and
end date for each major task required to neet the contract delivery schedule, from program go-ahead through Governnment acceptance of
vehicles. As a minimum this should include the schedule for any open design actions, facility projects, tooling purchase and
installation, conponents subcontracts award, procurenent lead time, fabrication, assenbly and inspection.

L.7.5 Configuration Managenent Plan (CWP). The Oferor shall provide a copy of their Configuration Managerment Pl an. The
O ferors CWP shall:

a. Detail their CMpolicies, procedures, and capabilities for managing a production baseline

b. ldentify how the Offeror will manage technical docunentation for the production baseline with regards to configuration
identification, configuration control, configuration status accounting, configuration audits and data managenent

c. Detail their CMrequirenments for production part tracking, support of fielded configuration, managenent of changes
resulting fromlogistical or support activities

d. Identify those CM policies/requirenents that are enforced to its vendor base

e. Detail the electronic environment that the Offeror shall use for maintaining and updating the Governnent TDP,
configuration status accounting, change control, and parts managenent

L.8 Volunme 7 - Proposed Terns _and Conditions
L.8.1 The O feror shall provide signed SF 33 "Solicitation, Ofer and Award".
L.8.2 Al'l applicable fill-in provisions from Sections A, B, F and K of this solicitation. Also, Section E provisions filled in (if

applicable): Inspection Point Oigin, TACOM O ause 52.246-4028.

L.8.3 The O feror shall include a conpleted Section B with this volunme and Attachnment 38 for option pricing.
L.8.4 The Offeror shall subnmit proposed nilestones and criteria for Performance Based Paynents.
L.8.5 The Offeror shall submit a Subcontracting Plan | AWthe Contract Cl ause entitled "Snall Business Subcontracting Plan FAR

52.219-9 (Cct, 1999)".

L.8.6 Any other infornmation required by the solicitation.

L.8.7 A statenment of agreenent to all the terns, conditions and provisions of this solicitation.
L.8.8 ldentify any RFP terns, conditions or requirenents which the Offeror takes exception to.
L.9 Partnering

In an effort to nost effectively acconplish the objectives of this contract, it is proposed that the Governnent and the Contractor
engage in the Partnering process.

Participation in the Partnering process is entirely voluntary and is based upon a nutual conmitnent between governnent and industry to
work cooperatively as a teamto identify and resolve problens and facilitate contract performance. The prinary objective of the process
is providing the Anerican warfighter with the highest quality supplies/services on tine and at a reasonable price. Partnering requires
the parties to | ook beyond the strict bounds of the contract in order to fornulate actions that pronote their common goals and
objectives. It is arelationship that is based upon open and continuous conmuni cation, nmutual trust and respect, and the replacenent of
the "us vs. thent nmentality of the past with a "win-win" philosophy for the future. Partnering also pronptes synergy, creative
thinking, pride in performance, and the creation of a shared vision for success.

After contract award, the Government and the successful Oferor will decide whether or not to engage in the Partnering process.
Accordingly, Oferors shall not include any anticipated costs associated with the inplenmentation of the Partnering process in their
cost/price (e.g. cost of hiring an independent facilitator and conducting the Partnering Wrkshop). |If the parties elect to partner,
any costs associated with that process shall be identified and agreed to after contract award.

The establishment of this Partnering arrangenent does not affect the | egal responsibilities or relationship of the parties and cannot be
used to alter, supplenment or deviate fromthe terns of the contract. Any changes to the contract nust be executed in witing by the
Contracting Oficer.
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I npl enentation of this Partnering relationship will be based upon the AMC Mbdel Partnering for Success Process, as well as the
principles and procedures set forth in the AMC Partnering Guide (available electronically at
http://ww.anc. arny. mi|/anc/conmand counsel /partnering. htm ). The principal government representative for this effort will be Denise

M ka.

*** END OF NARRATIVE L 001 ***
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SECTI ON M - EVALUATI ON FACTORS FOR AWARD
Regul atory Cte Title Dat e
M 1 52. 247- 4001 METHOD OF EVALUATI ON OF TRANSPORTATI ON FOR F. O.B. ORI G N OFFERS MAR/ 2002

(TACOM
(a) For the evaluation of this offer, we will use the lowest freight rates fromthe Transportation O ficer that are:
- in effect (or the lowest rates that will become effective before the expected date of initial shiprment), and

- on file or published with the Transportation O ficer by the date of bid opening (or by the closing date specified for
requests for proposals), and

- for the Government sel ected nethod of shipnent, and
- based upon the follow ng freight classification:
UFC: 6000 | TEM 93340
NVFC: 100 | TEM 190190
(b) The quantities/nodel s/destinations for the Transportation Evaluation for the basic quantity is as follows:

QUANTI TY
Model Wei ght

LMIV Trucks 23,110

Canp Roberts MATES 2,264
East Garrison, Bldg. 25021
San M guel, CA 93451

USP&FO FOR NEBRASKA 2,264
2950 North partk Road
Li ncol n, NE 68524- 2402

USP&FO FOR MAI NE 2,263
Canp Keyes
Augusta, ME 04333-0033

Model Wi ght

MIV Trucks 31,510
and Trailers

Canp Roberts MATES 3,629
East Garrison, Bldg. 25021
San M guel, CA 93451

USP&FO FOR NEBRASKA 3,630
2950 North partk Road
Li ncol n, NE 68524- 2402

USP&FO FOR MAI NE 3, 630
Canp Keyes
Augusta, ME 04333-0033

[End of Provision]



CONTINUATION SHEET

PIIN/SIIN DAAEO7-02- R- S193

Reference No. of Document Being Continued

Page268 of 275

MOD/AMD

Name of Offeror or Contractor:

M 2 52.247- 4014
(TACOM

Wien eval uating, we will conpute and identify transportation costs pertaining to the followi ng option quantities and destinations:

Model Wi ght

LMIV Trucks
and Trailers

23,110

Canp Roberts MATES
East Garrison, Bldg. 25021
San M guel, CA 93451

USP&FO FOR NEBRASKA
2950 North partk Road
Li ncol n, NE 68524- 2402

USP&FO FOR MAI NE
Canp Keyes
Augusta, ME 04333-0033

Model Wei ght

MV Trucks
and Trailers

31,510

Canp Roberts MATES
East Garrison, Bldg. 25021
San M guel, CA 93451

USP&FO FOR NEBRASKA
2950 North partk Road
Li ncol n, NE 68524- 2402

USP&FO FOR MAI NE
Canp Keyes
Augusta, ME 04333-0033

M 3 52.209- 4011
(TACOW
(a) We'll award a contract

(1) submts the |owest

EVALUATI ON OF TRANSPORTATI ON COSTS FOR OPTIONS (F.O.B. ORIGN)

2,264

2,264

2,263

3, 629

3,630

3,630

[ End of Provision]

CONTRACTOR RESPONSI BI LI TY AND ELI G BI LI TY FOR AWARD

to the offeror that:

MAR/ 2002

JAN 2001

eval uated offer if award is based on price only, or the offer that provides the best val ue
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to the Government if factors in addition to price are identified in Section M and
(2) subnmits a bid or proposal that neets all the naterial requirements of this solicitation, and
(3) neets all the responsibility criteria at FAR 9.104.
(b) To meke sure that you nmeet the responsibility criteria at FAR 9.104 we may:
(1) arrange a visit to your plant and performa preaward survey;
(2) ask you to provide financial, technical, production, or managerial background information.

(c) If you don't provide us with the data we ask for within 7 days fromthe date you receive our request, or if you refuse to have
us visit your facility, we may determ ne you nonresponsible.

(d) If we visit your facility, please make sure that you have current certified financial statenents and other data relevant to
your bid or proposal available for our teamto review

[End of Provision]
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M1 Basis of Award.
M1.1 Program Obj ectives and Award Basis. The Governnent intends to award a single Milti-Year production and support contract for

the Family of Medium Tactical Vehicles (FMIV) Al Conpetitive Rebuy (CR) Program This award is to further the Arnmys objective of
obtaining a Family of Vehicles with limted technical risk of neeting requirenments, lowlife cycle cost, and minimzed and/or reduced
support requirenents. The award will be made on a Best Value basis using Source Selection Trade-Of procedures, to achieve the program
requi rements and objectives, by weighing the nmerits of the evaluated proposal, in other than the Life Cycle Cost (LCC) and Contract
Price Areas, against the evaluated LCC and Contract Price. As part of the best value determ nation, the relative advantages,

di sadvant ages and risks of each Offeror's proposals shall be considered in selecting the offer that is npst advantageous and represents
the best overall value to the Government

M1 .2 Two- Step Eval uation Process. This FMIV Al CR Phase Il solicitation utilizes a Two-Phase eval uation process to assess
proposal s and sel ect the nost advantageous offer to achieve requirenments and objectives, as follows:

M1.2.1 Step 1 Evaluation. Under Step 1, proposals will be evaluated on an Acceptabl e/ Unacceptabl e basis considering conpletion of
Phase | Testing. Only O ferors who have successfully achieved Phase | Exit Criteria, will be rated Acceptable and will be eligible for
eval uation and award under the Step 2 Evaluation. Proposals which are rated Unacceptable under Step 1 will be elimnated fromthe
conpetition.

M1.2.2 Step 2 Evaluation. Under Step 2, proposals which were rated Acceptable under Step 1 will be evaluated, and a selection for
award wi Il be nade, on a Source Sel ection Tradeoff basis considering an assessnment of proposals under the Areas of (1) Life Cycle Cost,
(2) Technical/Logistics, (3) Contract Price, (4) Past Performance/ Small Business Participation and 5) Production Capability. Award wll
be made based on the offer which is nbst advantageous, and represents the best value to the Governnent, considering eval uation of
proposal s under these five Areas.

M 2 Contractor Responsibility and Eligibility for Award - TACOM 52.209- 4011
We'll award a contract to the Offeror that:

(1) represents the best value to the Governnent, and
(2) subnmits a proposal that neets all the nmaterial requirements of this solicitation, and
(3) nmeets all the responsibility criteria at FAR 9.104.

To nake sure that you neet the responsibility criteria at FAR 9.104, we may:

(1) arrange a visit to your plant and perform a necessary pre-award survey, or
(2) ask you to provide financial, technical, production, or nanagerial background information

If you don't provide us with the data we ask for within 7 days fromthe date you receive our request, or if you refuse to have us visit
your facility, we may deternine you non-responsible.

If we visit your facility, please nake sure that you have current certified financial statenents and other data relevant to your
proposal available for our teamto review

M3 Deternmination of Responsibility. Per FAR 9.103, contracts will be placed only with Contractors that the Contracting Oficer
determnes to be responsible, that is, those who satisfactorily performthe necessary tasks and delivery of the required items on tine.
Prospective Offerors, in order to qualify as sources for this acquisition, nust be able to denpnstrate that they neet standards of
responsibility set forth in FAR 9.104-1 and FAR 9.104-3(b). In addition, the Government may assess the Offeror's financial and
managenent capabilities to nmeet the solicitation requirenents. Accordingly, the Government reserves the right to reject an Offeror who
cannot satisfy the Governments requirenments as set forth in this RFP. The Government reserves the right to conduct a Pre-Award Survey
on any or all Oferors (or their significant subcontractors, defined as any subcontract dollar value in excess of $5,000,000 per
Production Year or if the subcontracted work is critical to the whole) to aid the PCOin the evaluation of each Offeror's proposal and
ensure that a selected Contractor is responsible. The SSEB will consider the results of any such Pre-Award Surveys in the selection
decision. No award can be made to an Offeror who has been determned to be not responsible by the Contracting Oficer.

M4 Eval uati on Gui dance/ Process:

M4.1 Sel ection of the successful Oferor shall be made follow ng an assessnment of each proposal, based on the response to the
information called for in Section L of this RFP and against the solicitation requirements and the evaluation criteria described in
Section M herein.
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M4. 2 Any proposal which is unrealistic in terns of technical or schedule commitnents, or in the LCC or Contract Price Areas, wll
be judged either as exhibiting a |lack of conpetence or failure to conprehend the Governnments requirenments and may be so eval uated and
rated, or rejected for such reasons. Furthernore, any significant inconsistency between the Areas of (a) Technical/Logistics Area, Past
Perfornmance/ Small Business Participation Area and Production Capability Area and (b) the Life Cycle Cost and Price Areas, if

unexpl ai ned, may be grounds for rejection of the proposal due to an Oferor's msunderstanding of the work required or an inability to
performany resultant contract.

M4.2.3 The Life Cycle Cost and Contract Price Areas, as well as the other 3 Areas contained in each proposal will be eval uated.
However, the closer the Offerors' evaluations are in the Areas other than Life Cycle Cost and Contract Price, the nore inportant the
Areas of Life Cycle Cost and Contract Price become in the decision. Notw thstanding the relative order of inportance of the five
Eval uation Areas as stated in Section Mherein, the Life Cycle Cost and Contract Price Areas nay be controlling when:

(1) proposals are otherw se considered approximately equal in the Technical /Logistics, Past Performance/ Small Business
Participation and Production Capability Areas; or

(2) an otherw se superior proposal is unaffordable; or

(3) the advantages of a higher rated, higher priced/costed proposal are not considered to be worth the price or cost
prem um

M4.2.4 Proposal Risks. Proposal Risks are those risks associated with an Offeror's proposed approach in neeting the Governnent
Requi rements. Proposal Risk is assessed by the Source Selection Evaluation Board (SSEB) and is integrated into the rating of the Life
Cycl e Cost Area, Technical/Logistics/ Area, Contract Price Area, the Small Business Participation El ement of the Past Performance/ Smal |
Busi ness Participation Area and Production Capability Area.

M4.2.5 Per f ormance Ri sks. Perfornmance Ri sks are those risks associated with the probability that an Offeror will successfully
performthe solicitation requirenents as indicated by that Oferor's record of past and current performance. Performance risk will be
assessed by the Source Sel ection Evaluation Board (SSEB) in the Past Performance El enent, and in the Small Business Participation

El enent of the Past Perfornmance/ Small Business Participation Area.

M 5 Rejection of Offers. The Governnent may reject any proposal which:

a. Merely offers to performwork according to the RFP terms or fails to present nore than a statenent indicating its
capability to conply with the RFP ternms w thout support and el aboration as specified in Section L of this solicitation; or

b. Reflects an inherent |ack of technical conpetence or a failure to conprehend the conplexity and risks required to
performthe RFPs requirenments due to subm ssion of a proposal which is unrealistically high or lowin price and/or unrealistic in terms
of technical or schedule commitnents; or

C. Cont ai ns any unexpl ai ned significant inconsistency between the proposed effort and the Life Cycle Cost or Contract
Price, which inplies the Oferor has (1) an inherent m sunderstanding of the scope of work, or (2) an inability to performthe resultant
contract.

d. An offer, which is unbalanced as to prices for the first ordering period and/or optional ordering periods nay be
rejected. An unbal anced offer is one, which is based on prices significantly high or low for one given period versus another period.

There nust be a direct relationship between the effort expended and its price for each contract year; or

e. Fails to nmeaningfully respond to the Proposal Preparation Instructions specified in Section L of this solicitation.

M 6 Source Sel ection Process.

M6.1 Source Selection Authority. The Source Selection Authority (SSA) is the official designated to direct the source selection
process and select the Oferor for contract award.

M 6.2 Source Selection Evaluation Board (SSEB). An SSEB has been established by the Governnment to eval uate proposals in response
to this solicitation. The SSEB is conprised of technically qualified individuals who have been sel ected to conduct this evaluation in
accordance with the paragraph M7, Evaluation Criteria, for this solicitation. Careful, full and inpartial consideration will be given
to all proposals received pursuant to this solicitation, as well as the evaluation of such proposals.

M 6.3 Di scussions This RFP includes FAR Provision 52.215-1 Instructions to Offerors - Conpetitive Acquisition (A ternate 1) which
advi ses the Governnment intends to conduct discussions with Offerors in the Conpetitive Range. Discussions will be conducted in
accordance with FAR 15.306 (b), (c), and (d). Since witten and oral discussions are limted prior to any conpetitive range
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determ nation (FAR 15.306 (c)), it is vitally inmportant that the Offeror's initial proposal be conplete and conprehensive.

M7 Evaluation Criteria for the Two Step Assessnent.

M7.1 Step 1 - Acceptabl e/ Unacceptabl e Evaluation Criteria. Under Step 1, proposals will be evaluated on an

Accept abl e/ Unaccept abl e basi s considering successful achieverent of Phase | Exit Criteria. Only Oferors who have successfully achieved
Phase | Exit Criteria, will be rated Acceptable and will be eligible for evaluation and award under the Step 2 Evaluation. Proposals
which are rated Unacceptable under Step 1 will be elinmnated fromthe conpetition. The Step 1 Acceptabl e/ Unaccept abl e evaluation will be
performed as follows:

The Phase | Contracts, under provision C.1.1.6 Phase | Exit Criteria both defined the Phase | Exit Criteria and advi sed conpetitors that
only those Offerors who successfully achieve the Phase | Exit Criteria will be eligible to conpete for award of the Production Contract
under Phase |l of the FMI'V Al CR Program An Acceptabl e proposal is defined as a proposal where the Phase | Test Results, from
Governnment testing at Aberdeen Test Center, reflect successful achievement of the Phase | Exit Criteria as follows:

Each of the endurance vehicles (three (3) LMV MLO78Als and two (2) MIV MLO83Als and one
MLO84A1 W MHE) in Contractor Configuration nust accumul ate 20,000 niles or seven (7) nonths
testing, whichever occurs first. The Governnent will determine if the Contractor has
successfully conpleted Phase | and will notify the Contractor.

M7.2 Step 2 - Source Selection Trade-Of Evaluation Criteria.
M7.2.1 Only those proposals which are rated Acceptable under the Step 1 Acceptabl e/ Unaccept abl e Evaluation will be Eval uated under
Step 2.
M7.2.2 The Phase Il evaluation will involve the evaluation of Proposals in 5 Evaluation Areas:
a. Life Cycle Cost Area
b. Technical /Logistics Area
c. Contract Price Area
d. Past Performance/ Small Business Participation Area
e. Production Capability Area

The Areas of Life Cycle Cost, Technical/Logistics and Contract Price are approximately equal in inportance, and are each significantly
nore inportant than each of the Areas of Past Performance/ Smal |l Business Participation and Production Capability. The Areas of Past
Per f ormance/ Smal | Business Participation and Production Capability are equal in inmportance. Additionally, as required by FAR 15.304(e)
the Life Cycle Cost and Contract Price Areas together are significantly nore inportant than the remaining three Areas conbi ned

(Techni cal / Logi stics, Past Performance/ Smal|l Business Participation and Production Capability). The Areas Technical/Logistics and Past
Per f ormance/ Smal | Business Participation are further sub-divided into Elements. The order of inportance of these Elements is defined
bel ow.

M7.2. 3. Source Selection Trade-OFf Process. Step 2 of this solicitation represents a Best Value acquisition using a Source

Sel ection Trade- O f process. As such, the Source Selection Authority, in making the final Source Selection Trade-Of judgenment, wll
wei gh the nerits of the non-Life Cycle Cost and non-Contract Price Areas, against the separately evaluated Life Cycle Cost and Contract
Price in arriving at the final Source Selection decision. As part of the best value deternmination, the relative

advant ages/ di sadvant ages and risks of each Oferor's proposal in the Technical/Logistics, Past Performance/ Small Business Participation
and Production Capability Areas, as well as the total evaluated Life Cycle Cost and Contract Price Areas, shall be considered in
selecting the offer which is nost advantageous and represents the best value to the Government. This determnation may result in award
to other than the Oferor with the | owest evaluated Life Cycle Cost and/or |owest evaluated Contract Price.

M7.2.4 Life Cycle Cost (LCC) Area. The Phase Il LCC Area will be evaluated on the basis of a single LCC dollar figure devel oped
using Attachment 21. The LCC evaluation will follow the specific guidelines described in Attachment 22. The LCC area eval uation wll
reflect the total evaluated contract prices for only base vehicle quantities (no options, H MARS and LHS) and for non-option, non-
hardware CLINs other than STS. In addition, the LCC area evaluation will include an Operating and Support (O&S) assessnment of the Phase
| Governnent test results for the Offerors proposed changes versus historical Governnent test results for the correspondi ng conponents
in the FMIV Al baseline configuration. In the Q&S portion of the evaluation, the replenishment spare price will be derived using the
following two sources in this order of precedence: 1) a DOD supply systemprice (fromthe Arny Master Data File (AVDF) or other
appropriate Government source), 2) the evaluated price for the Offerors Unique Spare Parts Pricing. All spare part calculations wll
have an appropriate DCOD inventory surcharge applied, as required. |In cases where a proposed change is partially or entirely included in
the configuration of non-tested npdels, the Phase | test results fromthe tested nodels will be applied against all other relevant FMIV
nodel s in the production contract base quantity. No O&S assessnment will be performed for untested proposed changes or for conponents of
proposed changes that are applicable to only non-tested nodels; however, their production price inpact will be included in the total LCC
evaluation. The O&S portion of the LCC evaluation will include the delta O&S inpacts of baseline conponents directly related to ECP
integration. Al baseline conponents not directly inpacted by ECPs or ECP integration will not be included in the O&S analysis. Each
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O ferors total evaluated contract prices and tested proposed change inpacts to the Government FMIV Al configuration will be assessed

using a life cycle cost (LCC) nodel (Attachment 21). |In the LCC nodel, the estimated operating life is 20 years per vehicle. |If an
O feror submits a revised Phase Il ECP, the LCC assessnent that was based on the Governnent Phase | test results will be adjusted (if
necessary) as follows: 1) TACOM functional experts fromall appropriate areas will review the proposed Phase Il change revision and

conpare that to the tested Phase | configuration, 2) The LCC assessnent devel oped from Governnment Phase | testing will be adjusted as
appropriate to ensure fairness and realismfor all Oferors. The Government may al so include additional Governnent costs or savings
that may result from any proposed changes.

M7.2.5 Contract Price Area (Multiyear). This area will be eval uated based upon reasonabl eness, realismand affordability of the
O feror's total evaluated price/cost. The total evaluated price/cost will be the sumof:

a. The Total Fixed Prices (including FRET) for the FMIV Multi-Year Vehicles in Section B/ Attachment 37 with Transportation
costs for all PYs.

b. The Total Fixed Prices for Program Support Costs in Section B/ Attachment 37 for all PYs.

c. The nost probable cost for the basic and optional requirements for System Technical Support, CONUS Maintenance Techni cal
Representatives and OCONUS Mai nt enance Techni cal Representatives (C. 3.6, H 9 and L.4.7) for all PYs in Section B/ Attachnent 37 and
Attachment 38. The npbst probable cost may differ fromthe proposed conposite hourly and manday rates. However, the nost probable
cost, not the proposed cost, shall be used in arriving at the Oferor's total evaluated price/cost and in the trade-off evaluation to
determ ne the best value offer. The npbst probable cost will be determi ned by adjusting the Offeror's estinmated cost based on the
Government Cost Real i sm anal ysis.

d. The total Fixed Prices and Ceiling Prices (in Attachnent 38, including FRET, where applicable), as appropriate, for the
options for: 1) Vehicles with Transportation costs, 2) Arctic Kits, 3)Color Options, 4) Alternate Paint Requirement, 5) Application of
Corrosion Paint Conpound, 6) Testing Support, and 7) New Equi prent Training (H 9) for all PYs.

e. The Total Fixed Prices for all estimated Unique Spare Parts Pricing Quantities as submtted in response to paragraph
L.4.3.5

For the purpose of this evaluation, the followi ng definitions will be used:

Pri ce/ Cost Reasonabl eness: A price or cost is considered reasonable if that price or cost does not exceed what would be incurred by a
prudent person in the conduct of conpetitive business.

Price/ Cost Realism asks the question, Does the proposal accurately reflect the Offeror's proposed effort to neet program objectives and
requirenents? For Fixed or Ceiling Priced CLINs, the results of the realismassessment may be used in the assessment of proposal risk
and in determning Offeror responsibility, but will not be used to adjust the Oferor's total evaluated price. For Cost Rei nmbursenent
CLINs, the Cost Realismassessment will be used to determine the nobst probable cost to the Governnent.

M7.2.5.1 The Defense Contract Audit Agency may be requested to verify proposed rates and projections.
M7.2.5.2 Contractor's Accounting System In order to be eligible for the award, the Oferor (prinme and proposed subcontractors

perform ng under the cost reinbursement type CLINs) nust have a Cost Accounting System capable of supporting a Governnment Cost-
rei nmbursenent type Contract.

M7.2.5.3 Affordability. Contract Price can also play a role in the Governnent evaluation of the affordability of an Offeror's
proposal. An O feror may not receive an award if his proposal is unaffordable, even though the proposal is judged to be the best val ue
to the Government.

M7.2.6 Technical/Logistics Area. The Technical/Logistics Area evaluation will include the assessment of the follow ng two
El ement s:

a. Technical System Performance
b. Logistics

The el ement of Technical System Performance is nore inportant than the el ement of Logistics.
M7.2.6.1 Elenment 1: The Technical System Performance El enent evaluation will include the assessment of the follow ng factors:
a. Factor 1 - Band 1

b. Factor 2 - Band 2
c. Factor 3 - Band 3
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The individual ATPD requirenents identified in Band 1 are significantly nore inportant than the individual ATPD requirenments identified
in Band 2. The individual ATPD requirenents identified in Band 2 are significantly nore inportant than the individual ATPD requirenents
identified in Band 3. In aggregate, the Band 1 factor is significantly nore inportant than the Band 2 factor. In aggregate, the Band 2
factor is significantly nore inportant than the Band 3 factor.

M 7.2.6.1.1 Each ATPD requirenent identified under Band 1, Band 2 and Band 3 shall be evaluated and a risk rating applied based on the
proposal's risk probability of the Offeror neeting the specified systemlevel performance requirenent. The systemlevel perfornance
requirenments are identified in System Specification ATPD 2131C, Attachnment 1 and Section C of this contract. The assessnment will be
based upon both (a) the denpnstrated vehicle system performance results derived from Phase | testing | AWAttachnent 36, Technical -
System Perfornmance Matrix and (b) the Offerors Phase |l Proposal, including any analytical supporting information which addresses test
fixes and/or Covernnment directed changes | AWL.5. 1. Exceeding a requirenent will not result in any extra credit except to the extent
that exceeding a requirenment reduced the risk of nmeeting the required perfornmance |evel.

M7.2.6.1.2 Each of the Technical/Logistics Area elenents and factors will be assessed as to the technical risk of the Oferor's

proposal to neet the requirements of this solicitation based upon the conposite ratings of advantages, disadvantages and risks for the
i ndi vi dual performance paraneters.

M7.2.6.2 Element 2 - Logistics:

The Logi stics el ement evaluation will include the assessment of the Oiferor's plan for neeting the Phase |l Logistics requirenents,
including option requirements. The plan requirenents are identified in paragraph L.5.5 of the solicitation and C.1.7, C 2.7, C 2.9,
C.2.10, C2.13, C 3.4, C3.5 C3.6, C3.10 and H5.2. The plan will be evaluated and a risk rating applied based on the risk
probability of the O feror successfully performng the solicitation Logistics requirenents. The assessnent will be based on the plan's

feasibility, practicality, support and clarity of solution and clarity of solution, staffing and planning. In addition, O ferors who
propose neani ngful approaches to reduce the logistics burden will be given an advantage for the paragraphs f through i in L.5.5
M7.2.7 Past Perfornmance/ Smal | Business Participation Area. The Past Performance Area includes two El enents, Past Perfornmance and

Snal | Business Participation. The Past Performance Elenent is the npbst inportant, and is significantly nore inportant than Small
Busi ness Participation Elenment.

M7.2.7.1 Elenent 1 - Past Perfornmance. The El enent of Past Performance will be evaluated as foll ows:

a. The assessnent of Past Performance will be based on the Oferor's and significant subcontractors current and past record
of contract performance, of contracts perfornmed within the last 3 years, as it relates to the probability that the Offeror wll
successfully acconplish the required effort. Wien addressing performance risk, the Government will focus its inquiry on the Offeror's
and maj or subcontractors' record of performance as related to programrequirenments including (1) technical, (2) delivery, (3) business
rel ations/custoner satisfaction and (4) cost estinmating. The Phase | contract will be evaluated for the above criteria except for
technical requirements. The Phase | technical requirements will be evaluated under the Life Cycle Cost and Technical/Logi stics Area.

b. Significant achievenents, problens, or lack of relevant data in any el enent of the work can become an inportant
consi deration in the source selection process. The existence of negative prior performance findings may result in a rating, which
reflects el evated performance risk. Oferors without a record of relevant Past Performance, upon which to base a neani ngful performance
risk prediction, will be rated as "Unknown Ri sk", which is neither favorable nor unfavorable.

c. In evaluating each Offeror's performance history, the Government will ook at the Oferor's delivery performance, and
that of any significant subcontractors, against the contracts original delivery schedul e unless the delay was Governnment caused.
Schedul e extensions that were the fault of the Offeror, or a proposed Subcontractors fault, even if consideration was provided, will be
counted against the Oferor. The Government will also evaluate general trends in past performance, including denonstrated corrective
actions.

d. Additionally, the Oferor may be eval uated based on other internal Government or private source information. Wile the
Governnment may el ect to consider data obtained fromexternal sources other than the proposal, the burden of providing thorough and
conpl ete past perfornmance information rests with the Oferor.

e. A significant achievenent, problemor lack of relevant data in any el enent of the work can becone an inportant
consi deration in the source selection process. A negative finding under any elenent may result in an overall high-risk rating.
Therefore, Oferors are reminded to include all relevant past efforts, including any denonstrated corrective actions, in their proposal.

M7.2.7.2 Element 2 - Smmll Business Participation. The Governnent will evaluate the extent of small business concern participation
in terms of the percentage of total subcontracted dollars which the Oferor credibly proposes to subcontract to U.S. small business
concerns (SB, SDB, WOSB, VOSB, HUBZone SBs and/or HBCU Ms) in the perfornmance of the contract.

M7.2.7.2.1 The evaluation will include the follow ng:



Reference No. of Document Being Continued Page275 of 275

CONTINUATION SHEET
PIIN/SIIN DAAEO7-02- R-S193 MOD/AMD

Name of Offeror or Contractor:

(1) the extent to which the proposal identifies participation of U 'S. small business concerns. The extent of participation
of such concerns shall be evaluated in terns of the percentage of the total subcontract amount;

(2) the conplexity of the itens/services to be furnished by U S. snall business concerns;

(3) an assessnent of the probability that the Offeror will satisfy the requirements of FAR 52.219-8/9 and achieve the
level s of Small Business Participation identified in the proposal. This assessnent will be based upon both (a) a proposal risk
assessnment of the Offeror proposed Small Business Participation approach, and (b) a performance risk assessment of prior achievenents
(past performance) in satisfying conmtnents and requirenments under FAR 52.219-8/9; and

M7.2.7.2.2 Oferors are advised that they will be evaluated, under the Small Business Participation Area, based upon the risk, and
extent, of the Oferor credibly achieving the Governnments goals for U S. small business concern participation. Goals include (1) U S.
smal | business concern participation of 23%or nore, (2) US. snall disadvantaged business concern participation of 5%or nore; and (3)
U.S. snall business concern participation by furnishing itens/services of extreme conplexity.

M7.2.8 Production Capability Area. The Offeror's Production Capability Volume will be assessed and a subjective evaluation and risk
assessnment will be nade of the probability that the Offeror's proposed approach to Production Capability as required by L.70of this
solicitation will result in the timely and successful manufacture of FMIV Al CR Vehi cl es. There are no elenments in this area.

*** END OF NARRATIVE M 001 ***
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